



REQUEST FOR QUALIFICATIONS

Program Management Services for the implementation of the design and construction of projects for SAWS according to a comprehensive in-house analysis of the Service Center Facilities

RFQ: Q-12-003-MR

ADDENDUM #2 – 5:00 PM | January 12, 2012

This addendum notifies of a modified estimated schedule.

CHANGES TO RFQ

1. Section 4 - Estimated Timeline located on page 18 of the RFQ document: Replace with the following table.

| Estimated timeline | |
|--|--|
| Monday, January 09, 2012 | RFQ Issued |
| January 17, 2012 by 4:00 PM CST | Receipt of Written Questions Due |
| January 18, 2012 by 4:00 PM CST | Answers to Questions Posted |
| Friday February 10th, 2012 by 4:00 PM CST | SOQ's due |
| February 2012 | SOQs Evaluated |
| Monday, February 27, 2012 | Facility tours for selected firms |
| February 29 - March 2, 2012 | Interviews for selected firms if necessary |
| March 2012 | Selected firm notified |
| March 2012 | Negotiation of agreement |
| Tuesday, April 03, 2012 | SAWS Board Approval and Awards |
| April 2012 | Non-selection notices issued |
| May 2012 | Notice to Proceed (Start Work) |

END CHANGES TO RFQ

No other items, dates, or deadlines for this RFQ are changed.

END ADDENDUM #2