



**SAN ANTONIO WATER SYSTEM  
C-5 CULEBRA – CASTROVILLE TO LAREDO AND C-28 ZARZAMORA CREEK SAN  
GABRIEL TO NW 23RD STREET, PHASE 2  
SAWS JOB NO. 17-4501  
SAWS SOLICITATION NO. CO-00114**

**ADDENDUM NO. 8**  
**July 5, 2017**

Consulting Engineer: CP&Y, Inc., TBEF Registration, #F-1741

## ENGINEER SEALS & FIRM INFORMATION



CP&Y, Inc.

TBPE Registration No.: F-1741

12500 San Pedro, Suite 450

San Antonio, Texas 78216

Tel. (210)494-8004

*Evan R Cook 7/5/17*

SAWS Job No. 17-4501

**SAN ANTONIO WATER SYSTEM  
C-5 CULEBRA–CASTROVILLE TO LAREDO AND C-28 ZARZAMORA CREEK SAN  
GABRIEL TO NW 23RD STREET, PHASE 2**

**SAWS JOB NO.17-4501  
SOLICITATION NO. CO-00114**

**ADDENDUM NO. 8  
July 5, 2017**

**To Bidder of Record:**

This addendum, applicable to work referenced above, is an amendment to the bidding documents and as such will be a part of and included in the Contract Documents. Acknowledge receipt of this addendum by entering the addendum number and issue date in the space provided in submitted copies of the proposal.

**1.0 Addendum Purpose**

The purpose of this addendum is to issue a clarification to the questions submitted by the deadline for the C-5 Culebra – Castroville to Laredo and C-28 Zarzamora Creek San Gabriel to NW 23rd Street, Phase 2 Project.

**2.0 Clarification**

COSA ROW has stated that closure of Guadalupe Street at Nuevo León Street is possible for a limited time. The Contractor shall develop a plan, coordinate with COSA ROW, request permits, and then do the work and reopen the street as quickly as possible. The Contractor can request continuous operation (24 hours per day, 7 days per week) from SAWS; approval for continuous operation shall be required prior to commencement of any Work.

END OF ADDENDUM NO. 8

This Addendum is one (1) page, without attachments, in its entirety.