



# San Antonio Water System

## Solicitation Vendor Price List

Run Date 03/11/2024

Prepared By : R. Lockhart

Solicitation No : CO-00726

Job # : 23-7708

Contract No : CO-00726-01

**SAN ANTONIO WATER SYSTEM**  
PO Box :2994  
San Antonio,Texas, 78298-2449  
**TABULATION OF BIDS**

Proposal : Audubon Center Entrance at Mitchell Lake

Time And Date : March 8, 2024 1:30 p.m.

Price List

Line No	Item No	Quote Category	SOV Item	Item Description	Unit	CO-00726 - 1_DCA Contractor LLC			CO-00726 - 2_Industrial Construction Co			CO-00726 - 3_JERDON ENTERPRISES LP			CO-00726 - 4_Stoddard Enterprise LLC		
						Unit Price	Quantity	Total Amount	Unit Price	Quantity	Total Amount	Unit Price	Quantity	Total Amount	Unit Price	Quantity	Total Amount
1	PHASE 1 DIV. 02			EXISTING CONDITIONS	LS	\$13,411.78	1	\$13,411.78	\$58,277.00	1	\$58,277.00	\$26,900.00	1	\$26,900.00	\$44,475.60	1	\$44,475.60
2	PHASE 1 DIV. 03			CONCRETE	LS	\$12,144.77	1	\$12,144.77	\$55,590.00	1	\$55,590.00	\$71,000.00	1	\$71,000.00	\$0.00	1	\$0.00
3	PHASE 1 DIV. 04			MASONRY	LS	\$0.00	1	\$0.00	\$1,500.00	1	\$1,500.00	\$1.00	1	\$1.00	\$0.00	1	\$0.00
4	PHASE 1 DIV. 05			METALS	LS	\$7,622.50	1	\$7,622.50	\$48,117.00	1	\$48,117.00	\$1.00	1	\$1.00	\$0.00	1	\$0.00
5	PHASE 1 DIV. 06			WOOD, PLASTICS AND COMPOSITES	LS	\$2,500.00	1	\$2,500.00	\$3,500.00	1	\$3,500.00	\$1.00	1	\$1.00	\$0.00	1	\$0.00
6	PHASE 1 DIV. 07			THERMAL AND MOISTURE PROTECTION	LS	\$0.00	1	\$0.00	\$7,800.00	1	\$7,800.00	\$1.00	1	\$1.00	\$0.00	1	\$0.00
7	PHASE 1 DIV. 08			OPENINGS	LS	\$0.00	1	\$0.00	\$0.00	1	\$0.00	\$1.00	1	\$1.00	\$0.00	1	\$0.00
8	PHASE 1 DIV. 09			FINISHES	LS	\$3,250.00	1	\$3,250.00	\$0.00	1	\$0.00	\$1.00	1	\$1.00	\$0.00	1	\$0.00
9	PHASE 1 DIV. 10			SPECIALTIES	LS	\$12,500.00	1	\$12,500.00	\$57,195.00	1	\$57,195.00	\$1.00	1	\$1.00	\$0.00	1	\$0.00
10	PHASE 1 DIV. 11			EQUIPMENT	LS	\$0.00	1	\$0.00	\$12,400.00	1	\$12,400.00	\$1.00	1	\$1.00	\$0.00	1	\$0.00
11	PHASE 1 DIV. 12			FURNISHINGS	LS	\$0.00	1	\$0.00	\$0.00	1	\$0.00	\$1.00	1	\$1.00	\$0.00	1	\$0.00
12	PHASE 1 DIV. 13			SPECIAL CONSTRUCTION	LS	\$0.00	1	\$0.00	\$29,530.00	1	\$29,530.00	\$1.00	1	\$1.00	\$0.00	1	\$0.00
13	PHASE 1 DIV. 14			CONVEYING SYSTEMS	LS	\$0.00	1	\$0.00	\$0.00	1	\$0.00	\$1.00	1	\$1.00	\$0.00	1	\$0.00
14	PHASE 1 DIV. 21			FIRE SUPPRESSION	LS	\$0.00	1	\$0.00	\$0.00	1	\$0.00	\$1.00	1	\$1.00	\$0.00	1	\$0.00
15	PHASE 1 DIV. 22			PLUMBING	LS	\$0.00	1	\$0.00	\$2,500.00	1	\$2,500.00	\$1.00	1	\$1.00	\$0.00	1	\$0.00
16	PHASE 1 DIV. 23			HEATING VENTILATING AND AIR CONDITIONING (HVAC)	LS	\$0.00	1	\$0.00	\$0.00	1	\$0.00	\$1.00	1	\$1.00	\$0.00	1	\$0.00
17	PHASE 1 DIV. 26			ELECTRICAL	LS	\$18,675.00	1	\$18,675.00	\$64,500.00	1	\$64,500.00	\$55,700.00	1	\$55,700.00	\$0.00	1	\$0.00
18	PHASE 1 DIV. 27			COMMUNICATIONS	LS	\$0.00	1	\$0.00	\$0.00	1	\$0.00	\$1.00	1	\$1.00	\$0.00	1	\$0.00
19	PHASE 1 DIV. 28			ELECTRONIC SAFETY AND SECURITY	LS	\$0.00	1	\$0.00	\$4,500.00	1	\$4,500.00	\$1.00	1	\$1.00	\$0.00	1	\$0.00
20	PHASE 1 DIV. 31			EARTHWORK	LS	\$0.00	1	\$0.00	\$22,500.00	1	\$22,500.00	\$76,500.00	1	\$76,500.00	\$92,511.16	1	\$92,511.16
21	PHASE 1 DIV. 32			EXTERIOR IMPROVEMENTS	LS	\$162,437.45	1	\$162,437.45	\$137,325.00	1	\$137,325.00	\$268,700.00	1	\$268,700.00	\$0.00	1	\$0.00
22	PHASE 1 DIV. 33			UTILITIES	LS	\$0.00	1	\$0.00	\$0.00	1	\$0.00	\$1,800.00	1	\$1,800.00	\$0.00	1	\$0.00
23	PHASE 2 DIV. 02			EXISTING CONDITIONS	LS	\$11,121.36	1	\$11,121.36	\$0.00	1	\$0.00	\$12,900.00	1	\$12,900.00	\$23,175.60	1	\$23,175.60
24	PHASE 2 DIV. 03			CONCRETE	LS	\$4,136.63	1	\$4,136.63	\$0.00	1	\$0.00	\$21,700.00	1	\$21,700.00	\$36,372.50	1	\$36,372.50
25	PHASE 2 DIV. 04			MASONRY	LS	\$0.00	1	\$0.00	\$0.00	1	\$0.00	\$1.00	1	\$1.00	\$3,000.00	1	\$3,000.00
26	PHASE 2 DIV. 05			METALS	LS	\$7,622.50	1	\$7,622.50	\$0.00	1	\$0.00	\$1.00	1	\$1.00	\$18,292.80	1	\$18,292.80
27	PHASE 2 DIV. 06			WOOD, PLASTICS AND COMPOSITES	LS	\$2,500.00	1	\$2,500.00	\$0.00	1	\$0.00	\$1.00	1	\$1.00	\$1,800.00	1	\$1,800.00
28	PHASE 2 DIV. 07			THERMAL AND MOISTURE PROTECTION	LS	\$0.00	1	\$0.00	\$0.00	1	\$0.00	\$1.00	1	\$1.00	\$0.00	1	\$0.00
29	PHASE 2 DIV. 08			OPENINGS	LS	\$0.00	1	\$0.00	\$0.00	1	\$0.00	\$1.00	1	\$1.00	\$0.00	1	\$0.00
30	PHASE 2 DIV. 09			FINISHES	LS	\$3,250.00	1	\$3,250.00	\$0.00	1	\$0.00	\$1.00	1	\$1.00	\$0.00	1	\$0.00
31	PHASE 2 DIV. 10			SPECIALTIES	LS	\$2,500.00	1	\$2,500.00	\$0.00	1	\$0.00	\$1.00	1	\$1.00	\$15,625.00	1	\$15,625.00
32	PHASE 2 DIV. 11			EQUIPMENT	LS	\$0.00	1	\$0.00	\$0.00	1	\$0.00	\$1.00	1	\$1.00	\$31,250.00	1	\$31,250.00
33	PHASE 2 DIV. 12			FURNISHINGS	LS	\$0.00	1	\$0.00	\$0.00	1	\$0.00	\$1.00	1	\$1.00	\$0.00	1	\$0.00
34	PHASE 2 DIV. 13			SPECIAL CONSTRUCTION	LS	\$0.00	1	\$0.00	\$0.00	1	\$0.00	\$1.00	1	\$1.00	\$0.00	1	\$0.00
35	PHASE 2 DIV. 14			CONVEYING SYSTEMS	LS	\$0.00	1	\$0.00	\$0.00	1	\$0.00	\$1.00	1	\$1.00	\$0.00	1	\$0.00
36	PHASE 2 DIV. 21			FIRE SUPPRESSION	LS	\$0.00	1	\$0.00	\$0.00	1	\$0.00	\$1.00	1	\$1.00	\$0.00	1	\$0.00
37	PHASE 2 DIV. 22			PLUMBING	LS	\$0.00	1	\$0.00	\$0.00	1	\$0.00	\$1.00	1	\$1.00	\$0.00	1	\$0.00
38	PHASE 2 DIV. 23			HVAC	LS	\$0.00	1	\$0.00	\$0.00	1	\$0.00	\$1.00	1	\$1.00	\$0.00	1	\$0.00
39	PHASE 2 DIV. 26			ELECTRICAL	LS	\$18,675.00	1	\$18,675.00	\$0.00	1	\$0.00	\$77,200.00	1	\$77,200.00	\$116,490.00	1	\$116,490.00
40	PHASE 2 DIV. 27			COMMUNICATIONS	LS	\$0.00	1	\$0.00	\$0.00	1	\$0.00	\$1.00	1	\$1.00	\$0.00	1	\$0.00
41	PHASE 2 DIV. 28			ELECTRONIC SAFETY AND SECURITY	LS	\$0.00	1	\$0.00	\$0.00	1	\$0.00	\$1.00	1	\$1.00	\$0.00	1	\$0.00
42	PHASE 2 DIV. 31			EARTHWORK	LS	\$0.00	1	\$0.00	\$0.00	1	\$0.00	\$28,800.00	1	\$28,800.00	\$125,311.34	1	\$125,311.34
43	PHASE 2 DIV. 32			EXTERIOR IMPROVEMENTS	LS	\$151,505.29	1	\$151,505.29	\$0.00	1	\$0.00	\$13,700.00	1	\$13,700.00	\$190,580.00	1	\$190,580.00
44	PHASE 2 DIV. 33			UTILITIES	LS	\$0.00	1	\$0.00	\$0.00	1	\$0.00	\$1.00	1	\$1.00	\$16,250.00	1	\$16,250.00
45	DIV. 01			GENERAL CONDITIONS / MOBILIZATION	LS	\$43,385.23	1	\$43,385.23	\$49,850.00	1	\$49,850.00	\$79,800.00	1	\$65,493.30	\$173,889.00	1	\$173,889.00
<b>Calendar Days To Complete :</b>					<b>120</b>	<b>Total</b>		<b>\$477,237.51</b>		<b>\$555,084.00</b>		<b>\$720,426.30</b>		<b>\$720,426.30</b>		<b>\$889,023.00</b>	
Additive Alternate 1 - Hog Wire Fence					LS	\$23,500.00	1	\$23,500.00	\$5,400.00	1	\$5,400.00	\$13,000.00	1	\$13,000.00	\$33,317.00	1	\$33,317.00
Additive Alternate 2 - Landscape North & South Areas					LS	\$27,656.43	1	\$27,656.43	\$17,450.00	1	\$17,450.00	\$46,000.00	1	\$46,000.00	\$27,154.00	1	\$27,154.00