



**Medio Creek Sewer Extension
Solicitation Number: CO-00438-FG
Job No.: 20-1574**

**ADDENDUM 2
May 10, 2021**

To Bidder of Record:

This addendum, applicable to work referenced above, is an amendment to the bid proposal, plans and specifications and as such will be a part of and included in the Contract Documents. Acknowledge receipt of this addendum by entering the Addendum number and issue date on the space provided in submitted copies of the bid proposal.

CHANGES TO THE SPECIFICATIONS

1. Remove paragraphs Five – Seven (5 – 7) from the Invitation to Bidders, Page IV-1, and replace with the following:

Due to the COVID-19 emergency and to protect the health of the public, SAWS is implementing new procedures for the submission of bids. Bids will be received either Electronically or through Sealed bids, until 11:00 AM (CDT), May 14, 2021. Electronic bids will be received via the secure SAWS FTP site. Sealed bids will be received by Contract Administration, 2800 U.S. Hwy 281 North, Tower II, Customer Center Building, via a drop box located on the left wall when walking through the first set of double glass doors of the main Tower II entry on the north side of the building, San Antonio, Texas 78212. See the Electronic Bid Opening Instructions attachment for additional information regarding an electronic bid submittal. Electronic bids shall be accompanied by a bid bond in an amount not less than five percent of the total bid price. (Or, if providing SAWS with a cashier's check or certified check in an amount not less than five percent of the total bid price, SAWS will request this within 24 hours from the apparent low bidder. Sealed bids must be accompanied by a cashier's check, certified check, or bid bond in an amount not less than five percent of the total bid price. Bids will then be publicly opened and read aloud by Contract Administration via WebEx.

If Bidders intend to submit bids electronically, Bidders will need to submit a request by **May 13, 2021 by 11:00 AM CDT** to receive access to the File Transfer Protocol (FTP) site via email to Florinda.Gonzales@saws.org. Bidder's email requesting access to the FTP site shall provide the legal name of Bidder's company and the intended recipient's email address and phone number. No requests for FTP site access will be accepted after **May 13, 2021 by 11:00 AM (CDT)**.

Bid opening WebEx meeting will be held at 11:00 AM (CT) on May 14, 2021.

<https://saws.webex.com>

Meeting number (access code): 187 009 9754

Meeting password: qVg22megmp9

Audio Connection: (210) 233-2090


2. Remove and replace "Bid Proposal" (BP-1 through BP-3) with the attached updated Bid Proposal. Quote items have been revised. The updated version must be used by Bidders when submitting a response for the project. Failure to do so may result in the bid being found non-responsive and rejected.

END OF ADDENDUM 2

This Addendum is 5 page(s) in its entirety, with 1 attachment.

Attachment: Bid Proposal (3 pages)

Bobby Torres



BID PROPOSAL

PROPOSAL OF _____, a corporation
a partnership consisting of _____
an individual doing business as _____

THE SAN ANTONIO WATER SYSTEM:

Pursuant to Instructions and Invitation to Bidders, the undersigned proposes to furnish all labor and materials as specified and perform the work required for the project as specified, in accordance with the Plans and Specifications for the following prices in the bid proposal to wit:

PLEASE SEE ATTACHED LIST OF BID ITEMS.

BIDDER'S SIGNATURE & TITLE

FIRM'S NAME (TYPE OR PRINT)

FIRM'S ADDRESS

FIRM'S PHONE NO. /FAX NO.

FIRM'S EMAIL ADDRESS

The Contractor herein acknowledges receipt of the following:
Addendum Nos. _____

OWNER RESERVES THE RIGHT TO ACCEPT THE OVERALL MOST RESPONSIBLE BID.

The bidder offers to construct the Project in accordance with the Contract Documents for the contract price, and to complete the Project within **210** calendar days after the start date, as set forth in the Authorization to Proceed. **The bidder understands and accepts the provisions of the contract Documents relating to liquidated damages of the project if not completed on time.**

Complete the additional requirements of the Bid Proposal which are included on the following pages.

Statement on President's Executive Orders

Has your firm previously performed work subject to the President's Executive Orders Numbers 11246 and 11375 or any preceding similar executive orders (Numbers 10925 and 11114)?

Yes No

| Quotes | | | | | | |
|----------|-----------|---|------|----------|------------|-------|
| Line No. | Item. No. | Item Description | Unit | Quantity | Unit Price | Total |
| 1 | 848 | 8" SDR 26 PVC Sewer Pipe (14'-18') | LF | 10 | | |
| 2 | 848 | 12" SDR 26 PVC Sewer Pipe (22'-26') | LF | 10 | | |
| 3 | 848 | 15" SDR 26 PVC Sewer Pipe (0'-6') | LF | 130 | | |
| 4 | 848 | 15" SDR 26 PVC Sewer Pipe (6'-10') | LF | 774 | | |
| 5 | 848 | 15" SDR 26 PVC Sewer Pipe (10'-14') | LF | 206 | | |
| 6 | 848 | 15" SDR 26 PVC Sewer Pipe (14'-18') | LF | 482 | | |
| 7 | 848 | 15" SDR 26 PVC Sewer Pipe (18'-22') | LF | 91 | | |
| 8 | 848 | 15" SDR 26 PVC Sewer Pipe (22'-26') | LF | 95 | | |
| 9 | 857 | 30" FRP SN 72 Sewer Pipe (10'-14') | LF | 235 | | |
| 10 | 857 | 30" FRP SN 72 Sewer Pipe (14'-18') | LF | 1,423 | | |
| 11 | 857 | 30" FRP SN 72 Sewer Pipe (18'-22') | LF | 676 | | |
| 12 | 857 | 30" FRP SN 72 Sewer Pipe (22'-26') | LF | 312 | | |
| 13 | 857 | 36" FRP SN 72 Sewer Pipe (6'-10') | LF | 37 | | |
| 14 | 857 | 36" FRP SN 72 Sewer Pipe (10'-14') | LF | 957 | | |
| 15 | 857 | 36" FRP SN 72 Sewer Pipe (14'-18') | LF | 3,822 | | |
| 16 | 857 | 36" FRP SN 72 Sewer Pipe (18'-22') | LF | 1,200 | | |
| 17 | 857 | 36" FRP SN 72 Sewer Pipe (22'-26') | LF | 1,064 | | |
| 18 | 857 | 36" FRP SN 72 Sewer Pipe (26'-30') | LF | 540 | | |
| 19 | 852.1 | Standard Manhole (4' Diameter) | EA | 9 | | |
| 20 | 852.3 | Extra Depth Manhole (4' Diameter) | VF | 68 | | |
| 21 | 853 | Tee-Base Glass-Fiber Reinforced Polyester Manhole (5' Diameter) | EA | 10 | | |
| 22 | 853 | Extra Depth Sanitary Sewer Structure (5' Diameter) | VF | 128 | | |
| 23 | 854 | Tee-Base Glass-Fiber Reinforced Polyester Manhole (6' Diameter) | EA | 23 | | |
| 24 | 853 | Extra Depth Sanitary Sewer Structure (6' Diameter) | VF | 270 | | |
| 25 | 852.3 | Manhole Ring Encasement | EA | 42 | | |
| 26 | 856.3 | 30" Steel Casing | LF | 465 | | |
| 27 | 856.1 | 30" Jacking, Boring, Tunneling (with Grout) | LF | 465 | | |
| 28 | 856.2 | 15" Carrier Pipe | LF | 465 | | |
| 29 | 856.3 | 54" Steel Casing | LF | 297 | | |
| 30 | 856.1 | 54" Jacking, Boring, Tunneling (with Grout) | LF | 297 | | |
| 31 | 856.2 | 36" Carrier Pipe (FRP SN 72) | LF | 297 | | |

| | | | | | | |
|----|------------|--|-----|--------|--|--|
| 32 | 858.1 | Concrete Encasement | CY | 146 | | |
| 33 | 854.2 | 6" Clean Out | EA | 1 | | |
| 34 | 848.1 | 12" Cap | EA | 1 | | |
| 35 | COSA 507 | Property Fence (Barbed Wire) Remove and Reinstall | LF | 1,445 | | |
| 36 | COSA 507 | Property Fence (Ornamental) Remove and Reinstall | LF | 107 | | |
| 37 | COSA 507 | Temporary Property Fence (Barbed Wire) Install and Remove | LF | 1193 | | |
| 38 | COSA 507 | Temporary Property Fence (4-Strand Barbed Wire) Install and Remove | LF | 2,668 | | |
| 39 | COSA 507.4 | Property Gate Remove and Reinstall | EA | 1 | | |
| 40 | 550 | Trench Excavation Protection | LF | 12,064 | | |
| 41 | 866 | TV Video Sewer Line | LF | 12,826 | | |
| 42 | 818 | Water Service Line to Hydrant | LF | 12 | | |
| 43 | 834.3 | Fire Hydrant (Relocate) | EA | 1 | | |
| 44 | COSA 230 | Saw Cut Pavement | LF | 3,018 | | |
| 45 | COSA 104.1 | Pavement Excavation | CY | 8,427 | | |
| 46 | COSA 205.3 | Pavement Section Repair - 2" HMAC Type C | SY | 2,809 | | |
| 47 | COSA 205.2 | Pavement Section Repair - 8" HMAC Type B | SY | 2,809 | | |
| 48 | COSA 108.1 | Pavement Section Repair - 6" Lime Treated Subgrade | SY | 2,809 | | |
| 49 | COSA 205.2 | Pavement Widening - 8" HMAC Type B | SY | 3,834 | | |
| 50 | COSA 108.1 | Pavement Widening - 6" Lime Treated Subgrade | SY | 3,386 | | |
| 51 | COSA 202.1 | Prime Coat | GAL | 562 | | |
| 52 | COSA 203.1 | Tack Coat | GAL | 281 | | |
| 53 | COSA 309 | Pavement Widening - Concrete Box Culverts (8'x4') | LF | 42 | | |
| 54 | COSA 530 | Traffic Control | LS | 1 | | |
| 55 | COSA 530 | Off-Duty Police Officer | HR | 342 | | |
| 56 | COSA 540 | TPDES | LS | 1 | | |

| | | | | | | |
|--------------------------------|--|--|--|--|--|--|
| SUBTOTAL (ITEMS 1 - 56) | | | | | | |
|--------------------------------|--|--|--|--|--|--|

| | | | | | | |
|----|-----|--|----|--------|--|--|
| 57 | 100 | Mobilization | LS | 8% max | | |
| 58 | 100 | Intermediate Remobilization and Demobilization | LS | 5% max | | |
| 59 | 101 | Preparation of Right-of-Way | LS | 5% max | | |

MOBILIZATION, INTERMEDIATE REMOBILIZATION AND DEMOBILIZATION, AND PREP OF ROW SHALL BE LIMITED TO THE MAXIMUM PERCENTAGE SHOWN. IF THE PERCENTAGE WRITTEN EXCEEDS THE ALLOWABLE MAXIMUM STATED FOR MOBILIZATION AND OR PREPARATION OF ROW, SAWS RESERVES THE RIGHT TO CAP THE AMOUNT AT THE PERCENTAGES SHOWN AND ADJUST THE EXTENSIONS OF THE BID ITEMS ACCORDINGLY.

| | | | | | | |
|--|--|--|--|--|--|--|
| TOTAL BID PRICE (TO INCLUDE LINE ITEMS 1- 59) | | | | | | |
|--|--|--|--|--|--|--|