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WebEx Housekeeping
• Stay muted during the entire presentation.
• Sign-In using the chat ensuring to select everyone from the drop

down menu (name, company name, contact information).
• Ask questions at any time during the presentation utilizing the

chat. Questions will be addressed at the end of the
presentation. Ensure to direct your questions to the entire
group by selecting everyone from the drop down. All formal
responses to questions will be provided via an Addendum.

• Audio only attendees may follow along on the presentation that
has been posted to the SAWS solicitation website.
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Oral Statements

Oral statements or discussion during the pre-bid
meeting today will not be binding, nor will it change
or affect the terms or conditions within the Plans
and Specifications of this Project. Changes, if any,
will be addressed in writing only via an Addendum.
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Agenda
• General Information
• Small, Minority,Women andVeteran-Owned Business (SMWVB Requirements)
• IFB Schedule
• Contract SolicitationWebsite
• Vendor Registration & Notification (VRN)
• Contract Requirements includingTWDB
• Bid Packet Preparation
• Temporary Bid Opening Instructions
• Key Reminders
• Contact Information
• Project Overview
• Questions
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General Information
• This is a Non-mandatory pre-bid meeting
• A Geotechnical Data Report is available on the SAWS website

upon signing a disclaimer form
• Construction services being procured through low bid
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Scope of Work
Sealed bids are requested for the following:
• Construction of approximately 10,150 LF of new water mains ranging

from 8 to 20 inches by open cut, directional drill and
jacking/boring/tunneling construction for the Highway 90 & General
McMullen Pressure Zone Integration Project.
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General Information

Highway 90 and General 
McMullen Pressure Zone 

Integration Project

Construction Estimate $4,094,274.75

Contract Duration 450 Calendar Days
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Accepted Certification
• Disadvantaged Business Enterprise (DBE): 

An entity owned or controlled by a socially and economically disadvantaged individual
as described by Public Law 102-389 (42 U.S.C. §4370d) or an entity owned and
controlled by a socially and economically disadvantaged individual as described by Title
X of the Clean Air Act Amendments of 1990 (42 U.S.C. §7601 note); a Small Business
Enterprise (SBE); a Small Business in a Rural Area (SBRA); or a Labor Surplus Area Firm
(LSAF), a Historically Underutilized Business (HUB) Zone Small Business Concern, or a
concern under a successor program. This term includes Minority Business Enterprises
(MBE) and Women-owned Business Enterprises (WBE).
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DBE Aspirational Goals

Industry TWDB DBE 
Aspirational Goals*

Heavy Civil/Utility Construction

MBE Participation: 19.44%

WBE Participation: 9.17%

*Updated 8/14/2018.
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Required TWDB Forms for DBE Participation
• TWDB-0216 (from Prime Consultants/Contractors): Indicates all businesses

solicited for procurement, their contact information, and their MBE/WBE status.

• TWDB-0217 (from Prime Contractor) certifies that the Prime Contractor
understands they must follow the Six Good Faith Efforts and attempt to meet the
Fair Share Objectives for MBE/WBE participation.

• TWDB-0373 (from Prime Consultants/Contractors) identifies all businesses
awarded a subcontract, their contact information, their MBE/WBE status, an actual
or anticipated executed contract date, and contract amount. Note: Any businesses
operating as brokers may not be listed on the TWDB-0373 as an MBE orWBE.
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TWDB-0216



August 23, 2021 Page 12

Highway 90 and General McMullen Pressure Zone Integration Project

TWDB-0217
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TWDB-0373
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6 Good Faith Efforts
(1) Ensure DBEs are made aware of contracting opportunities to the fullest extent

practicable.
(2) Make information on forthcoming opportunities available to DBEs…in a way that

encourages and facilitates participation by DBEs in the competitive process.
(3) Consider in the contracting process whether businesses competing for large contracts

could subcontract with DBEs.
(4) Encourage contracting with a consortium of DBEs when a contract is too large for one

of these businesses to handle individually.
(5) Use the services and assistance of the Small Business Administration (SBA) and the

MBDA of the Department of Commerce.
(6) If the Prime Contractor awards subcontracts, require the prime contractor to take the

complete steps (1) through (5) listed above.
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Methods of Soliciting Subcontractors & Suppliers**

Two of the Outreach Methods Below Must be Used.
1. Newspaper Advertisements 5. Internet or Web Postings

2. Minority Media 6. Trade Association Publications

3. Direct Contract by Phone, Fax, 
USPS Mail, or Email

7. Other Government Publications

4. Meetings or Conferences

**At least two of the solicitation methods must be used.**
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Accepted DBE Certification Sources

• South CentralTexas Regional Certification Agency

• AnyTexas or Federal Source that certifies DBEs

• No Local Requirement
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Good Faith Effort Plan (GFEP) FAQs
Q: Are the DBE goals mandatory?
A: No, but prime contractors must perform good faith outreach efforts. If the goal is not met, proof

of outreach efforts is required with the submittal.

Q:What if I am having trouble finding DBE subcontractors?
A: Please email the SMWVB Program Manager with the scopes of work or supplies you are seeking.

You will receive lists of local SMWVB-certified firms to contact. You may also go to the South
Central Texas Regional Certification Agency website at www.sctrca.sctrca.org to conduct your
own search.

Q:What if my business is DBE-certified? Do I need to find DBE subs?
A: If your firm is DBE-certified, you must still perform the 6 outreach efforts prescribed by the

TWDB if you will subcontract any part of the job.The GFEP is a required document.

Q:What if I have questions about the GFEP orTWDB Requirements?
A: Please reference the TWDB-0210 Guidance Manual found within the specifications and/or

contact the SMWVB Program Manager at 210-233-3420, or at Marisol.Robles@saws.org.
DBE/GFEP questions can be asked at any time before the submittal is due.

http://www.sctrca.sctrca.org/
mailto:marisol.robles@saws.org
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Post Award: Subcontractor Payment & Utilization Reporting (S.P.U.R.) System
1. Subcontractor & Supplier Payment Tracking
2. Subcontractor and Supplier Additions or Substitutions 
3. LCP Tracker  
4. Must be Current and Accurate before Retainage is released

https://saws.smwbe.com

https://saws.smwbe.com/
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Vendor Registration & Notification (VRN)
• Please register through SAWS Vendor Registration Program on the 

SAWS website at Business Center - San Antonio Water System 
(saws.org) to ensure access to the latest information.

https://www.saws.org/business-center/
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Contract Solicitations Website

• To locate the Contract Solicitations website choose Resources

• At the drop down menu choose Contract Solicitations
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Contract Solicitations Website
• Choose the specific 

project
• The following buttons 

are now located under 
the advertisement:
– Notify Me
– Plan Holder’s List
– Downloads

• Plans
• Specs
• Addendums
• Geotechnical Data Report
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Contract Requirements

• Payroll records are subject to review
• Contractors to utilize LCP Tracker
• Certified payroll to be submitted on weekly basis
• Contractors are responsible for sub-contractor payroll
• Late payrolls delay contractor payments from SAWS
• Wage decisions are included within the specifications
• Site visits by SAWS staff or TWDB are random and unannounced
• Interviews will be conducted and will be private & confidential
• All apprenticeship programs will need to be approved by Department of Labor prior

to starting

Prevailing Wage Rate and Labor Standards – Section 2.10 of the General Conditions
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Contract Requirements

• Insurance requirements are found in Section 5.7 of the GCs
– Installation Floater in lieu of Builder’s Risk

• Will ask for insurance prior to Board award to expedite
execution of the contract
– Any deficiencies must be corrected

• Compliant prior to executing the contract
– Contractor must maintain insurance coverage during the term of

this Project

Supplemental Conditions
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Contract Requirements

• This project will receive funds from the Texas Water
Development Board, which is a low cost loan to SAWS and has
no bearing on monthly payments to the Contractor.

• TWDB must authorize approval to issue the Notice to
Proceed, as well as to Release Retainage.

• TWDB Supplemental Conditions – Please review and become
familiar with all the TWDB specific requirements within the
conditions prior to submitting a bid for this project.

TWDB Project
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Contract Requirements

• American Iron & Steel Requirements apply to this project.
– Construction materials made of iron or steel must be made in the

U.S.A.
– De minimus log form required
– Materials certifications form required (with backup)
– Monthly Compliance Reports required with invoice
– TWDB Inspections (random and unannounced)

• Reference the American Iron & Steel Guidance Manual (TWDB-1106) in
the specifications, which includes all of the necessary forms.

TWDB Project
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Contract Requirements

• Contractor shall perform the work with its own organization on at least 40% of the
total original contract price which should be indicated on the Good Faith Effort
Plan.*

• Liquidated damages will be assessed at $980.00 a day for final completion extending
beyond contract time.

Supplemental Conditions  



August 23, 2021 Page 27

Highway 90 and General McMullen Pressure Zone Integration Project

Bid Packet Preparation 
• Utilize Bid Packet Checklist within the specifications
• Only limited items are required with the initial bid packet
• Apparent low bidder must submit additional information within 24 hours of the bid opening

to include:
– Conflict of Interest Questionnaire
– Proof of Insurability (Letter from Insurer or Sample Certificate of Insurance)
– Company information packet
– Statement regarding ability to complete the project
– W-9
– Detailed Baseline Schedule using October 18, 2021
– All three (3) Statement of Bidder's Experience (SBE) forms
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Bid Packet Preparation (cont.)
• Also, within 24 hours, the following will be required since this is a

TWDB funded project:
WRD-255, Bidders Certification Form
 TWDB-0459
 SRF-404
 TWDB-0216
 TWDB-0217
 TWDB-0373

– Also note, that TWDB Forms ED 103 & 104 will be required with signing of the
construction contract ahead of Board award
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Bid Packet Preparation

• Double check all mathematical calculations and verify all extensions
• Ensure Mobilization/Demobilization does not exceed percentage
• Addendums are acknowledged on the Bid Proposals

– Check our website regularly for addendum postings
– It is possible to have multiple addendums during the time frame in addition to the

scheduled final addendum
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Bid Packet Preparation
• Statement of Bidder's Experience Form

– Thoroughly complete Statement of Bidder’s Experience form
– All projects should meet the requirements (each check box)

identified on the form for each project
– References should be provided by the project Owner
– Contact information should be verified prior to submitting
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IFB Schedule
Questions 

Due 
August 27, 

2021

2:00pm (CDT) 

Answers 
Posted 

September 7, 
2021

2:00pm (CDT)

FTP Request 
Deadline

September 13, 
2021 

2:00pm (CDT)

Bids Due
September 14, 

2021 
2:00pm (CDT)

Lowest Responsible 
Bidder Notified 
September 2021

Board Award 
October 2021
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Bid Opening 
September 14, 2021 @ 2:00 PM

• Bids opening will be held via WebEx, link found on SAWS website
• Bids will be received either electronically or hard copy sealed bids
• SAWS encourages electronic bids via the secure SAWS FTP site.

– Request to submit the bid electronically through SAWS FTP site must be
submitted no later than 2:00pm on September 13, 2021.

• Or, Sealed bids will be received by Contract Administration, 2800 U.S. Hwy 281
North, Tower II, Customer Service Building, via a drop box located on the left wall
when walking through the first set of double glass doors of the main Tower II entry
on the north side of the building.
– If delivering in person to SAWS, Bidders should allow for sufficient travel time

• Late bids will NOT be accepted and will be returned unopened.
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Contact Information
Contact Name Title Telephone Number Email address

Roxanne Lockhart Contract Administrator 210-233-3095 Roxanne.Lockhart@saws.org
Marisol Robles SMWVB Program Manager 210-233-3420 Marisol.Robles@saws.org

Please be advised that Bidders are prohibited from communicating with
any other SAWS staff, the Consultant, or City of San Antonio officials
regarding this Invitation to Bidders up until the contract is awarded as
outlined in the Instructions to Bidders.

REMINDER

mailto:Roxanne.Lockhart@saws.org
mailto:Marisol.Robles@saws.org
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Project Overview
The Highway 90 & General McMullen Pressure
Zone Integration Project consists of the installation
of approximately 10,150 linear feet of new water
mains ranging from 8 to 20 inches by open cut,
directional drill and directional bore located in the
south central of San Antonio in the Greater
Gardendale and Villas de Esperanza neighborhoods.
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Project Overview
- Connection 01 consists of the 

installation of approximately 2,290 LF 
of 12” HDPE main by open-cut along 
Amareda from Camilo to Ceralvo; and 
also along Camilo and Queretaro 
from Ceralvo to General McMullen.

- Connection 02 consists of the 
installation of approximately 860 LF of 
12” HDPE main by open-cut and 
horizontal directional drilling along 
General McMullen from Queretato to 
Castroville.
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Project Overview
- Connection 03 consists of the 

installation of approximately 5,350 LF 
of 12” HDPE main by open-cut, 
directional bore and horizontal 
directional drill along W. Malone and 
Phyllis St. from Frio City RD. to 
Jennings Av.

- This connection also consists of the  
installation of the proposed 12” water 
main across two railroad tracks.
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Project Overview
- Connection 04 consists of the 

installation of approximately 1,650 LF 
of 16” HDPE main by open-cut along 
Brady Blvd. (TxDOT ROW) from 
Cupples Rd. to Barclay Rd.
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Required Experience
• Bidders to provide three (3) similar projects within the last 5 years.
• Demonstrates construction of a minimum of 5,000 LF of 8” or larger HDPE 

water main installed by open cut.
• Demonstrates construction of a minimum of 100 LF of 8” or larger water 

main installed by Jacking, Boring or Tunneling.
• Demonstrates construction of a minimum of 2,000 LF of 8” or larger HDPE
• water main installed by horizontal directional drilling.
• Demonstrates construction of water main in residential neighborhoods 

requiring traffic control, coordination with property owners, pavement 
restoration, trench excavation and compaction, and AC pipe handling and 
disposal.
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Contract Requirements – Supplemental Conditions

• Contractor must limit work to public ROW or areas. Agreements
for additional areas must be obtained by Contractor and provided
to SAWS.
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Contract Requirements – Supplemental Conditions

• Contractor shall perform the work with its own organization on at
least 40% of the total original contract price.

• Baseline Schedule & Experience must be submitted with Bid.

• Liquidated Damages of $980.00 per day.
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Reminder: Oral statements or discussion during the pre-bid meeting today will not be binding,
nor will it change or affect the terms or conditions within the Plans and Specifications of this
Project. Changes, if any, will be addressed in writing only via an Addendum.

http://www.google.com/url?sa=i&rct=j&q=&esrc=s&source=images&cd=&ved=2ahUKEwipqJCdrs7cAhVPd6wKHeUVCbAQjRx6BAgBEAU&url=http://www.3coast.com/7-interview-questions-to-determine-personality-fit/&psig=AOvVaw1smCv3AY94iRaavBSBgCJL&ust=1533298887197548
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