



SAN ANTONIO WATER SYSTEM
Olmos Basin Central Watershed Sewer Relief Main (C-3) Project – Line C
SAWS Job No. 08-2512
Solicitation No. CD-B-14-009-RA

ADDENDUM NO. 1

February 24, 2014

BID DATE: March 7, 2014

10:30 a.m. Central Time

Consulting Engineer: Weston Solutions, Inc. TBPE Registration No. F-3123

To: All Document Holders of Record

This addendum, applicable to work referenced above, is an amendment to the Contract Documents and modifies the original Contract Documents dated January 28, 2014. Acknowledge receipt of this addendum by entering the addendum number and issue date in the space provided in submitted copies of the proposal. Failure to do so may subject Bidder to disqualification.

A. Bidding and Contract Requirement Revisions:

Item 1: MANDATORY PRE-BID ATTENDANCE

Invitation for Sealed Bid Proposals – Proposals will not be accepted from any company not represented at the mandatory Pre-Bid held on February 19, 2014 at 10:00 a.m. at the San Antonio Water System's Customer Service Building, Tower II, 1st floor, Conference Room CR-C145, 2800 U.S Hwy 281 North, San Antonio, Texas.

The following list is a record of represented companies:

- | | |
|----------------------------------|----------------------------------|
| 1. S.J. Louis Construction | 8. Laughlin-Thyssen |
| 2. PROTA Construction | 9. Qro Mex Construction Co. Inc. |
| 3. Texas Sterling | 10. Sunbelt Rentals |
| 4. FlowTite Pipe | 11. SAK Const. |
| 5. Spiess Construction Co., Inc. | 12. Insituform |
| 6. Davila Construction | 13. FUQUAY Inc. |
| 7. Oscar Renda Contracting | 14. JAG Public Safety |

- | | |
|--------------------------|-------------------------|
| 15. Dorazio Enterprises | 20. Hobas Pipe USA |
| 16. Webber | 21. Pronto Sandblasting |
| 17. RIC-MAN Const. | 22. Layne |
| 18. Four Star Excavating | 23. BHR Garver Const. |
| 19. IRP | |

The sign-in sheet from the Pre-Bid meeting is included with this Addendum.

Item 2: ADD the following to Special Conditions:

“Construction Staking

One-Time Project Centerline Staking: The Design Consultant will provide a One-Time Project Centerline Staking for construction of the proposed sewer. The centerline staking will consist of marking even 100 foot stations and PI’s of the project alignment. Markings will consist of a ½” Iron Rod with guard stake and flagging. The centerline marking will not be phased. The complete project centerline alignment will be marked once started. The Contractor shall be responsible for protecting, maintaining, and reestablishing the centerline marking once established. The One Time Project Centerline Staking does not include placement of offset hubs, staking of structures, and preparation of cut sheets. The Contractor shall provide at his own expense any other staking necessary to layout the work, place offset stakes and prepare cut sheets as required.

Construction Surveying and Staking: The Contractor shall hire a licensed surveyor, at his expense, for field staking and any other surveying requirements pertinent to the project.”

B. Drawing Revisions:

None with Addendum No. 1.

C. Questions Received During Q&A Period:

1. Was there a big change on the scope?

It is the Bidder’s responsibility to thoroughly examine the Contract Documents, specifications, and drawings as required to prepare their Bid. Refer to “Instructions to Bidders” for specific details regarding Bidders Instructions.

2. i was looking into Olmos Manual and I cannot locate the Liquidated Damages? and Completion Time...


Refer to page SS-1 of the Supplementary Conditions for Liquidated Damages. The completion time is stated on page BP-9 of the Bid Proposal.

This Addendum, including these 3 pages, is 6 pages, with attachments, in its entirety.

Each respondent is requested to acknowledge receipt of this Addendum No. 1 by his/her signature affixed hereto and to file same with and attached to his/her bid.

Abdel-Qader J. Hamed 02/24/2014

Approved by ENGINEER
WESTON SOLUTIONS, INC.
TEXAS REGISTERED ENGINEERING FIRM F-3123



The undersigned acknowledges receipt of this Addendum No. 1 and the bid submitted herewith is in accordance with the information and stipulations set forth.

Date

Signature of Bidder

END OF ADDENDUM

San Antonio Water System
 Olmos Basin Central Watershed Sewer Relief Main (C-3) Project - Line C
 Mandatory Pre Bid Meeting
 SAWS Job No. 08-2512
 CD-B-14-009-RA
 February 19, 2014

Name	Company	Phone	Email
AARON RODRIGUEZ	S. J. LOUIS CONSTRUCTION	(210) 340-9998	AARONR@SSLouis.com
LUCAS MENEBOKER	S. J. LOUIS CONSTRUCTION	(210) 340-9998	LUCASM@SSLouis.com
DONNA HUGHES	PROTA Construction	(512) 535-2555	dm0215@protaconstruction.com
JEFF SPADE	TEXAS Sterling	(210) 340-2133	Jeff.Spade@strlco.com
BOBBY LYS	Flowfit Pipe	(979) 229-3315	Blys@Flowfitpipe.com
BILL GEISER	SPRESS CONSTRUCTION & CO	817.505-8213	bgeiser@SCEITANKS.COM
Vicente Guzman	Davila Construction	512-895-7192	VGuzman1979@gmail.com
JOSE ALVARADO	OSCAR RENDA CONTRACTING	817-4912703	janic@oscarrenda.com
Caesar Fernandez	Laughlin Thyssen	713-429-6500	Tyler@LaughlinT.com
Robert Rubio	GeoMex Comb Co. ^{PUMP}	830-598-2268	AS.970Mex@GeoMex.com
JASON CHAMBERS	SUNBELT RENTALS	214-876-0020	jason.chambers@sunbeltrentals.com
Simmy Wilt	SAK Const.	832-273-6474	jsatt@SAKCON.COM
Tim Naylor	INSITUFORM	512-677-8732	tnaylor@insituform.com
Randy Kelly	FUGRO INC	830-606-1882	randy.k@fugro.com
Tinelle Diaz	JAG Public Safety	210-201-0350	j.diaz@jagpublicsafety.com
Lucio Gonzalez	JAG Public Safety	210-201-0350	LG@jagpublicsafety.com

San Antonio Water System
 Olmos Basin Central Watershed Sewer Relief Main (C-3) Project - Line C
 Mandatory Pre Bid Meeting
 SAWS Job No. 08-2512
 CD-B-14-009-RA
 February 19, 2014

Name	Company	Phone	Email
MARK DORAZIO	Domero Enterprises	210-490-3933	mdorazio@domeroenterprises.com
Kevin Little	Webber	832-702-6093	klittle@webber.com
JOHN D'ALESSANDRO	D.C. MAN CONST.	586-739-5210	JD-LESSANDRO@D.C-MAN.CON
DAVID HILDREN	FOUR STAR EXCAVATING	214-330-6767	fourstarexcavating@gmail.com
Travis Allen	IPR	210-621-5306	tallen@teampipr.com
Victor Rivera	HOBAS PIPE USA	713-907-4406	vrivera@hobaspipe.com

