



Pleasanton Road Water Main Replacement at Hume Road  
Solicitation Number: CO-00221  
Job No.: 18-4004

**ADDENDUM 3**  
**November 6, 2018**

To Bidder of Record:

This addendum, applicable to work referenced above, is an amendment to the bid proposal, plans and specifications and as such will be a part of and included in the Contract Documents. Acknowledge receipt of this addendum by entering the Addendum number and issue date on the space provided in submitted copies of the bid proposal.

**CHANGES TO SPECIFICATIONS**

- 1. **General Conditions**, paragraph 5.3.7 Contractor’s Responsibilities, Permits, revise and replace with the following:


*Permits - Unless otherwise provided in the Contract Documents, Contractor shall obtain and pay for all construction permits, including review fees, inspections, and licenses. Owner shall reasonably assist Contractor, when necessary, in obtaining such permits and licenses. Contractor shall pay any and all charges, fees and costs necessary for obtaining permits for the prosecution of the Work. The contractor shall be responsible for all costs associated with registering with the City of San Antonio Right of Way Office (COSA ROW), applying and obtaining COSA ROW Street cut permit(s) as required for the project and shall keep the permit active during the course of the work. Contractor is also responsible for the initial permit, permit renewals, expedited permits and any and all costs inclusive of but not limited to COSA ROW inspection fees, penalties and/or any and all fees associated with the permit. To register the contractor should contact the COSA ROW office at 210-207-6949. The contractor shall obtain a floodplain permit or waiver from the local Floodplain Administrator pursuant to the requirements of the National Flood Insurance Program prior to construction.*

**CLARIFICATION**

- 1. The modification to the specification above adds the responsibility to the contractor to obtain a floodplain permit or waiver from the local Floodplain Administrator prior to construction.

**END OF ADDENDUM**

This Addendum, including this one (1) page, is one (1) page in its entirety.



Jason P. Scheppers, P.E.  
Maestas and Associates, LLC