Pleasanton Rd Water Main Replacement at Hume Rd

Adam Eddy, P.E.

Project Engineer

Jim Pedraza, P.E.

Manager – Engineering

Fred Flores

Contract Administrator

Diana Woltersdorf

Manager – Contract Administration

Marisol Robles

SMWVB Program Manager

Ernest Maestas, P.E.

Engineer of Record – Maestas & Associates



Non-Mandatory Pre-Bid Meeting February 12, 2019



Oral Statements

 Oral statements or discussion during the pre-bid meeting today will not be binding, nor will it change or affect the terms or conditions within the Plans and Specifications of these Projects. Changes, if any, will be addressed in writing only via an Addendum.

Agenda

- General Information
- Small, Minority, Women and Veteran-Owned Business (SMWVB Requirements
- Contract Requirements
- Bid Packet Preparation
- Addendums
- Vendor Registration
- Bid Opening Dates/Time
- Technical Information



General Information

- Non-mandatory pre-bid meeting
- Attendees should sign-in and sign-in sheet which will be posted on SAWS website
- Estimated Cost: \$4,000,000
- Calendar Days: 365
- Construction services being procured through IFB
- This project is funded by the Texas Water Development Board (TWDB)

DBE Aspirational Goals

Industry	TWDB DBE Aspirational Goals*
Heavy Civil/Utility Construction	MBE Participation: 19.44% WBE Participation: 9.17% *Updated 8/14/2018.



Required TWDB Forms for DBE Participation

- TWDB-0216 (from Prime Consultants/Contractors): Indicates all businesses solicited for procurement, their contact information, and their MBE/WBE status.
- TWDB-0217 (from Prime Contractor) certifies that the Prime Contractor understands they must follow the Six Good Faith Efforts and attempt to meet the Fair Share Objectives for MBE/WBE participation.
- TWDB-0373 (from Prime Consultants/Contractors) identifies all businesses awarded a subcontract, their contact information, their MBE/WBE status, an actual or anticipated executed contract date, and contract amount. Note: Any businesses operating as brokers may not be listed on the TWDB-0373 as an MBE or WBE.



TWDB-0216

Page 1 of 2		Commitme		TWDB-0. Revised 11/13/20
		S WATER D	DB-0216 EVELOPMENT BO S SOLICITATION F	
I. PROJECT IN	ORMATION			
TWDB Project Number	Applicant/Entity I	Name	Total TWDB Funding Request	Program Type (insert "X" for all that apply)
				Drinking Water SRF (DWSRF) Clean Water SRF (CWSRF)
Project Name:				
-	Applicant/Entity OR	Prime C	ontracted Business	
Project Phase: [Prior to Closing	Release	of funding for PAE	s Construction Contract #
steps in order to be Newspaper Ad		Meetings or	Conferences	☐ Trade Association Publications
Minority Media	=	Internet & W		Other Government Publications
= '	by Phone, Fax, USP:			Other Government Publications
for each category Good Faith Effort III. PROJECT BIL List on the followin	of contract sought (i.e.	e., construcți a separate li	on, supplies, equipi	ses/firms (at least one being a DBE) ment, or services) to demonstrate a entity directly solicited for procuremen
Instructions for	Columns 1 - 4	2 - Business a 3 - Telephone	address `	& point of contact (line two)
Instructions for	Column 5	CONSTRUCT	ION – SUPPLIES	ement or contract categories: – EQUIPMENT – SERVICES uidance document, TWDB-0210.
Instructions for	Column 6	MBE - Minorit MBE - Wome	of business: y Business Enterpr n-owned Business npany or firm is No	Enterprise, or
				<u> </u>

TWDB-0217

	INFORMATION				
TWDB	Applic	ant/Entity Name	Total of TWDB Funding		Program Type
Project Num	bei		Funding		"X" for all that app ing Water SRF (DV
					Water SRF (CWS
Drima Canaul	tant/Contractor:			l olea	TVILLET OTAL (OVIC
	_				
Contract Nun		Contract A			
		icable to all subcont isibility to comply with			
		isibility to comply with in-owned Businesses i			
		Minority Business En			
Enterprise (//		
1. Includir	ng qualified MBEs a	nd WBEs on procuren	nent solicitation lists		
2. Solicitin	ng potential MBEs a	nd WBEs			_
		antities when economic	cally feasible to perm	it maximum	participation by
MBES	and WBEs				
		lules to encourage par			
		istance of the Small B . Department of Comm			Business
		to the Applicant/Entity			1-5.
		e Consultant/Contract			
		available subcontract			
		uirements with my owr	employees and res	ources. (Che	
Signature	- Prime Consulta	nt/Contractor	Title (print legib	ly)	Certification D
	4		>		
	DA DTICIDATION I	-071144			
III. PROJECT					
The Cost C	Categories mentione	d below are goals. Th	_		•
The Cost (Recipients	Categories mentione of financial assistar	ed below are goals. The	meet the fair share	bjectives. 7	hey must, howev
The Cost (Recipients acknowled	Categories mentione of financial assistar ge that they are awa	d below are goals. Th	meet the fair share	bjectives. 7	hey must, howev
The Cost (Recipients	Categories mentione of financial assistar ge that they are awa	ed below are goals. The nce are not required to are of and are actively	meet the fair share of pursuing the fair sha	objectives. T re objective	They must, however
The Cost (Recipients acknowled procureme	Categories mentione of financial assistar ge that they are awants.	d below are goals. The ce are not required to are of and are actively	meet the fair share	objectives. T re objective al WBE Par	They must, however
The Cost (Recipients acknowled procureme	Categories mentione of financial assistar ge that they are awants.	d below are goals. The ce are not required to are of and are actively Potential MBE Pa Goal	meet the fair share of pursuing the fair share tricipation Potential	objectives. T re objective al WBE Par Goal	They must, however
The Cost (Recipients acknowled procureme	categories mentione of financial assistar ge that they are awants. ost Category onstruction	d below are goals. The nee are not required to are of and are actively Potential MBE Pa Goal 19.44%	meet the fair share of pursuing the fair share of pursuing the fair share of pursuing the fair share of the pursuing the pursuing the fair share of the pursuing t	objectives. The objective objective objective objective objective objective objective objectives. The objectives objectives objectives. The objectives objectives objectives objectives. The objectives objectives objectives objectives objectives objectives. The objectives objective objectives objective objectives objective	They must, however
The Cost C Recipients acknowled procureme	categories mentione of financial assistar ge that they are awants. ost Category onstruction	ed below are goals. The nee are not required to are of and are actively Potential MBE Pa Goal 19.44% 25.34%	meet the fair share of pursuing the fair share intricipation Potentia	objectives. The objective objective objective objective of objective objective objective objectives. The objective objectives objectives objectives. The objectives objectives objectives objectives. The objectives objectives. The objectives objectives objectives objectives objectives objectives objectives objectives objective objectives objective objectives objective objectiv	They must, however
The Cost (Recipients acknowled procureme	categories mentione of financial assistar ge that they are awants. ost Category onstruction upplies quipment	Potential MBE Pa G oal 19.44% 25.34%	meet the fair share of pursuing the fair share inticipation Potentia	objectives. Tre objective al WBE Par Goal 9.17% 8.82% 11.45%	They must, however
The Cost (Recipients acknowled procureme	categories mentione of financial assistar ge that they are awants. Ost Category Onstruction Upplies Quipment ervices	Potential MBE Pa Goal 19.44% 25.34% 20.41%	meet the fair share of pursuing the fair share intricipation Potential	bijectives. Tre objectives at WBE Par Goal 9.17% 8.82% 11.45% 13.66%	They must, however with their ticipation
The Cost (Recipients acknowled procureme C. C. S. S. E. S. S. The fair sh with EPA F	categories mentione of financial assistar ge that they are awants. ost Category onstruction upplies quipment ervices are goals listed above	Potential MBE Pa G oal 19.44% 25.34% 16.28% 20.41% re are required by 40 Ceiving Federal financial	meet the fair share of pursuing the fair share intricipation Potential Pot	bijectives. Tre objectives al WBE Par Goal 9.17% 8.82% 11.45% 13.66% and are dire	They must, however with their ticipation
The Cost (Recipients acknowled procureme C. C. S. S. E. S. S. The fair sh with EPA F	categories mentione of financial assistar ge that they are awants. ost Category onstruction upplies quipment ervices are goals listed above	Potential MBE Pa Goal 19.44% 25.34% 16.28% 20.41%	meet the fair share of pursuing the fair share intricipation Potential Pot	bijectives. Tre objectives al WBE Par Goal 9.17% 8.82% 11.45% 13.66% and are dire	They must, however with their ticipation
The Cost of Recipients acknowled procureme C. S. S. E. S. The fair sh with EPA R may not be	categories mentione of financial assistar ge that they are awants. ost Category onstruction upplies quipment ervices are goals listed above es substituted with off	Potential MBE Pa Goal 19.44% 25.34% 16.28% 20.41% re are required by 40 Ceiving federal financial for a goal of a gency or program	meet the fair share of pursuing the fair share intricipation Potential Pot	bijectives. Tre objective al WBE Par Goal 9.17% 8.82% 11.45% 13.66% and are dire	They must, however with their ticipation
The Cost of Recipients acknowled procureme C. C. S. E. C. S. The fair sh with EPA F may not be V. TWDB AP	categories mentione of financial assistar ge that they are awants. ost Category onstruction upplies quipment ervices are goals listed above tegion 6. Entities reces a substituted with oth PROVAL SIGNATU	Potential MBE Pa Goal 19.44% 25.34% 16.28% 20.41% re are required by 40 Ceiving federal financial for agency or program	meet the fair share of pursuing the fair share inticipation Potential Pot	bijectives. Tre objective al WBE Par Goal 9.17% 8.82% 11.45% 13.66% and are dire	They must, however with their ticipation
The Cost of Recipients acknowled procureme C. C. S. E. C. S. The fair sh with EPA F may not be V. TWDB AP	categories mentione of financial assistar ge that they are awants. ost Category onstruction opplies quipment ervices are goals listed above est substituted with off PROVAL SIGNATU	Potential MBE Pa Goal 19.44% 25.34% 16.28% 20.41% re are required by 40 Ceiving federal financial for a goal of a gency or program	meet the fair share of pursuing the fair share inticipation Potential Pot	bijectives. Tre objectives. If re objectives at WBE Para Goal 9.17% 8.82% 11.45% 13.66% and are direct to the TW	They must, however with their ticipation

TWDB-0373

TWDB Pro	ECT INFORMATION	. М Т	otal TWDB Funding	Progran	n Type
Numbe	Applicant/Entity	y Name	Request		all that apply) er SRF (DWSR
					SRF (CWSRF)
Project Na					
	n By: Applicant/Entity	_			
Project Pl	nase: Prior to Closing		of funding for PADs	Construction (Contract #
Column 1	Enter the full name, stre		ructions state/zip for each firm	n awarded a contrac	t for the project
Column 2	Enter one of the followin	g procurement of	or contract categories	3:	
	Enter the type of busines				n-owned
Column 3	Business Enterprise),	or OTHER (NO	TÉ: OTHER = Comp		
	Enter the exact amount		contract		
Column 5		contract was ex	recuted or the propos		
form for ea Notice: Br manage, o for sub/cor	Enter the exact date the E/WBE firms are awarded ach MBE/WBE business lis okers may not be listed be r supervise the work of its attractors in its line of busine of ACTUAL CONTRACTS	contract was ex contracts, a constend. sted. elow as an MBE sub/contract in a ess. For more s	ecuted or the proposity of their certification or WBE. A broker is a manner consistent pecifics, review guida	n is required to be at a firm that does not with the normal bus ance document, TW	ttached with this perform, iness practices DB-0210.
Column 5 If valid MB form for ea Notice: Br manage, of for sub/cor II. LIST C	Enter the exact date the E/WBE firms are awarded ich MBE/WBE business lis okers may not be listed be r supervise the work of its tractors in its line of busin F ACTUAL CONTRACTS Column 1	contract was ex contracts, a consted. sted. sub/contract in a ess. For more s c/PROCUREME	cecuted or the proposity of their certification or WBE. A broker is a manner consistent petifics, review guida	a firm that does not with the normal bus ance document, TW	ttached with this perform, iness practices DB-0210.
Column 5 If valid MB form for ea Notice: Br manage, o for sub/cor II. LIST C	Enter the exact date the E/WBE firms are awarded ach MBE/WBE business lis okers may not be listed be r supervise the work of its attractors in its line of busine of ACTUAL CONTRACTS	contract was ex contracts, a consted. sted. sub/contract in a ess. For more s c/PROCUREME	or WBE. A broker is a manner consistent pecifics, review guida NTS 1 2 Column 3 nent MBE/WBE	n is required to be at a firm that does not with the normal bus ance document, TW	perform, iness practices DB-0210.
Column 5 If valid MB form for ea Notice: Br manage, o for sub/cor II. LIST C	Enter the exact date the E/WBE firms are awarded th MBE/WBE business lis okers may not be listed be or supervise the work of its tractors in its line of busin DF ACTUAL CONTRACTS Column 1 the & Address of Contracted	contract was ex- contracts, a cop- tied. clow as an MBE sub/contract in a cess. For more sub/CPROCUREMEL Column Procurem	or WBE. A broker is a manner consistent pecifics, review guida NTS 1 2 Column 3 nent MBE/WBE	a firm that does not with the normal bus ance document, TW	perform, iness practices DB-0210.
Column 5 If valid MB form for ea Notice: Br manage, of for sub/cor II. LIST C	Enter the exact date the E/WBE firms are awarded th MBE/WBE business lis okers may not be listed be or supervise the work of its tractors in its line of busin DF ACTUAL CONTRACTS Column 1 the & Address of Contracted	contract was ex- contracts, a cop- tied. clow as an MBE sub/contract in a cess. For more sub/CPROCUREMEL Column Procurem	or WBE. A broker is a manner consistent pecifics, review guida NTS 1 2 Column 3 nent MBE/WBE	a firm that does not with the normal bus ance document, TW	ttached with this perform, iness practices DB-0210.
Column 5 If valid MB form for ea Notice: Br manage, o for sub/col II. LIST C	Enter the exact date the E/WBE firms are awarded th MBE/WBE business lis okers may not be listed be or supervise the work of its tractors in its line of busin DF ACTUAL CONTRACTS Column 1 the & Address of Contracted	contract was ex- contracts, a cop- tied. clow as an MBE sub/contract in a cess. For more sub/CPROCUREMEL Column Procurem	or WBE. A broker is a manner consistent pecifics, review guida NTS 1 2 Column 3 nent MBE/WBE	a firm that does not with the normal bus ance document, TW	perform, iness practices DB-0210.
Column 5 If valid MB form for ea Notice: Br manage, o for sub/cor II. LIST C Nam 1.	Enter the exact date the E/WBE firms are awarded th MBE/WBE business lis okers may not be listed be or supervise the work of its tractors in its line of busin DF ACTUAL CONTRACTS Column 1 the & Address of Contracted	contract was ex- contracts, a cop- tied. clow as an MBE sub/contract in a cess. For more sub/CPROCUREMEL Column Procurem	or WBE. A broker is a manner consistent pecifics, review guida NTS 1 2 Column 3 nent MBE/WBE	a firm that does not with the normal bus ance document, TW	perform, iness practices DB-0210.



Accepted Certification

• Disadvantaged Business Enterprise (DBE):

An entity owned or controlled by a socially and economically disadvantaged individual as described by Public Law 102-389 (42 U.S.C. §4370d) or an entity owned and controlled by a socially and economically disadvantaged individual as described by Title X of the Clean Air Act Amendments of 1990 (42 U.S.C. §7601 note); a Small Business Enterprise (SBE); a Small Business in a Rural Area (SBRA); or a Labor Surplus Area Firm (LSAF), a Historically Underutilized Business (HUB) Zone Small Business Concern, or a concern under a successor program. This term includes Minority Business Enterprises (MBE) and Women-owned Business Enterprises (WBE).



6 Good Faith Efforts

- (I) Ensure DBEs are made aware of contracting opportunities to the fullest extent practicable.
- (2) Make information on forthcoming opportunities available to DBEs...in a way that encourages and facilitates participation by DBEs in the competitive process.
- (3) Consider in the contracting process whether businesses competing for large contracts could subcontract with DBEs.
- (4) Encourage contracting with a consortium of DBEs when a contract is too large for one of these businesses to handle individually.
- (5) Use the services and assistance of the Small Business Administration (SBA) and the MBDA of the Department of Commerce.
- (6) If the Prime Contractor awards subcontracts, require the prime contractor to take the complete steps (1) through (5) listed above.



Accepted SMWVB Certification Agency

South Central Texas Regional Certification Agency

Any Texas or Federal Source that certifies DBEs

No Local Requirement



Good Faith Effort Plan (GFEP) FAQs

Q:Are the DBE goals mandatory?

A: No, but we ask prime consultants to do their best with good faith outreach efforts. If the goal is not met, proof of outreach efforts is required with the submittal.

Q:What if I am having trouble finding DBE subcontractors?

A: Please email the SMWVB Program Manager with the scopes of work you are seeking. You will receive lists of local SMWVB-certified firms to contact.

Q:What if my business is DBE-certified? Do I need to find DBE subs?

A: If your firm is DBE-certified, you must still perform the 6 outreach efforts prescribed by the TWDB if you will subcontract any part of the job. The GFEP is a required document.

Q:What if I have questions about the GFEP or TWDB Requirements?

A: Please contact the SMWVB Program Manager at 210-233-3420, or at Marisol.Robles@saws.org. GFEP questions can be asked at any time before the submittal is due.



Post Award: Subcontractor Payment & Utilization Reporting (S.P.U.R.) System & Subcontractor Changes

https://saws.smwvb.com





Subcontractor Change Request

Any changes in subcontractors or suppliers requires prior approval from SAWS:

http://www.saws.org/business_center/contractsol/forms.cfm or

http://www.saws.org/business_center/contractsol/forms/SMWBChangeForm.pdf

Water System							
Name of Contractor:							
Project Name & Number:							
Submits the following approval request of the following addition(s) and/or deletion(s) on the Affirmed List of Subcontractors, as originally submitted as part of the BID/PROPOSAL/CONTRACT. CHANGES							
ADD	DELETE	NAME OF SUBCONTRACTOR	SBE, MBE, VBE, WBE	DESCRIPTION OF WORK TO BE PERFORMED	PERCENT & DOLLAR AMOUNT OF CONTRACT		
			-				
			_				
			-				
			-				
			-				
			-				
JUSTIFICATION							
AFFIRMATION THE ABOVE IS TRUE AND COMPLETE TO THE BEST OF MY KNOWLEDGE AND BELIEF, I FUTHER UNDERSTAND AND AGREE THAT THIS DOCMENT SHALL BE ATTACHED THERETO AND BECOME A BINDING PART OF THE CONTRACT.							
Name & Title of Authorized Requestor:							
Signature of Authorized Requestor: Date:							
SMWVB P	SMWVB PROGRAM MANAGER: DATE APPROVED:						
CONTRACT	CONTRACTING DIRECTOR: DATE APPROVED:						
Office Use Only:S.P.U.R. SystemCPMSProject Hard File							



TWDB Project

- This project will receive funds from the Texas Water
 Development Board, which is a low cost loan to SAWS and has no bearing on monthly payment to the selected contractor.
- TWDB must authorize approval to issue the NTP as well as to Release Retainage.
- Supplemental Conditions Please review all the TWDB specific requirements prior to submitting a bid.



TWDB Project

- American Iron Steel Requirements
 - Construction materials made of iron or steel made in the U.S.
 - Review the materials identified on the bid proposal prior to submitting
 - De minimus logs required
 - Materials certification required
 - Monthly Compliance Reports required
 - TWDB Inspections (random and unannounced)



Prevailing Wage Rate and Labor Standards – Section 2.10 of the General Conditions

- Certified payroll to be submitted on weekly basis
- Wage decisions are included within the specifications
- Contractors to utilize LCP Tracker
- SAWS conducts site visits which are random and unannounced
 - Interviews will be Conducted and will be private & confidential
- Payroll records are subject to review
- All apprenticeship programs will need to be approved by Department of Labor prior to starting
- Contractors are responsible for sub-contractor payroll
 - Late payrolls delay contractor payments from SAWS



- Insurance requirements are found in Section 5.7 of the GCs
 - Builder's Risk is waived and replaced by Installation Floater coverage (see Supplemental Conditions) (This will be revised in an upcoming Addendum)
 - Maintain insurance coverage during the construction of this Project
- Will ask for insurance which must be compliant prior to executing the contract and prior to Board award to expedite execution of the contract

Bid Packet Preparation

- Utilize the Bid Packet Checklist within the specifications for a full list of required documents
- Items to be submitted by Apparent Low Bidder within one (I) day of Bid Opening: Company information packet, statement regarding ability to complete the project, record of performing similar projects, and W-9 Double check all mathematical calculations and verify all extensions
- References and contact information must be verified prior to submitting bid
- Addendums are now acknowledged on the Bid Proposals



Bid Packet Preparation

- Special items:
 - TWDB documents being asked to submit with the Bid Packet
 - WRD-255, Bidders Certification Form
 - TWDB-0459
 - SRF-404
 - TWDB-0216
 - TWDB-0217
 - TWDB-0373
 - Submit TWDB Form ED 103 & 104 with Awarded Contract



Addendum(s)

Revisions, Clarifications, Questions and Answers (Q&A's)

- Questions deadline is February 18, 2019 by 11AM.
- Q&A's will be posted on SAWS website on February 20, 2019 by LIAM.
- Check our website regularly for the addendum posting.
- It is possible to have multiple addendums during the time frame in addition to the scheduled final addendum



Vendor Registration & Notification (VRN)

Reasons to Register in the VRN

- Receive bid notices directly in your email "Inbox".
- Download bid documents.
- Subscribe to specific bids.
- Receive addendum notifications.

http://www.saws.org/business_center/vendor/register.cfm




Bid Opening Dates/Times

February 28, 2019 at 10:00 A.M.


- Bids may not be late
- Make arrangements if mailing and send directly to Contract Administration
- If delivering in person, bid packets will be turned in at Counter Services



Project Location



Location Map



Vicinity Map




Overall Project Information

 Pleasanton Road Water Main Replacement at Hume Road will be replacing approximately 30,000 LF of 12-inch PVC water main.



Tree Preservation Plan


- Trees shall be preserved.
- The water main shall not be installed by boring under trees.





Water Tie-In Details

Multiple Tie-In Details referenced in Plans





Supplemental Specifications

- ITEM 3100-TEMPORARY BYPASS
 - The installation of a 12" temporary waterline, including fittings, tie-ins, service connections, and all appurtenances to provide a temporary water main in accordance with these specifications
 - Materials: Contractor is to use HDPE or other approved SAWS material for the temporary water main. All types of pipe material will be part of this bid.



Supplemental Conditions

• Liquidated damages: \$1,650.00 per day

Contract Background

Special Conditions

- Payment As specified in the Contract Documents unit price cost for the items bid shall include all the necessary and incidental work as subsidiary to the bid item, unless specifically called out in the plans or approved by SAWS. Pay items indicating no separate or additional pay for incidental, related, associated or other work will take precedence if in conflict with other pay provisions. If no pay item is included for any stipulated item, it will be considered as subsidiary to other pay items.
- Construction Coordination Contractor shall coordinate with SAWS Inspector and other contractors who may be working on-site for all construction scheduling and sequencing.

Contact Information

Contact Name	<u>Title</u>	<u>Telephone Number</u>	<u>Email address</u>
Fred Flores	Contract Administrator	210-233-3404	Fred.Flores@saws.org
Marisol Robles	SMWVB Program Manager	210-233-3420	Marisol.Robles@saws.org
Susan Rodriguez	SMWVB Program	210-233-2950	Susan.Rodriguez@saws.org

Pleasanton Rd Water Main Replacement at Hume Rd

Adam Eddy, P.E.

Project Engineer

Jim Pedraza, P.E.

Manager – Engineering

Fred Flores

Contract Administrator

Diana Woltersdorf

Manager – Contract Administration

Marisol Robles

SMWVB Program Manager

Ernest Maestas, P.E.

Engineer of Record – Maestas & Associates



Non-Mandatory Pre-Bid Meeting February 12, 2019

