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2020 Sanitary Sewer Laterals Renewal and Repair Construction Contract, Package 1 & 2 Project

Oral Statements
• Oral statements or discussion during the pre-bid meeting

today will not be binding, nor will it change or affect the terms
or conditions within the Plans and Specifications of this
Project. Changes, if any, will be addressed in writing only via an
Addendum.
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2020 Sanitary Sewer Laterals Renewal and Repair Construction Contract, Package 1 & 2 Project

Agenda
• General Information
• Small, Minority, Women and Veteran-Owned Business (SMWVB

Requirements)
• Contract Requirements
• Bid Packet Preparation
• Addendums
• Vendor Registration
• Bid Opening Dates/Time
• Technical Information
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General Information

• Non-Mandatory pre-bid meeting
• Attendees should sign-in and sign-in sheet will posted on SAWS

website.
• Construction services being procured through IFB
• The construction estimate for Package 1 is $2,400,000.00 & Package 2

$2,400,000.00
• Completion is scheduled for 365 calendar days for Package 1 and 365

calendar days for Package 2.
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Aspirational SMWB Goal

Industry Aspirational SMWB 
Goal

Construction 20%

The aspirational SMWB goal is 20% of your 
total bid price.
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2020 Sanitary Sewer Laterals Renewal and Repair Construction Contract, Package 1 & 2 Project

Accepted SMWVB Certifications

• Small Business Enterprise (SBE)

• Minority Business Enterprise (MBE) (Includes AABE;  ABE; 
HABE and NABE)

• Woman-owned Business Enterprise (WBE)

• Veteran-owned Business Enterprise (Tracked)
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2020 Sanitary Sewer Laterals Renewal and Repair Construction Contract, Package 1 & 2 Project

Accepted SMWVB Certification Agency
• South Central Texas Regional Certification Agency

(Includes the Texas Historically Underutilized Business “HUB” 
Program)

Minimum Qualifications for SMWVB recognition:
• SBE-Certified (even MBEs and WBEs)

• Local office or local equipment yard
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2020 Sanitary Sewer Laterals Renewal and Repair Construction Contract, Package 1 & 2 Project

Good Faith Effort Plan (GFEP) FAQs
• Q: Is the 20% SMWB goal mandatory?

A:  No, but we ask prime contractors to do their best with good faith outreach efforts. If the goal is not met, proof of 
outreach efforts is required with the submittal.

• Q: What if I am having trouble finding SMWB subcontractors?
A:  Please email the SMWVB Program Manager with the scopes of work you are seeking.  You will receive lists of local 

SMWVB-certified firms to contact.

• Q: What if my business is SMWB-certified? Do I need to find SMWB subs?
A:  If your firm is SMWVB-certified, you will most likely meet the goal. However, the GFEP is a required document, and a 

good faith outreach effort is still necessary.

• Q: Do I need to include all my subcontractors in the GFEP or just those that qualify towards the   
SMWB goal?

A:  All subcontractors need to be included in the GFEP, even those that may not count towards the SMWB goal. 

• Q: What if I have questions about the GFEP?
A: Please contact the SMWVB Program Manager at 210-233-3420, or at Marisol.Robles@saws.org . GFEP questions can 

be asked at any time before the submittal is due.

mailto:Marisol.Robles@saws.org
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2020 Sanitary Sewer Laterals Renewal and Repair Construction Contract, Package 1 & 2 Project

Post Award: Subcontractor Payment & Utilization Reporting (S.P.U.R.) System
1. Subcontractor & Supplier Payment Tracking
2. Subcontractor and Supplier Additions or Substitutions 
3. LCP Tracker  
4. Must be Current and Accurate before Retainage is released

https://saws.smwbe.com

https://saws.smwbe.com/


November 4, 2019 Page 10
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Contract Requirements

• Certified payroll to be submitted on weekly basis
• Wage decisions are included within the specifications
• Contractors to utilize LCP Tracker
• Site visits are random and unannounced
• Interviews will be Conducted and will be private & confidential
• Payroll records are subject to review
• All apprenticeship programs will need to be approved by Department of Labor prior

to starting
• Contractors are responsible for sub-contractor payroll
• Late payrolls delay contractor payments from SAWS

Prevailing Wage Rate and Labor Standards – Section 2.10 of the General Conditions
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Contract Requirements
• Insurance requirements are found in Section 5.7 of the GCs

– See Supplemental Conditions
– Maintain insurance coverage during the construction of this Project

• Compliant prior to executing the contract
• Will ask for insurance prior to Board award to expedite

execution of the contract
– Any deficiencies must be corrected prior to Board award
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2020 Sanitary Sewer Laterals Renewal and Repair Construction Contract, Package 1 & 2 Project

Bid Packet Preparation

• Utilize the Bid Packet Checklist within the specifications
• Double check all mathematical calculations and verify all

extensions
• Be aware of the Mobilization and Preparing Right-Of-Way

maximums
• References and contact information must be verified prior to

submitting Addendums are now acknowledged on the Bid
Proposals
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Addendum(s) 

• Questions deadline is November 8, 2019 by 4:00 P.M.
• Q&A’s will be posted on SAWS website on November 13,

2019 by 10:00 A.M.
• Check our website regularly for the addendum posting.
• It is possible to have multiple addendums during the time frame

in addition to the scheduled final addendum

Revisions, Clarifications, Questions and Answers (Q&A’s)
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Vendor Registration & Notification (VRN)

• Receive bid notices directly in your email “Inbox”.
• Download bid documents.
• Subscribe to specific bids.
• Receive addendum notifications.

https://www.saws.org/business-center/

Reasons to Register in the VRN

https://www.saws.org/business-center/
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Bid Opening Dates/Times

• Bids may not be late
– Late bids will not be accepted and will be returned unopened

• Make arrangements if mailing and send directly to Contract Administration

• If delivering in person, bid packets will be turned in at Counter Services

Package 1 - November 21, 2019 at 10:00 AM
Package 2 – November 21, 2019 at 2:00 PM
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Contract Requirements

• Contractor shall perform the work with its own organization on at least 40% of the
total original contract price.

• SAWS will waive the retainage if the Selected Contractor provides the necessary
letter from the bonding company.

• Liquidated damages will be assessed at $500 per day per work order for each work
order not completed on time.

Supplemental Conditions
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Contact Information
Contact Name Title Telephone Number Email address
Stella Manzello Contract Administrator 210-233-4290 Stella.Manzello@saws.org
Marisol Robles SMWVB Program Manager 210-233-3420 Marisol.Robles@saws.org

Please be advised that Bidders are prohibited from communicating with
any other SAWS staff, the Consultant, the Developer, or City of San
Antonio officials regarding this IFB up until the contract is awarded as
outlined in the Instructions to Bidders

REMINDER

mailto:Stella.Manzello@saws.org
mailto:Marisol.Robles@saws.org


November 4, 2019 Page 18

2020 Sanitary Sewer Laterals Renewal and Repair Construction Contract, Package 1 & 2 Project

Technical Information
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