Pleasanton Rd Water Main Replacement at Hume Rd

Adam Eddy, P.E.

Project Engineer

Fred Flores

Contract Administrator

Marisol Robles

SMVVB Program Manager

Ernest Maestas, P.E.

Engineer of Record – Maestas & Associates



Non-Mandatory Pre-Bid Meeting
December 13, 2019



Oral Statements

 Oral statements or discussion during the pre-bid meeting today will not be binding, nor will it change or affect the terms or conditions within the Plans and Specifications of these Projects. Changes, if any, will be addressed in writing only via an Addendum.

Agenda

- General Information
- Small, Minority, Women and Veteran-Owned Business (SMWVB Requirements
- Contract Requirements
- Bid Packet Preparation
- Addendums
- Vendor Registration
- Bid Opening Dates/Time
- Technical Information



General Information

- Non-mandatory pre-bid meeting
- Attendees should sign-in and sign-in sheet which will be posted on SAWS website
- Estimated Cost: \$3,850,000
- Calendar Days: 365
- Construction services being procured through IFB
- This project is funded by the Texas Water Development Board (TWDB)

DBE Aspirational Goals

Industry	TWDB DBE Aspirational Goals*
Heavy Civil/Utility Construction	MBE Participation: 19.44% WBE Participation: 9.17% *Updated 8/14/2018.

Required TWDB Forms for DBE Participation

- TWDB-0216 (from Prime Consultants/Contractors): Indicates all businesses solicited for procurement, their contact information, and their MBE/WBE status.
- TWDB-0217 (from Prime Contractor) certifies that the Prime Contractor understands they must follow the Six Good Faith Efforts and attempt to meet the Fair Share Objectives for MBE/WBE participation.
- TWDB-0373 (from Prime Consultants/Contractors) identifies all businesses awarded a subcontract, their contact information, their MBE/WBE status, an actual or anticipated executed contract date, and contract amount. Note: Any businesses operating as brokers may not be listed on the TWDB-0373 as an MBE or WBE.



TWDB-0216

		Commitme	DB-0216	Revised 11/13/20		
		S WATER D	EVELOPMENT BO S SOLICITATION F			
I. PROJECT IN	FORMATION					
TWDB Project Number	Applicant/Entity I	Name	Total TWDB Funding Request	Program Type (insert "X" for all that apply)		
				☐ Drinking Water SRF (DWSRF) ☐ Clean Water SRF (CWSRF)		
Project Name:						
_	Applicant/Entity OR	Prime C	ontracted Business			
Project Phase:	Prior to Closing	Release	of funding for PAD	s Construction Contract #		
	pecome compliant.			Trade Association Publications		
☐ Minority Medi	=	Internet & W		Other Government Publications		
= '	t by Phone, Fax, USP:			Since Covernment abilidations		
	y of contract sought (i.e t.			ses/firms (at least one being a DBE) nent, or services) to demonstrate a		
List on the followi			st, each business e	ntity directly solicited for procurement		
Instructions for	Columns 1 - 4	- Business a - Telephone	address	& point of contact (line two)		
	Instructions for Column 5		Enter one of the following procurement or contract categories: CONSTRUCTION – SUPPLIES – EQUIPMENT – SERVICES For detailed definitions, review guidance document, TWDB-0210.			
Instructions for	Column 5	CONSTRUCT	ION – SUPPLIES -			
Instructions for	Column 5 C F	CONSTRUCT For detailed d Inter the type MBE - Minorit VBE - Wome	ION – SUPPLIES -	se, Enterprise, or		



TWDB-0217

		S WATER DEVE CONSULTANT/CO				N		
I. PROJECT INFO	DRMATION							
TWDB		nt/Entity Name		f TWDB			rogram T	
Project Number	друпса	indentity ivanic	Fur	nding	(that apply
							_	SRF (DWS
						Clean	Water SF	RF (CWSR
Prime Consultant/	Contractor:							
Contract Number:		Contrac	t Amount:	_				<u> </u>
II. GOOD FAITH E								
I understand that								
utilization of Mino								
effort" to afford of Enterprise (WBE)		viinomy Business	Enterprise (ME	o⊏), and W	vome	m-owne	ea Busine	588
		d WBEs on procu	rement solicitat	tion lists				
	tential MBEs an		om oonone		-		_	
Reducing co		itities when econo	mically feasible	e to permi	t ma	kimum	particinat	tion by
3. MBEs and V			July 1003lbi	- J.		,		
4. Establishing	delivery schedu	lles to encourage	participation by	MBEs ar	nd W	BEs		
		stance of the Sma					Business	
 Development 	nt Agency, U.S. I	Department of Co	mmerce, and T	Texas Mar	ketpl	ace		
		the Applicant/En						
		Consultant/Contr						
		available subcont						
•		rements with my				s. (Che		
Signature – Pr	ime Consultant	/Contractor	Title (p	rint legibl	y)		Certific	ation Da
	4							
III. PROJECT PAR	TICIDATION E	CTIMATES						
		below are goals.	Those goals a	ro poithor	oton	darda r	or austa	
		e are not require	_					
		e of and are activ			-		-	-
procurements.	at they are awar	e of and are activ	ely pursuing th	e iali silai	ie ob	jectives	s with the	:11
procurements.		Potential MBE	Darticipation	Dotontio	LIAND	E Dad	icination	
Cost C	ategory	Go		Potentia		oal	icipation	
	ruction	19.4				17%		-
Suppli		25.3				82%		Η
Juppii		16.2		11.45%				-
Fauin	_	20.4			13.66%			Η
Equip				Subpart D :			ctly nead	 tiated
Servic		iving federal finan	cial assistance					
Service The fair share go with EPA Region								
Service The fair share go with EPA Region		er agency or progr	am goals.					
Service The fair share go with EPA Region	stituted with othe		am goals.					
Service The fair share gowith EPA Region may not be subs IV. TWDB APPRO	stituted with othe VAL SIGNATUR	RE	-					
Service The fair share gowith EPA Region may not be subs IV. TWDB APPRO	stituted with other VAL SIGNATUR ates the form me		-				proval D	

TWDB-0373

I. PROJE TWDB Proi	CT INFORMATION	Tots	al TWDB Funding	Progran	n Tune
Number		Name 1012	Request	(insert "X" for	all that apply)
					er SRF (DWSR SRF (CWSRF)
Project Na	me:				
	n By: Applicant/Entity O	_			
Project Ph	ase: Prior to Closing			Construction (Contract #
Column 1	Enter the full name, street	Instruct address, city/sta		n awarded a contrac	t for the project
Column 2	Enter one of the following				
	CONSTRUCTION – SUPI Enter the type of business				en-owned
Column 3	Business Enterprise), or Enter the exact amount of			any or firm is Non-	-MBE or WBE)
	Enter the exact amount of	the awarded cor	itract.		
Column 5 If valid MBi form for ea Notice: Bro manage, or	I E/WBE firms are awarded co ch MBE/WBE business liste okers may not be listed belo r supervise the work of its su	ontracts, a copy of d. w as an MBE or ub/contract in a m	of their certification WBE. A broker is nanner consistent	n is required to be at a firm that does not with the normal bus	ttached with this perform, iness practices
Column 5 If valid MBi form for ea Notice: Bro manage, or for sub/con	E/WBE firms are awarded co ch MBE/WBE business liste okers may not be listed belo	ontracts, a copy of ed. www.as an MBE or ub/contract in a m ss. For more spec	of their certification WBE. A broker is nanner consistent bifics, review guidans	n is required to be at a firm that does not with the normal bus	ttached with this perform, iness practices
Column 5 If valid MBiform for ea Notice: Bromanage, or for sub/con II. LIST O	E/WBE firms are awarded c ch MBE/WBE business liste kers may not be listed belo r supervise the work of its st tractors in its line of busines F ACTUAL CONTRACTS/	ontracts, a copy of d. w as an MBE or 'ub/contract in a mss. For more spet PROCUREMENT Column 2 Procurement	of their certification WBE. A broker is nanner consistent sifics, review guida S Column 3	n is required to be at a firm that does not with the normal bus ance document, TW	ttached with this perform, iness practices //DB-0210. Column 5 Contract
Column 5 If valid MBiform for ea Notice: Bromanage, or for sub/con II. LIST O	E/WBE firms are awarded con MBE/WBE business listed before may not be listed before supervise the work of its sitractors in its line of busines FACTUAL CONTRACTS/FECUIMN 1 e & Address of Contracted	ontracts, a copy of d. w as an MBE or ub/contract in a m ss. For more spec PROCUREMENT Column 2	of their certification WBE. A broker is nanner consistent bifics, review guida s Column 3 MBE/WBE	a firm that does not with the normal bus ance document, TW Column 4 Contract Amount	ttached with this perform, iness practices //DB-0210. Column 5 Contract
Column 5 If valid MBI form for ea Notice: Bru manage, oi for sub/con II. LIST O	E/WBE firms are awarded con MBE/WBE business listed before may not be listed before supervise the work of its sitractors in its line of busines FACTUAL CONTRACTS/FECUIMN 1 e & Address of Contracted	ontracts, a copy of d. w as an MBE or 'ub/contract in a mss. For more spet PROCUREMENT Column 2 Procurement	of their certification WBE. A broker is nanner consistent bifics, review guida s Column 3 MBE/WBE	a firm that does not with the normal bus ance document, TW Column 4 Contract Amount	ttached with this perform, iness practices /DB-0210.
Column 5 If valid MBI form for ea Notice: Bro manage, oi for sub/con II. LIST O Nam 1.	E/WBE firms are awarded con MBE/WBE business listed before may not be listed before supervise the work of its sitractors in its line of busines FACTUAL CONTRACTS/FECUIMN 1 e & Address of Contracted	ontracts, a copy of d. w as an MBE or 'ub/contract in a mss. For more spet PROCUREMENT Column 2 Procurement	of their certification WBE. A broker is nanner consistent bifics, review guida s Column 3 MBE/WBE	a firm that does not with the normal bus ance document, TW Column 4 Contract Amount	ttached with this perform, iness practices /DB-0210. Column 5 Contract
Column 5 If valid MBI form for ea Notice: Bromanage, or for sub/con II. LIST O Nam 1.	E/WBE firms are awarded con MBE/WBE business listed before may not be listed before supervise the work of its sitractors in its line of busines FACTUAL CONTRACTS/FECUIMN 1 e & Address of Contracted	ontracts, a copy of d. w as an MBE or 'ub/contract in a mss. For more spet PROCUREMENT Column 2 Procurement	of their certification WBE. A broker is nanner consistent bifics, review guida s Column 3 MBE/WBE	a firm that does not with the normal bus ance document, TW Column 4 Contract Amount	ttached with this perform, iness practices /DB-0210. Column 5 Contract



Accepted Certification

• Disadvantaged Business Enterprise (DBE):

An entity owned or controlled by a socially and economically disadvantaged individual as described by Public Law 102-389 (42 U.S.C. §4370d) or an entity owned and controlled by a socially and economically disadvantaged individual as described by Title X of the Clean Air Act Amendments of 1990 (42 U.S.C. §7601 note); a Small Business Enterprise (SBE); a Small Business in a Rural Area (SBRA); or a Labor Surplus Area Firm (LSAF), a Historically Underutilized Business (HUB) Zone Small Business Concern, or a concern under a successor program. This term includes Minority Business Enterprises (MBE) and Women-owned Business Enterprises (WBE).



6 Good Faith Efforts

- (I) Ensure DBEs are made aware of contracting opportunities to the fullest extent practicable.
- (2) Make information on forthcoming opportunities available to DBEs...in a way that encourages and facilitates participation by DBEs in the competitive process.
- (3) Consider in the contracting process whether businesses competing for large contracts could subcontract with DBEs.
- (4) Encourage contracting with a consortium of DBEs when a contract is too large for one of these businesses to handle individually.
- (5) Use the services and assistance of the Small Business Administration (SBA) and the MBDA of the Department of Commerce.
- (6) If the Prime Contractor awards subcontracts, require the prime contractor to take the complete steps (1) through (5) listed above.



Accepted SMWVB Certification Agency

South Central Texas Regional Certification Agency

Any Texas or Federal Source that certifies DBEs

No Local Requirement



Good Faith Effort Plan (GFEP) FAQs

Q:Are the DBE goals mandatory?

A: No, but we ask prime consultants to do their best with good faith outreach efforts. If the goal is not met, proof of outreach efforts is required with the submittal.

Q:What if I am having trouble finding DBE subcontractors?

A: Please email the SMWVB Program Manager with the scopes of work you are seeking. You will receive lists of local SMWVB-certified firms to contact.

Q:What if my business is DBE-certified? Do I need to find DBE subs?

A: If your firm is DBE-certified, you must still perform the 6 outreach efforts prescribed by the TWDB if you will subcontract any part of the job. The GFEP is a required document.

Q:What if I have questions about the GFEP or TWDB Requirements?

A: Please contact the SMWVB Program Manager at 210-233-3420, or at Marisol.Robles@saws.org. GFEP questions can be asked at any time before the submittal is due.



Post Award: Subcontractor Payment & Utilization Reporting (S.P.U.R.) System & Subcontractor Changes

https://saws.smwvb.com





TWDB Project

- This project will receive funds from the Texas Water
 Development Board, which is a low cost loan to SAWS and has no bearing on monthly payments to the Contractor.
- TWDB must authorize approval to issue the NTP as well as to Release Retainage.
- Supplemental Conditions Please review and become familiar with all the TWDB specific requirements within he conditions prior to submitting a bid.



TWDB Project

- American Iron & Steel Requirements
 - Construction materials made of iron or steel made in the U.S.
 - Review the materials identified on the bid proposal prior to submitting
 - De minimus logs required
 - Materials certification required
 - Monthly Compliance Reports required
 - TWDB Inspections (random and unannounced)



Prevailing Wage Rate and Labor Standards – Section 2.10 of the General Conditions

- Certified payroll to be submitted on weekly basis
- Wage decisions are included within the specifications
- Contractors to utilize LCP Tracker
- SAWS conducts site visits which are random and unannounced
 - Interviews will be Conducted and will be private & confidential
- Payroll records are subject to review
- All apprenticeship programs will need to be approved by Department of Labor prior to starting
- Contractors are responsible for sub-contractor payroll
 - Late payrolls delay contractor payments from SAWS



- Insurance requirements are found in Section 5.7 of the GCs
 - Builder's Risk is waived and replaced by Installation Floater coverage as reflected in the Supplemental Conditions) (This will be revised in an upcoming Addendum)
 - Contractor's Pollution Coverage is required (See 5.7 of the General Conditions)
- Contractor must maintain insurance coverage during the construction of this Project
- Insurance must be compliant prior to executing the contract and prior to Board award to expedite execution of the contract



Bid Packet Preparation

- Utilize the Bid Packet Checklist within the specifications to ensure all required documents are included
 - All items on the checklist shall be submitted by with the bid by all Bidders
 - Detailed baseline schedule is one of the required items using 2/1/20 NTP date
- Addendums are acknowledged on the Bid Proposal
- Double extension calculations for extending bid items
- Verify that percentage for mobilization and Prep of Right-of-Way are correct (reference page BP-4)
- Verify contact information for the owner submitted with the similar projects
- Ensure similar projects submitted match the scope for this project



Bid Packet Preparation

- Special items:
 - TWDB documents being asked to submit with the Bid Packet
 - WRD-255, Bidders Certification Form
 - TWDB-0459
 - SRF-404
 - TWDB-0216
 - TWDB-0217
 - TWDB-0373
 - Submit TWDB Form ED 103 & 104 with Awarded Contract

Addendum(s)

Revisions, Clarifications, Questions and Answers (Q&A's)

- Questions deadline is December 13, 2019 by 10 AM.
- Q&A's will be posted on SAWS website on December 18, 2019 by 4 PM.
- Check our website regularly for the addendum posting.
- It is possible to have multiple addendums during the time frame in addition to the scheduled final addendum



Vendor Registration & Notification (VRN)

Reasons to Register in the VRN

- Receive bid notices directly in your email "Inbox".
- Download bid documents.
- Subscribe to specific bids by choosing the "Notify Me" icon.
 - Receive addendum notifications.

https://apps.saws.org/business_center/Vendor/




Bid Opening Dates/Times

January 13, 2020 at 10:00 A.M.


- Make arrangements if mailing and send directly to Contract Administration
- If delivering in person, bid packets will be turned in at Counter Services (across from the Guard station)
- Late bids will not be accepted



Project Location



Location Map



Vicinity Map




Overall Project Information

Project consists of construction of approximately 460 LF of 8-inch PVC water main, 30 LF of 10-inch PVC water main and replacing approximately 30,000 LF of 12-inch PVC water mains.



Tree Preservation Plan


- Trees shall be preserved.
- The water main shall not be installed by boring under trees.





Water Tie-In Details

Multiple Tie-In Details referenced in Plans





Supplemental Specifications

- ITEM 3100-TEMPORARY BYPASS
 - The installation of a 12" temporary waterline, including fittings, tie-ins, service connections, and all appurtenances to provide a temporary water main in accordance with these specifications
 - Materials: Contractor is to use HDPE or other approved SAWS material for the temporary water main. All types of pipe material will be part of this bid.



Special Conditions

 An Environmental Study and Geotechnical Data Report are available for download on the SAWS website after signing a disclaimer form via the web



Supplemental Conditions

- Liquidated damages: \$1,230.00 per day
- Contractor shall perform work with 40% of its own organization. Percentage of work shall be noted on the Good Faith Effort Plan (page I)



Contract Background

Special Conditions

- Payment As specified in the Contract Documents unit price cost for the items bid shall include all the necessary and incidental work as subsidiary to the bid item, unless specifically called out in the plans or approved by SAWS. Pay items indicating no separate or additional pay for incidental, related, associated or other work will take precedence if in conflict with other pay provisions. If no pay item is included for any stipulated item, it will be considered as subsidiary to other pay items.
- Construction Coordination Contractor shall coordinate with SAWS Inspector and other contractors who may be working on-site for all construction scheduling and sequencing.

Contact Information

Contact Name	<u>Title</u>	<u>Telephone Number</u>	Email address
Fred Flores	Contract Administrator	210-233-3404	Fred.Flores@saws.org
Marisol Robles	SMWVB Program Manager	210-233-3420	Marisol.Robles@saws.org

QUESTIONS?

Reminder: Oral statements or discussion during the pre-bid meeting today will not be binding, nor will it change or affect the terms or conditions within the Plans and Specifications of these Projects. Changes, if any, will be addressed in writing only via an Addendum.



Pleasanton Rd Water Main Replacement at Hume Rd

Adam Eddy, P.E.

Project Engineer

Fred Flores

Contract Administrator

Marisol Robles

SMVVB Program Manager

Ernest Maestas, P.E.

Engineer of Record – Maestas & Associates



Non-Mandatory Pre-Bid Meeting
December 13, 2019

