



**BPC EAST AND WEST SEWERSHED PACKAGE 2 – OPEN CUT PROJECT**  
**SAWS Solicitation No. CO-00621**  
**SAWS Job No. 22-4523**

**ADDENDUM NO. 1**  
**December 14, 2022**

To Bidder of Record:

This addendum, applicable to work referenced above, is an amendment to the bidding documents and as such will be a part of and included in the Contract Documents. Acknowledge receipt of this addendum by entering the Addendum number and issue date in the space provided in the submitted bid proposal.

**RESPONSE TO QUESTIONS**

**NO QUESTIONS WERE RECEIVED FOR THIS SOLICITATION**

**CHANGES TO THE SPECIFICATIONS**

1. Contract Agreement, CA-1 to CA-2 – Remove in its entirety and replace with the revised version attached to this addendum. Contract days have been revised from 240 calendar days to 365 calendar days.


**END OF ADDENDUM**

This Addendum, including this  1  page, is  3  pages with attachments in its entirety.

Attachments:

***Revised Contract Agreement (2 pages)***



  
\_\_\_\_\_  
Jeremy Doege, PE  
WGI, Inc.      12-9-2022

# CONTRACT

«Contract\_No»

22-4523

STATE OF TEXAS §  
COUNTY OF BEXAR §

## KNOW ALL MEN BY THESE PRESENTS:

That this Agreement made and entered into this «Board Date» day of «Board Month», A.D.,«Board Year», by and between **THE SAN ANTONIO WATER SYSTEM BOARD OF TRUSTEES**, hereinafter called **THE SAN ANTONIO WATER SYSTEM, COUNTY OF BEXAR, STATE OF TEXAS**, Acting through its Contracting Officer, First Party, hereinafter termed the Owner, and «Company Name», of the City of «City», County of «County», State of «State », Second Party, hereinafter termed the Contractor.

**WITNESSETH:** That for and in consideration of the payments and agreements hereinafter mentioned to be made and performed by said First Party, (Owner), the said Second Party, (Contractor), hereby agrees with the First Party to commence and complete the construction of certain improvements in the amount of «Written Contract Amt» Dollars «Formatted Price», for the San Antonio Water System Job No(s). «Bid Opening Date», dated «Bid Opening Date», the same being designated as San Antonio Water System Project «Project Name».

The Contractor shall perform all work shown on the Plans and described Specifications and shall meet all requirements of this Agreement, The General and Special Conditions of the Agreement; and such Orders and Agreements for Extra Work as may subsequently be entered by the above named parties to this Agreement.

The Contractor shall not offer, confer, or agree to confer any benefit or gift to any San Antonio Water System employee and Water System employees are prohibited from soliciting, accepting or agreeing to accept any gifts from outside sources; please see Section M. – Gifts or Benefits of the Water System’s Code of Ethical Standards. Section M of the Water System’s Code of Ethical Standards regarding Gifts or Benefits is available on the SAWS Business Center website.

The Contractor hereby agrees to commence work under this Contract on the date indicated in the SAWS written Authorization to Proceed. Under no circumstances shall the work commence prior to the Contractor's receipt of SAWS issued, written Authorization to Proceed. Computation of Contract Time will begin on the construction start date as indicated on the written Authorization to Proceed. All work specified in these Contract Documents shall be completed within 365 calendar days from the construction start date indicated on the written Authorization to Proceed.

It is agreed and understood by the Owner and the Contractor that the provisions of Chapter 252, Texas Local Government Code, and/or Chapter 2269, Texas Government Code (as amended) apply to this contract. As applicable, the terms of the aforementioned state law are incorporated herein by reference. Contractor and Owner agree that pursuant to state law, Owner authorizes its duly designated administrative officer (Contracting Officer) to negotiate change orders up to and including the amount of \$100,000.00. It is also agreed and understood that any change orders which increase the cost of the work provided under the contract in excess of 25% of the original contract price are prohibited. The cost of the work provided under the contract may be decreased over 25% of the original contract price with the consent of the Contractor.

The Owner agrees to pay the Contractor in current funds, and to make payments on account, for the performance of the work in accordance with the Contract, at the prices set forth in the Contractor's Proposal, subject to additions and deductions, all as provided in the General Conditions of the Agreement.

The following documents, together with this Contract, comprise the Agreement, and they are as fully a part thereof as if herein repeated in full:

- The Invitation to Bidders or Invitation for Competitive Sealed Proposals
- The Instructions to Bidders or Instructions to Respondents
- The Supplementary Instructions to Respondents (if applicable)
- The Bid Proposal or Price Proposal
- The Payment Bond
- The Performance Bond
- The General Conditions of the Contract
- The Special Conditions of the Contract
- The Supplemental Conditions of the Contract
- The Construction Specifications
- The Standard Drawings
- Addenda
- Change Orders
- Good Faith Effort Plan

The Plans, designated San Antonio Water System Project [22-4523; BPC East and West Sewershed Package 2 – Open Cut](#).

In witness thereof of the Parties of these presents have executed this Agreement in the year and day of first above written.

The individuals executing this Contract each represent and warrant to the other party that he/she has full authority to execute this Contract on behalf of his/her respective party.

**SAN ANTONIO WATER SYSTEM BOARD  
OF TRUSTEES, OWNER**

By \_\_\_\_\_  
  «Contracting\_Director»  
  Director - Contracting

Date: \_\_\_\_\_

By \_\_\_\_\_  
  Contractor

By \_\_\_\_\_  
  (Signature)

\_\_\_\_\_

*(Print/Type Name)*

Title \_\_\_\_\_

Date: \_\_\_\_\_