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Wurzbach Pump Station Water Line Relocation Project
Solicitation Number: CO-00650
Job No.: 22-4009

ADDENDUM 2
May 17, 2023

To Bidder of Record:

This addendum, applicable to work referenced above, is an amendment to the bid proposal, plans and specifications and
as such will be a part of and included in the Contract Documents. Acknowledge receipt of this addendum by entering the
Addendum number and issue date on the space provided in submitted copies of the bid proposal.

RESPONSES TO QUESTIONS

1. Question: Can more information be given about the 3” electrical conduit needing to be temporarily rerouted? Ex.
Length of conduit run, size of conductors, termination locations, etc.
Response: It is believed the 3” electrical conduit was installed as part of the original design of the pump station, and
is abandoned.
2. Question: Has SAWS been able to stop water flow to allow for a dry work location?
Response: SAWS is presently isolating the water leakage to the site in advance of this project.

3. Question: We are working on the piping material for the Wurzbach Pump Station project and our Estimators have
a few questions. Can we get a copy of sheet C-6? It is referenced in the specs but not included.

Response: The Please see detail K on sheet C-06 in the plan set.

4. Question: What is the pressure | need to design to? The TRD has a design pressure of 85PSl, 42-inch CSC Make and
Lays document looks like it could be greater than 85
Response: Per Section 1.04.B.1 the design pressure shall be 150 psi.

5. Question: Is this project Domestic. Per Spec 01.60.00 1.10 D. Domestic products are required. | haven’t seen a
domestic requirement for a SAWS project like this. Will everything need to be domestic or will import material
be allowed?

Response: Specifications Section 01 60 00 Product Requirements has been modified.
CHANGES TO THE SPECIFICATIONS

1. Remove Bid Proposal form in its entirety and replace with Bid Proposal form provided in this addendum.

Line 6 — Intermediate Demobilization and Remobilization has been updated. This version of the Bid Proposal should
be utilized by Bidders when submitting a bid for this project. Failure to use the revised version may result in the
bid being found non-responsive.
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2. Specification 01 60 00 Product Requirements
a. Paragraph 1.10: Delete subsection D.

| END OF ADDENDUM

This Addendum, including these two (2) pages, is nine (9) pages with attachments in its entirety.
Attachments:

C0-00650 — Revised Bid Proposal (4 pages)
01 60 00 — Product Requirements (3 pages)

Javier A. Esquivel, Jr.
STV
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Project Name: Wurzbach Pump Station Waterline Relocation
Solicitation No. : CO-00650
Job No(s): 22-4009

BID PROPOSAL

PROPOSAL OF

a partnership consisting of

, a corporation

an individual doing business as

THE SAN ANTONIO WATER SYSTEM:

Pursuant to Instructions and Invitation to Bidders, the undersigned proposes to furnish all labor and materials
as specified and perform the work required for the project as specified, in accordance with the Plans and
Specifications for the following prices in the bid proposal to wit:

PLEASE SEE ATTACHED LIST OF BID ITEMS.

The Contractor herein acknowledges receipt of the following: Addendum No(s).

BIDDER'’S SIGNATURE & TITLE

FIRM’'S NAME (TYPE OR PRINT)

FIRM’S ADDRESS

FIRM’S PHONE NO. /FAX NO.

FIRM’S EMAIL ADDRESS

OWNER RESERVES THE RIGHT TO ACCEPT THE OVERALL MOST RESPONSIBLE BID.

The bidder offers to construct the Project in accordance with the Contract Documents for the contract price,
and to complete the Project within 180 calendar days after the start date, as set forth in the Authorization to
Proceed. The bidder understands and accepts the provisions of the contract Documents relating to
liquidated damages of the project if not completed on time.

Complete the additional requirements of the Bid Proposal which are included on the following pages.

Statement on President’s Executive Orders

Has your firm previously performed work subject to the President’s Executive Orders Numbers 11246 and 11375 or any
preceding similar executive orders (Numbers 10925 and 11114)? Yes [] No []

Texas Government Code Chapter 2274 Verifications

(1) Are you, Contractor, held or controlled by individuals who are citizens of China, Iran, North Korea, Russia
or a country designated by the Governor of the State of Texas pursuant to Texas Government Code

Chapter 22747

(2) Are you, Contractor, held or controlled by a company or other entity, including a governmental entity, that
is owned or controlled by citizens of or directly controlled by the government of China, Iran, North Korea,
Russia or a country designated by the Governor of the State of Texas pursuant to Texas Government

Code Chapter 2274? Yes []

(3) Are you, Contractor, headquartered in China, Iran, North Korea, Russia or a country designated by the
Governor of the State of Texas pursuant to Texas Government Code Chapter 22747

Yes []

Rev. 091021
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Wurzbach Pump Station Waterline Relocation
Project Job No. 22-4009
Solicitation No. CO-00650

BID PROPOSAL

BASE BID ITEMS

ITEM
NO.

ITEM DESCRIPTION

UNIT

QTY.

UNIT
PRICE
(Figures)

TOTAL
(Figures)

Yard Piping — This item shall govern the work
including, but not limited to, the furnishing and
installation of the underground steel piping, above-
ground steel piping, valves, bends, fittings, coupling,
drain valves, pipe supports, and appurtenances required
for the installation of the steel pipe as described in the
plans. This item shall also govern all transportation,
unloading, excavation of trenches, safety protection,
dewatering, placement, lowering and coupling of
pipelines, backfilling, compaction hydrostatic testing,
and hauling and disposal of surplus excavated
materials.

The contractor shall provide all labor, supervisions,
tools, equipment, and materials necessary.

LS

Site Civil/Demolition — This item shall govern the site
civil work including, but not limited to, Storm Water
Pollution Prevention Plan, clearing/grading, removal
and installation of concrete, hydromulching of
disturbed site area and the removal/replacement of
existing surface features.

The contractor shall provide all labor, supervisions,
tools, equipment, and materials necessary.

LS

Subsurface Utility Investigation - Allowance for all
labor, equipment, tools, materials, and incidentals
required to complete the task of utility location and
depth verification to identify all underground tie-in
locations/utility conflicts with proposed improvements
and are to be negotiated under contract terms and
conditions. Contractor shall be required to hydro
vacuum extract the excavation in manner that does not
harm the existing utilities.

Allowance

$ 7.500.00

$7.500.00

Startup and Commissioning Allowance — This item
shall govern the start-up and commissioning of pump
station. The contractor shall provide all labor,
supervisions, tools, equipment, and materials necessary
for the start-up and commissioning of the facility.

Allowance

$ 10.000.00

$10,000.00

BP-2
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Mobilization and Demobilization — This item shall
govern the mobilization of personnel, equipment, and
supplies at the project site in preparation for the
beginning work on contract items and the acquisition of
required permits. Mobilization shall include, but not be
limited to, the movement of equipment, personnel,
material, supplies, etc. to the staging area and the
establishment of temporary offices, preparation of work
plans and general submittals, secured staging area,
temporary fencing and gates for the staging area, and
establishment of other facilities necessary to the start of
the work. It also includes bonds and insurance for the
Work in accordance with the Contract Documents,
complete in place.

This item shall also include complete demobilization
from the project site. Demobilization shall include, but
not be limited to, the removal of equipment, personnel,
material, supplies, temporary offices, temporary fences
and gates, etc. from the staging area as well as site
cleanup upon project completion.

The cap is 10% of Items 1-2

EA 1

Intermediate Demobilization and Remobilization —
This item shall govern the Contractor’s expenses for an
Owner-directed intermediate project demobilization of
personnel and equipment that occurs after the contract
Notice to Proceed has been given and Work has
commenced, and the subsequent remobilization of
personnel and equipment to complete the Project. Each
Intermediate Demobilization and Remobilization shall
only be authorized upon a written directive from the
Owner. Related Work shall include furnishing all labor,
materials, tools, equipment, and incidentals required to
demobilize for the Project, in accordance with the
Contract Documents, complete in place.

EA 1

42" Emergency Repair Closure Kit — This item shall
govern the work including but not limited to the
ordering on standby, furnishing, and installation of all
material required for an emergency repair to the active
42” waterline, not included in this project, as a result of
construction related activities. This item shall also
include an additional 20 LF of 42” steel pipe to be used
as needed for the emergency repair. This item shall
govern the labor, equipment, material, coating, joint
wraps, and storage of material as needed.

Allowance

$ 60,000

$ 60,000

TOTAL PRICE AMOUNT (Items 1-7)
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Mobilization lump sum bid shall be limited to a maximum 10% of the Line Item 1 and 2 price amount. In the event of a
discrepancy between the written percentage and dollar amount shown for Mobilization bid items the written percentage

will govern. If the percentage written exceeds the allowable maximum stated for mobilization, SAWS reserves the right
to cap the amount at the percentages shown and adjust the extensions of the bid items accordingly.

1. Complete the additional requirements of the proposal which are included on the following pages.
2. The Offeror offers to construct the Project in accordance with the Contract Documents for the contract
price and to complete the project within 180 calendar days after the start date, as set forth in the

Authorization to Proceed. The Offeror understands and accepts the provisions of the Contract Documents
relating to liquidated damages of the Project if not completed on time.
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SECTION 01 60 00
PRODUCT REQUIREMENTS

PART 1 GENERAL

1.01

A.
B
C.
D

E.

1.02
1.03
1.04
1.05
1.06
1.07

SCOPE OF WORK

Products.

Product delivery requirements.

Product storage and handling requirements.

Product options.

Equipment electrical characteristics and components.
RELATED WORK (NOT USED)

SUBMITTALS (NOT USED)

REFERENCE STANDARDS (NOT USED)

QUALITY ASSURANCE (NOT USED)

SYSTEM DESCRIPTION/DESIGN REQUIREMENTS (NOT USED)
DELIVERY, HANDLING AND STORAGE

Comply with delivery requirements in Section 01 74 00 — Cleaning and Waste
Management.

Transport and handle products according to manufacturer's instructions.

Promptly inspect shipments to ensure products comply with requirements, quantities
are correct, and products are undamaged.

Provide equipment and personnel to handle products; use methods to prevent soiling,
disfigurement, or damage.

Store and protect products according to manufacturer's instructions.
Store products with seals and labels intact and legible.

Store sensitive products in weathertight, climate-controlled enclosures in an
environment suitable to product.

For exterior storage of fabricated products, place products on sloped supports
aboveground.
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1.08
1.09
1.10

1.11

Provide bonded off-Site storage and protection when Site does not permit on-Site
storage or protection.

Cover products subject to deterioration with impervious sheet covering. Provide
ventilation to prevent condensation and degradation of products.

Store loose granular materials on solid flat surfaces in well-drained area. Prevent mixing
with foreign matter.

Provide equipment and personnel to store products; use methods to prevent soiling,
disfigurement, or damage.

Arrange storage of products to permit access for inspection. Periodically inspect to verify
products are undamaged and are maintained in acceptable condition.

MAINTENANCE/SPARE PARTS (NOT USED)

WARRANTY/EXTENDED WARRANTY (NOT USED)

PRODUCTS

At minimum, comply with specified requirements and reference standards.

Specified products define standard of quality, type, function, dimension, appearance,
and performance required.

Furnish products of qualified manufacturers that are suitable for intended use. Furnish
products of each type by single manufacturer unless specified otherwise. Confirm that
manufacturer's production capacity can provide sufficient product, on time, to meet
Project requirements.

Do not use materials and equipment removed from existing premises except as
specifically permitted by Contract Documents.

Furnish interchangeable components from same manufacturer for components being
replaced.

PRODUCT OPTIONS

Products Specified by Reference Standards or by Description Only: Products complying
with specified reference standards or description.

Products Specified by Naming One or More Manufacturers: Products of one of
manufacturers named and complying with Specifications; no options or substitutions
allowed.
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C. Products Specified by Naming One or More Manufacturers with Provision for
Substitutions: Submit Request for Substitution for any manufacturer not named,
according to Section 01 33 00 — Submittal Procedures.

PART 2 PRODUCTS (NOT USED)
PART 3 EXECUTION (NOT USED)
END OF SECTION
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