

**SAN ANTONIO WATER SYSTEM
WATER SYSTEM CONSTRUCTION**

Addendum No. 1

To Specifications For

Alamo at Guenther Ph II – Water and Sewer Siphon Project

SAWS Job No. 12-5046 & 12-5546

Solicitation No. B-13-034-MR

To Bidder of Record:

This addendum, applicable to the work associated with the above referenced Contract, is an amendment to the bidding documents and as such shall be a part of and included in the Contract. The original contract documents and any prior addenda remain in full force except as modified by the following, which shall take precedence over any contrary provisions in prior documents.

Invitation to Bidders:

Change the sealed bids will be received until **11:00 a.m.** rather than 10:00 a.m. The bids will then be publicly opened and read aloud after 11:00 a.m. The date and location for receiving and readings of the bids are remaining the same.

Supplemental Conditions:

Add the following item to SS-3.0 CITY MANDATED WORK STOPAGES

SS-3.1 City will not allow any construction activities on December 20th, 2013 through January 3rd, 2014.

SS-3.2 City will not allow any construction activities on November 17, 2013 this will include the removal of all traffic control/barricades from Guenther near Alamo. A traffic control plan with applicable access for this event will be submitted to and approved by SAWS/CoSA.



Joseph Cotton, P.E.
Project Manager
RJN Group, Inc.

The undersigned acknowledges receipt of this Addendum No. 1 and the bid submitted herewith is in accordance with the information and stipulation set forth.

Date

Signature of Bidder

END OF ADDENDUM

INVITATION TO BIDDERS

Solicitation No. B-13-034-MR

Sealed bids are requested by the San Antonio Water System for the construction of approximately 450 linear feet of 12 to 16" PVC water main, 420 linear feet of vertically staked dual 54" and 60" steel casings installed by jack & boring at 30'-40' depths, 840 linear feet of 12" to 24" PVC carrier pipe, 180 linear feet of 12" PVC air bypass pipe, 720 linear feet of 12" to 36" PVC sewer main, 870 linear feet of 8" to 30" PVC diversion main, two concrete siphon boxes, two 6' square concrete doghouse manholes, two fiberglass T-base manholes, four standard manholes, by-pass pumping, surface restoration, odor control, contaminated soil and water handling, and all necessary appurtenances for the installation, replacement, adjustment of SAWS facilities for the Alamo at Guenther Ph II – Water & Sewer Siphon Project, SAWS Job Nos. Water: 12-5046 and Sewer: 12-5546.

To view additional project information, as well as obtain the plans and specifications for this project, visit our website located at www.saws.org and click on the Business Center. Then select Bidder, Consultant, and Vendor Registration, which is located on the left-hand side of the screen. Select the Register Now button and proceed with registration. For difficulties downloading plans and specifications, contact the Contracting Department at 210-233-3849.

For questions regarding this solicitation, technical questions or additional information, please contact Marc Ripley, Contract Administrator, in writing via email to: mripley@saws.org or by fax to (210) 233-4609 until **4:00 PM (CT) on May 28, 2013**. Answers to the questions will be posted to the website by **4:00 p.m. (CT) on May 31, 2013** as a separate document or included as part of an addendum.

A **mandatory** pre-bid meeting will be held at **10:30 a.m. on May 24, 2013** at the San Antonio Water System's Tower II Building, 1st floor, Conference Room 145, 2800 U.S. Hwy 281 North, San Antonio, Texas. Please be advised that under no circumstances shall any late or non-attendee(s) to the Mandatory Pre-Bid Meeting be allowed to submit a bid for the project.

Sealed bids will be received by the Contract Administration Division, 2800 U.S. Hwy 281 North, Customer Center Building, Suite 171, San Antonio, Texas 78212, until **11:00 a.m., June 4, 2013**. Bids will then be publicly opened and read aloud in Contract Administration, Suite 169, Customer Center Building, 2800 U.S. Hwy 281 North, San Antonio, Texas. Each bid must be accompanied by a cashier's check, certified check, or bid bond in an amount not less than five percent of the total bid price.

Supplemental Conditions

SS-1.0 LIQUIDATED DAMAGES

SS-1.1 Contractor shall be assessed liquidated damages of \$1,300 per day for each day beyond the defined milestone dates as listed below.

SS-2.0 PROJECT MILESTONES

SS-2.1 Milestones – See Plan and Profile Sheets 23-26 for Sequence and Scope of Work related to each Milestone

- 1.1 Existing Sewer Diversion Completed – 19 Calendar Days from Notice To Proceed.
- 2.1 Carrier Pipe Installation Completed – 100 Calendar Days from Notice To Proceed.
- 2.2 Siphon Boxes, Siphon Pipes and Entire Proposed Sewer System Installation Completed – 160 Calendar Days from Notice To Proceed.
- 2.3 New Structure and Pipe Tests Passed – 200 Calendar Days from Notice To Proceed.
- 2.4 Water Works Substantial Completion – 210 Calendar Days from Notice To Proceed.
- 2.5 Substantial Completion Walk-thru Begun – 215 Calendar Days from Notice To Proceed.
- 2.6 All Punch List Items Completed – 230 Calendar Days from Notice To Proceed.
- 2.7 Cleanup and Demobilization Completed – 240 Calendar Days from Notice To Proceed.

SS-3.0 CITY MANDATED WORK STOPAGES

SS-3.1 City will not allow any construction activities from December 20th, 2013 through January 3rd, 2014.

SS-3.2 City will not allow any construction activities on November 17, 2013 this will include the removal of all traffic control/barricades from Guenther near Alamo. A traffic control plan with applicable access for this event will be submitted to and approved by SAWS/CoSA.

- END -