

C5 Culebra - Castroville to Laredo & C28 Zarzamora Creek - San Gabriel to NW 23rd Street Phase 3

November 13, 2018: Date Contract Awarded by SAWS Board

November 14, 2018: Date Posted

Vendor	Project Approach including Delivery Schedule - Project Approach MAX (10) Pts	Project Approach including Delivery Schedule - Project Schedule, Procurement of Long-Lead Items, and Unforeseen Conditions MAX (5) Pts	Quality, Reputation, and Ability to Deliver Projects on Schedule and within Budget - Key Subcontractor(s) Performance on Similar Projects in the Past Ten (10) Years MAX (10) Pts	Quality, Reputation, and Ability to Deliver Projects on Schedule and within Budget - Prime Contractor On-time Completion on Similar Projects in the Past Ten (10) Years MAX (15) Pts	Team Qualification and Experience - Qualifications and Experience of Key Personnel Proposed for this Project MAX (10) Pts	Team Qualifications and Experience - Organization Structure and Key Information of the Prime Contractor MAX (10) Pts	Subtotal MAX (60) Pts	Price (30)	SMWB (10)	Max Total Point (100) MAX (100) Pts	Cumulative Ranking (1 through 3)
Qro Mex Construction Company, Inc.	6.25	4.25	7.00	10.13	7.50	6.50	41.63	23.28	10.00	74.91	1
S.J. Louis Construction of Texas, Ltd.	7.00	3.25	6.75	10.13	6.00	4.00	37.13	26.32	10.00	73.45	2
SpawGlass Civil Construction, Inc.	5.50	0.88	4.00	3.75	3.75	3.50	21.38	30.00	3.00	54.38	3