



Naco Ground Storage Tank Rehabilitation Project
SAWS Solicitation No. B-19-015
Job No. 17-0113

ADDENDUM 1
December 3, 2019

To Bidder of Record:

This addendum, applicable to work referenced above, is an amendment to the bid proposal, plans and specifications and as such will be a part of and included in the Contract Documents. Acknowledge receipt of this addendum by entering the Addendum number and issue date on the space provided in submitted copies of the bid proposal.

CHANGES TO THE SPECIFICATIONS

1. Contract Documents Table of Contents

DELETE the Table of Contents in its entirety and REPLACE with the Contract Documents Table of Contents provided in Addendum No. 1.

2. Request For Competitive Sealed Proposals (RFCSP)

REVISE and REPLACE Paragraph four (4) on Page IV-1 with the following:

A **non-mandatory** pre-proposal meeting will be held at **10:00 AM (CT) on December 9, 2019** at the San Antonio Water System's Customer Service Building, 1st floor, Conference Room CR 145, 2800 U.S. Hwy 281 North, San Antonio, Texas.

ADD the following language after Paragraph four (4) on Page IV-1.

"A **non-mandatory** pre-proposal site visit will be held immediately following the pre-proposal meeting on **December 9, 2019** at the San Antonio Water System's Naco Pump Station, **13655 O'Connor Road, San Antonio, Texas 78233.**"

3. Special Conditions

REVISE and REPLACE SC1 in the Special Conditions with the following:

"SC1. A Naco Tank Rehabilitation Project Remaining Work Memorandum, dated June 2019, has been developed for SAWS on this project and has been made available for Contractors for informational purposes only. SAWS will require the execution of a SAWS disclaimer form by the Contractor as a condition of and prior to the release of the report. To complete the disclaimer form and obtain the report, please go to the SAWS website project solicitation page. "

4. Special Provision SP100

Add SP 100A Mobilization specification provided in Addendum No. 1 after the Special Conditions.

CLARIFICATION

1. The Preliminary Engineering Report has been removed from the available downloads and replaced with the Naco Tank Rehabilitation Project Remaining Work Memorandum.
2. The Estimated Cost has been revised to an amount of \$1,884,210.00.

END OF ADDENDUM

This Addendum is 4 pages in its entirety.


Kendall NeSmith, P.E.
Kimley-Horn and Associates, Inc



Contract Documents
Table of Contents

<u>BIDDING AND CONTRACT REQUIREMENTS</u>	<u>PAGE</u>
Request for Competitive Sealed Proposals (<i>Rev. 6/11/2018</i>)	IV-1
Instructions to Respondents (<i>Rev. 11/03/2017</i>)	IR-1
Supplementary Instructions to Respondents and Evaluation Criteria Forms (<i>Rev. 06/11/2018</i>)	SIR-1
Workers' Compensation Insurance Coverage Requirements (<i>Rev. 9/08/2015</i>)	WC-1
Respondent's Proposal Checklist (<i>Rev. 9/4/2018</i>)	BC
Respondent Questionnaire	RQ-1
Price Proposal	BP-1
Proposal Certification (<i>Rev. 4/2014</i>)	PC-1
Good Faith Effort Plan (<i>Rev. 5/18/2017</i>)	GFEP-1
Conflict of Interest (<i>Rev. 11/30/2015</i>)	Form CIQ
Wage Decisions	WR-1
General Conditions of the Contract (<i>Rev. 6/15</i>)	GC-1
Contract Agreement (<i>Rev. 02/14/2019</i>)	CA-1
Performance and Payment Bond (<i>Rev. 10/18/2018</i>)	PB-1
Contractor Suspension Policy (<i>Rev. 3/14</i>)	SP-1
Contractor Security Procedures (<i>Rev. 3/14</i>)	SP-10
Request for Taxpayer Identification Number and Certification Form (<i>Rev. 12/2014</i>)	W-9
Instructions for Completing the ACORD Certificate of Liability Insurance (<i>Rev. 1/23/2017</i>)	ICS
Supplemental Conditions (<i>Rev. 11/28/18</i>)	SS-1
Special Conditions	SC-1
Special Provisions to Standard Specification Item No. 100 (Mobilization)	SP100A
(Separate Documents)	
CITY OF SAN ANTONIO (COSA) STANDARD SPECIFICATIONS FOR PUBLIC WORKS CONSTRUCTION (Latest Edition)	
TEXAS DEPARTMENT OF TRANSPORTATION STANDARD SPECIFICATIONS FOR CONSTRUCTION (Latest Edition)	
SAWS SPECIFICATIONS FOR WATER & SANITARY SEWER CONSTRUCTION (Latest Edition)	

SPECIAL PROVISION TO STANDARD SPECIFICATION ITEM NO. 100 (MOBILIZATION)

100.1 DESCRIPTION

ADD the following sections:

1. Intermediate Demobilization and Remobilization: This item includes all the Contractor's expenses for an Owner-directed intermediate project demobilization of personnel and equipment that occurs after the contract Notice to Proceed has been given and Work has commenced, and the subsequent remobilization of personnel and equipment to complete the Project. Each Intermediate Demobilization and Remobilization shall only be authorized upon a written directive from the Owner. Related Work shall include furnishing all labor, materials, tools, equipment and incidentals required to demobilize for the Naco Ground Storage Tank Rehabilitation Project, in accordance with the Contract Documents, complete in place.

100.2 PAYMENTS

ADD the following sections:

1. Measurement of the Item, Mobilization, as specified herein, shall be Lump Sum as the Work progresses.
2. Measurement of the Item, Intermediate Demobilization and Remobilization, as specified herein shall be by the Each as the Work progresses.

100.3 PAYMENTS

ADD the following section:

7. Intermediate Demobilization and Remobilization: this bid item will only be paid if prior authorized in writing by Owner. This bid item is limited to delays outside of the Contractor's control that are not otherwise provided for in the General Conditions. Examples of these types of delays would be Owner easement acquisition, permitting issues (only those permits not controlled by the Contractor), or other Owner activities. Any other provision contained herein notwithstanding Contractor will not be entitled to compensation under this bid item for work suspended during the 10 cumulative days allowed for by the Contract in the General Conditions, Article IV, Paragraph 4.8 Suspension of Work by Owner. Intermediate Demobilization and remobilization will be paid for by the Each.

All other language in Specification Item 100 – Mobilization remains in full force.

END OF SECTION