



San Antonio Water System
Solicitation Vendor Price List

Run Date 06/15/2023

Prepared By : S. Manzello
 Solicitation No : CO-00552
 Job # : 21-4401

SAN ANTONIO WATER SYSTEM
 PO Box :2994
 San Antonio,Texas, 78298-2449
TABULATION OF BIDS

Proposal : Classen Steubing New Bore Alignment
 Time And Date : June 15, 2023 @ 2:00 PM

Price List

| Line No | Item No | Quote Category | SOV Item | Item Description | Unit | CO-00552 - 1_PESADO CONSTRUCTION CO INC | | | CO-00552 - 2_DIERRA CONSTRUCTION LLC | | | CO-00552 - 3_S.J. LOUIS CONSTRUCTION OF TEXAS LTD. | | |
|---------------------------------|---------|----------------------------------|----------|--|------|---|----------|---------------------|--------------------------------------|----------|-----------------------|--|----------|-----------------------|
| | | | | | | Unit Price | Quantity | Total Amount | Unit Price | Quantity | Total Amount | Unit Price | Quantity | Total Amount |
| 56 | 101 | General Sanitary Sewer Bid Items | | Preparation of Right-of-Way (Max 5% of Items 1-54) | LS | \$147,500.00 | 1 | \$147,500.00 | \$250,000.00 | 1 | \$250,000.00 | \$250,000.00 | 1 | \$250,000.00 |
| 57 | 102.1 | General Sanitary Sewer Bid Items | | Intermediate Demobilization and Remobilization (Open Cut) | EA | \$8,213.00 | 1 | \$8,213.00 | \$16,000.00 | 1 | \$16,000.00 | \$15,000.00 | 1 | \$15,000.00 |
| 58 | 102.2 | General Sanitary Sewer Bid Items | | Intermediate Demobilization Bypass Pumping Equipment Rental (Open Cut) | DAY | \$4,840.00 | 20 | \$96,800.00 | \$3,000.00 | 20 | \$60,000.00 | \$5,000.00 | 20 | \$100,000.00 |
| 59 | 102.3 | General Sanitary Sewer Bid Items | | Intermediate Demobilization Bypass Pumping Fuel (Open Cut) | DAY | \$634.00 | 20 | \$12,680.00 | \$1,000.00 | 20 | \$20,000.00 | \$1,000.00 | 20 | \$20,000.00 |
| 60 | 102.4 | General Sanitary Sewer Bid Items | | Intermediate Demobilization Pumping Watch(Open Cut) | DAY | \$4,111.00 | 20 | \$82,220.00 | \$2,500.00 | 20 | \$50,000.00 | \$1,200.00 | 20 | \$24,000.00 |
| Total | | | | | | | | \$694,738.94 | | | \$6,185,000.00 | | | \$6,991,222.11 |
| Calendar Days To Complete : 363 | | | | | | | | | | | | | | |

RFCSP Price is not the sole contributing factor