



# San Antonio Water System

## Solicitation Vendor Price List

Run Date 12/21/2021

Prepared By : Florinda Gonzales

Solicitation No : CO-00491

Job # : 20-4003

Contract No : CO-00491-01

**SAN ANTONIO WATER SYSTEM**

PO Box :2994

San Antonio,Texas, 78298-2449

**TABULATION OF BIDS**

Proposal : Kiefer Road Water Main Replacement Project

Time And Date : December 21, 2021 @ 1:00 PM

Price List

Line No	Item No	Item Description	Unit	CO-00491 - 1_ * LONGHORN TEJAS PROPERTY			CO-00491 - 2_D GUERRA CONSTRUCTION LLC			CO-00491 - 3_PRONTO SANDBLASTING & COATING			CO-00491 - 4_Triun, LLC DBA Triun General Contractors		
				Unit Price	Quantity	Total Amount	Unit Price	Quantity	Total Amount	Unit Price	Quantity	Total Amount	Unit Price	Quantity	Total Amount
1	103.1	REMOVE CONCRETE CURB	LF	\$8.66	40	\$346.40	\$10.00	40	\$400.00	\$3.00	40	\$120.00	\$25.00	40	\$1,000.00
2	103.4	REMOVE MISCELLANEOUS CONCRETE (CONC. STREET PAVT)	SF	\$6.35	25	\$158.75	\$20.00	25	\$500.00	\$10.00	25	\$250.00	\$50.00	25	\$1,250.00
3	200	FLEXIBLE BASE (8 IN)	SY	\$22.00	98	\$2,156.00	\$30.00	98	\$2,940.00	\$15.00	98	\$1,470.00	\$24.00	98	\$2,352.00
4	203.1	TACK COAT	GAL	\$7.89	10	\$81.27	\$10.00	10	\$103.00	\$10.00	10	\$103.00	\$5.00	10	\$51.50
5	205.4	HOT MIX ASPHALTIC PAVEMENT, TYPE D (2" COMP. DEPTH)	SY	\$21.25	91	\$1,940.13	\$40.00	91	\$3,652.00	\$120.00	91	\$10,956.00	\$16.00	91	\$1,460.80
6	206.1	ASPHALT TREATED BASE (10" COMPACTED DEPTH)	SY	\$40.25	73	\$2,942.28	\$120.00	73	\$8,772.00	\$100.00	73	\$7,310.00	\$55.00	73	\$4,020.50
7	208.1	SALVAGING, HAULING, AND STOCKPILING RECLAIMABLE ASPHALTIC PAVEMENT (2" DEPTH)	SY	\$20.13	91	\$1,837.87	\$30.00	91	\$2,739.00	\$100.00	91	\$9,130.00	\$56.00	91	\$5,112.80
8	209	CONCRETE PAVEMENT (9" THICKNESS)	SY	\$66.55	25	\$1,663.75	\$200.00	25	\$5,000.00	\$150.00	25	\$3,750.00	\$150.00	25	\$3,750.00
9	500.1	CONCRETE CURB	SY	\$14.67	40	\$586.80	\$60.00	40	\$2,400.00	\$200.00	40	\$8,000.00	\$50.00	40	\$2,000.00
10	507.3	CHAIN LINK WIRE FENCE - (8 FT HIGH)	LF	\$51.52	170	\$8,758.40	\$75.00	170	\$12,750.00	\$80.00	170	\$13,600.00	\$55.00	170	\$9,350.00
11	530.1	BARRICADES, SIGNS, AND TRAFFIC HANDLING	LS	\$15,000.00	1	\$15,000.00	\$10,000.00	1	\$10,000.00	\$20,000.00	1	\$20,000.00	\$16,000.00	1	\$16,000.00
12	540.1	ROCK FILTER DAMS (INSTALL/REMOVE) (TYPE 4)	LF	\$40.00	106	\$4,240.00	\$160.00	106	\$16,960.00	\$70.00	106	\$7,420.00	\$30.00	106	\$3,180.00
13	540.6	CONSTRUCTION EXITS (INSTALL)	CY	\$402.50	20	\$8,050.00	\$200.00	20	\$4,000.00	\$420.00	20	\$8,400.00	\$16.00	20	\$320.00
14	540.6	CONSTRUCTION EXITS (REMOVE)	CY	\$193.20	20	\$3,864.00	\$50.00	20	\$1,000.00	\$50.00	20	\$1,000.00	\$15.00	20	\$300.00
15	540.9	TEMPORARY SEDIMENT CONTROL FENCE	LF	\$5.80	7,165	\$41,557.00	\$3.00	7,165	\$21,495.00	\$4.00	7,165	\$28,660.00	\$2.00	7,165	\$14,330.00
16	550	TRENCH EXCAVATION SAFETY PROTECTION	LF	\$34.16	5,912	\$201,953.92	\$5.00	5,912	\$29,560.00	\$1.00	5,912	\$5,912.00	\$7.50	5,912	\$44,340.00
17	801.3	LEVEL IIB PROTECTIVE FENCING	LF	\$20.53	22	\$451.66	\$50.00	22	\$1,100.00	\$25.00	22	\$550.00	\$120.00	22	\$2,640.00
18	814	12" DUCTILE IRON WATER LINE	LF	\$83.83	5,912	\$495,602.96	\$120.00	5,912	\$709,440.00	\$135.00	5,912	\$798,120.00	\$312.00	5,912	\$1,844,544.00
19	824	NEW UNMETERED 3/4" LONG SERVICE	EA	\$579.31	2	\$1,158.62	\$2,125.00	2	\$4,250.00	\$1,700.00	2	\$3,400.00	\$2,200.00	2	\$4,400.00
20	824	RELAY 3/4" SHORT SERVICE	EA	\$677.06	1	\$677.06	\$1,285.00	1	\$1,285.00	\$900.00	1	\$900.00	\$1,000.00	1	\$1,000.00
21	824	RELAY 3/4" LONG SERVICE	EA	\$568.45	9	\$5,116.05	\$2,130.00	9	\$19,170.00	\$1,700.00	9	\$15,300.00	\$2,200.00	9	\$19,800.00
22	828	12" GATE VALVE & BOX (COMPLETE)	EA	\$3,767.65	15	\$56,514.75	\$6,150.00	15	\$92,250.00	\$3,200.00	15	\$48,000.00	\$3,000.00	15	\$45,000.00
23	833	EXISTING METER & NEW METER BOX RELOCATION	EA	\$614.82	10	\$6,148.20	\$550.00	10	\$5,500.00	\$200.00	10	\$2,000.00	\$150.00	10	\$1,500.00
24	833	NEW METER BOX	EA	\$982.87	2	\$1,965.74	\$550.00	2	\$1,100.00	\$300.00	2	\$600.00	\$250.00	2	\$500.00
25	834.1	FIRE HYDRANT ASSEMBLY	EA	\$4,463.15	9	\$40,168.35	\$6,150.00	9	\$55,350.00	\$6,000.00	9	\$54,000.00	\$6,100.00	9	\$54,900.00
26	836	PIPE FITTINGS, ALL SIZES AND TYPES	TN	\$13,950.96	3	\$41,643.07	\$9,500.00	3	\$30,400.00	\$10,000.00	3	\$32,000.00	\$1,200.00	3	\$3,840.00
27	840	6" WATER TIE-INS	EA	\$12.19	1	\$12.19	\$3,200.00	1	\$3,200.00	\$3,600.00	1	\$3,600.00	\$12,500.00	1	\$12,500.00
28	840	12" WATER TIE-INS	EA	\$847.22	2	\$1,694.44	\$5,300.00	2	\$10,600.00	\$5,000.00	2	\$10,000.00	\$21,000.00	2	\$42,000.00
29	841	HYDROSTATIC TESTING	EA	\$1,400.00	5	\$7,000.00	\$3,000.00	5	\$15,000.00	\$3,200.00	5	\$16,000.00	\$750.00	5	\$3,750.00
30	844	2" TEMPORARY BLOWOFFS	EA	\$840.00	5	\$4,200.00	\$2,800.00	5	\$14,000.00	\$1,200.00	5	\$6,000.00	\$250.00	5	\$1,250.00
31	846	1" AIR RELEASE VALVE	EA	\$9,800.00	1	\$9,800.00	\$9,150.00	1	\$9,150.00	\$2,500.00	1	\$2,500.00	\$2,600.00	1	\$2,600.00
32	858	CONCRETE ENCASEMENT, CRADLES, SADDLES, AND COLLARS	CY	\$117.82	36	\$4,241.52	\$200.00	36	\$7,200.00	\$210.00	36	\$7,560.00	\$350.00	36	\$12,600.00
33	3000	REMOVAL, TRANSPORTATION, AND DISPOSAL OF AC PIPE	LF	\$10.87	26	\$282.62	\$60.00	26	\$1,560.00	\$50.00	26	\$1,300.00	\$60.00	26	\$1,560.00
34	102	INTERMEDIATE MOBILIZATION AND REMOBILIZATION	EA	\$1,545.60	1	\$1,545.60	\$5,000.00	1	\$5,000.00	\$5,000.00	1	\$5,000.00	\$20,000.00	1	\$20,000.00
35	100	MOBILIZATION (10% MAX OF LINES 1-33)	LS	\$78,108.75	1	\$78,108.75	\$100,000.00	1	\$100,000.00	\$112,000.00	1	\$112,000.00	\$205,504.15	1	\$205,504.15
36	101	PREPARING RIGHT-OF-WAY (5% MAX OF LINES 1-33)	LS	\$39,054.38	1	\$39,054.38	\$50,000.00	1	\$50,000.00	\$55,000.00	1	\$55,000.00	\$103,833.68	1	\$103,833.68
				<b>Total</b>		<b>\$1,093,522.52</b>		<b>\$1,257,826.00</b>		<b>\$1,299,911.00</b>		<b>\$2,492,539.43</b>			
<b>Calendar Days To Complete : 210</b>				<b>As read:</b>		<b>\$ 1,122,813.30</b>		<b>\$ 1,257,826.00</b>		<b>\$ 1,299,911.00</b>		<b>\$ 2,492,539.43</b>			

\* the bidder was determined not responsible