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BID PROPOSAL 
 

PROPOSAL OF ______________________________________________________________, 

a corporation a partnership consisting of ___________________________________________ 

an individual doing business as __________________________________________________. 
 

 

THE SAN ANTONIO WATER SYSTEM: 

Pursuant to Instructions and Invitations to Bidders, the undersigned proposes to furnish all labor 
and materials as specified and perform the work required for the construction of the Dos Rios 
WRC Digester Mixing and System Enhancements Phase II, San Antonio Water System Job. 
No. 11-6502, in accordance with the Plans and Specifications for the following prices to wit: 
 
BID ITEMS: 
ITEM 
NO. 

ITEM DESCRIPTION  
(PRICE TO BE WRITTEN IN WORDS) UNIT QTY. 

UNIT PRICE 
(FIGURES) 

TOTAL PRICE 
(FIGURES) 

1.  Trench Excavation Safety Protection 
 
______________________Dollars and  

_______________Cents per lump sum 

LS 1 $ _XXXX__ $________________ 

2.  Digester Cleaning for 3 Digesters and 
1 Sludge Holding Tank- The total 
amount for furnishing all labor, 
materials, tools, equipment, dewatering, 
transportation, disposal and incidentals 
required for the cleaning of digesters 
and sludge holding tank, in accordance 
with the contract documents, complete 
in place. 
 
______________________Dollars and  

_______________Cents per dry ton 

DRY 
TON 850 $ ________ $________________ 

3.  Dome Liner Repair for 3 Digesters 
and 1 Sludge Holding Tank- The total 
amount for furnishing all labor, 
materials, tools, equipment, and 
incidentals required for the digesters 
and sludge holding tank dome liner 
repairs, in accordance with the contract 
documents, complete in place. (Note – 
Repair locations may occur in as many 
as 25 locations per tank).   
 
______________________Dollars and  

______________Cents per square foot 

SF 3500 $ ________ $________________ 
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ITEM 
NO. 

ITEM DESCRIPTION  
(PRICE TO BE WRITTEN IN WORDS) UNIT QTY. 

UNIT PRICE 
(FIGURES) 

TOTAL PRICE 
(FIGURES) 

4.  Dome Crack Repair for 3 Digesters - 
The total amount for furnishing all labor, 
materials, tools, equipment, and 
incidentals required for the digesters  
dome crack   repairs, in accordance 
with the contract documents, complete 
in place. 
 
______________________Dollars and  
______________Cents per linear foot 

LF 750 $ ________ $________________ 

5.  Tank Base Repair  for 3 Digesters 
and 1 Sludge Holding Tank- The total 
amount for furnishing all labor, 
materials, tools, equipment, and 
incidentals required for the digesters 
and sludge holding tank tank base 
repairs, in accordance with the contract 
documents, complete in place. 
 
______________________Dollars and  
______________Cents per linear foot 
 

LF 1400 $ ________ $________________ 

6.  Mixing System for 3 Digesters- The 
total amount for furnishing all labor, 
materials, tools, equipment, and 
incidentals required for the installation of 
pump mixing system, in accordance 
with the contract documents, complete 
in place. 
 
______________________Dollars and  

_______________Cents per lump sum 

LS 1 $ _XXXX__ $________________ 

7.  Dome Gas System Appurtenances- 
The total amount for furnishing all labor, 
materials, tools, equipment, and 
incidentals required for the dome 
appurtenances replacement, in 
accordance with the contract 
documents, complete in place. 
 
______________________Dollars and  

_______________Cents per lump sum 

LS 1 $ _XXXX__ $________________ 
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ITEM 
NO. 

ITEM DESCRIPTION  
(PRICE TO BE WRITTEN IN WORDS) UNIT QTY. 

UNIT PRICE 
(FIGURES) 

TOTAL PRICE 
(FIGURES) 

8.  Electrical and Instrumentation 
Upgrades- The total amount for 
furnishing all labor, materials, tools, 
equipment, and incidentals required to 
perform electrical and instrumentation 
upgrades including Process Control 
System Integrator (PCSI), in 
accordance with the contract 
documents, complete in place. 
 
______________________Dollars and  

_______________Cents per lump sum 

LS 1 $ _XXXX__ $________________ 

9.  Sludge Valve Replacement- The total 
amount for furnishing all labor, 
materials, tools, equipment, and 
incidentals required for the sludge valve 
removal and replacement, in 
accordance with the contract 
documents, complete in place. 
 
______________________Dollars and  

_______________Cents per lump sum 

LS 1 $ _XXXX__ $________________ 

10.  Combined Sludge Feed Line Piping 
Modification and Valve Installation- 
The total amount for furnishing all labor, 
materials, tools, equipment, and 
incidentals required for the combined 
sludge feed line piping modification and 
valve installation, in accordance with the 
contract documents, complete in place. 
 
______________________Dollars and  

_______________Cents per lump sum 

LS 1 $ _XXXX__ $________________ 

11.  Hot Water Line Valve Installation- The 
total amount for furnishing all labor, 
materials, tools, equipment, and 
incidentals required for the hot water 
line valve installation, in accordance 
with the contract documents, complete 
in place. 
 
______________________Dollars and  

__________________Cents per lump 
sum 

LS 1 $ _XXXX__ $________________ 
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ITEM 
NO. 

ITEM DESCRIPTION  
(PRICE TO BE WRITTEN IN WORDS) UNIT QTY. 

UNIT PRICE 
(FIGURES) 

TOTAL PRICE 
(FIGURES) 

12.  Digester Gas Flare Replacement- The 
total amount for furnishing all labor, 
materials, tools, equipment, and 
incidentals required for the digester gas 
flare removal and replacement, in 
accordance with the contract 
documents, complete in place. 
 
______________________Dollars and  

_______________Cents per lump sum 

LS 1 $ _XXXX__ $________________ 

13.  Subsurface Utility Investigation- This 
item includes all the labor, equipment, 
and materials required to complete the 
task of utility location and depth 
verification to identify all underground 
tie-in locations and underground utility 
conflicts with the proposed 
improvements. CONTRACTOR shall be 
required to vacuum extract, hand dig, or 
otherwise perform the excavation in a 
manner that does not harm the existing 
utilities. 
 
______________________Dollars and  

_______________Cents per lump sum 

LS 1 $ _XXXX__ $________________ 

14.  Permitting Fees- Allowance for 
permitting fees associated with the 
project. This shall include furnishing all 
labor, materials, and incidentals 
required to obtain all necessary permits. 
Contractor to pay and be reimbursed 
actual amount by SAWS. 
 

Two Thousand__________ Dollars and 
No________ Cents Allowance 

 
Allowance $ 2,000.00 $2,000.00 

A. SUBTOTAL BASE BID AMOUNT  
 
_____________________________Dollars and 
 
____________________________Cents 
 

$_____________________________ 
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ITEM 
NO. 

ITEM DESCRIPTION  
(PRICE TO BE WRITTEN IN WORDS) UNIT QTY. 

UNIT PRICE 
(FIGURES) 

TOTAL PRICE 
(FIGURES) 

15. Mobilization and Demobilization- 
This item includes project move-in and 
move-out of personnel and equipment, 
for work shall include furnishing all 
labor, materials, tools, equipment and 
incidentals required to mobilize, 
demobilize, bond and insure the Work 
for the Project, in accordance with the 
contract documents, complete in place. 
 
Percent of the Line Item “A” Subtotal 
Base Bid written in words: 
                 
                                                  Percent  
(Maximum of 3% of the Line Item “A” Sub-
total Base Bid amount) 
 

LS 1 $ _XXXX__ $ _______________ 

16. Add/Deduct Unit Cost Items- 
Digester/SHT cleaning, per dry ton. 
The total amount for furnishing all 
labor, materials, tools, equipment, 
dewatering, transportation, disposal 
and incidentals required in accordance 
with the contract documents. 
 
______________________Dollars and  

_________________Cents per dry ton 

DRY 
TON 1 $ ________ $________________ 

17. Add/Deduct Unit Cost Items- Liner 
repair (includes demolition). The total 
amount for furnishing all labor, 
materials, tools, equipment, and 
incidentals required for the 
digester/SHT dome line repairs, in 
accordance with the contract 
documents. 
 
______________________Dollars and  

_____________Cents per square foot 

SF 1 $ ________ $________________ 

18. Add/Deduct Unit Cost Items- 
Digester dome crack repair. The total 
amount for furnishing all labor, 
materials, tools, equipment, and 
incidentals required for the digester 
dome crack repairs, in accordance with 
the contract documents. 
 
______________________Dollars and  

_____________Cents per linear foot 

LF 1 $ ________ $________________ 
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ITEM 
NO. 

ITEM DESCRIPTION  
(PRICE TO BE WRITTEN IN WORDS) UNIT QTY. 

UNIT PRICE 
(FIGURES) 

TOTAL PRICE 
(FIGURES) 

19.  Add/Deduct Unit Cost Items- 
Digester/SHT tank base repair. The 
total amount for furnishing all labor, 
materials, tools, equipment, and 
incidentals required for the 
digester/SHT tank base repairs, in 
accordance with the contract 
documents. 
 
______________________Dollars and  

_____________Cents per linear foot 

LF 1 $ ________ $________________ 

B. TOTAL BID AMOUNT (Line Item A + Line Items 15, 16, 17, 18 
& 19)   
 
_____________________________Dollars and 
 
 ____________________________Cents 

$_____________________________ 

 
 
Mobilization and Demobilization lump sum bid shall be limited to a maximum 3% of the Line Item “A.” 
Subtotal Base Bid Amount.  The Line Item “A.” Subtotal Base Bid Amount is defined as all bid items 
EXLCUDING Item 15, Mobilization and Demobilization, and 16, 17, 18 and 19, Add/Deduct Unit Cost Items. 
In the event of a discrepancy between the written percentage and dollar amount shown for Item 15, 
Mobilization and Demobilization, the bid item’s written percentage will govern.  If the percentage 
written exceeds the allowable maximum stated for Mobilization and Demobilization, SAWS reserves 
the right to cap the amount at the percentage shown and adjust the extensions of the bid item 
accordingly. 
 

  
 
 _________________________________ 
  BIDDER’S SIGNATURE & TITLE 
 
 _________________________________ 
  FIRM’S NAME (TYPE OR PRINT) 
 
 _________________________________ 
  FIRM’S ADDRESS 
 
 _________________________________ 
  FIRM’S PHONE NO./FAX NO. 

 
 _________________________________ 
  FIRM’S EMAIL ADDRESS 
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The Contractor herein acknowledges receipt of the following: 
 
Addendum Nos._________________________________ 

 
OWNER RESERVES THE RIGHT TO ACCEPT THE OVERALL MOST RESPONSIBLE BID. 

 

The bidder offers to construct the Project in accordance with the Contract Documents for the 
contract price and to complete the Project within Six Hundred and Sixty (660) calendar days 
after the start date, as set forth in the Authorization to Proceed.  
 

The Bidder understands and accepts the provisions of the Contract Documents relating 
to liquidated damages of the Project if not completed on time.  Complete the additional 
requirements of the Proposal which are included on the following pages. 
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PROPOSAL CERTIFICATION 
 
Accompanying this proposal is a Bid Bond or Certified or Cashier’s Check on a State or National Bank payable to 
the Order of the San Antonio Water System for ____________________________ dollars 
($________________________), which amount represents five percent (5%) of the total bid price. Said bond or 
check is to be returned to the bidder unless the proposal is accepted and the bidder fails to execute and file a contract 
within     10     calendar days after the award of the Contract, in which case the check shall become the property of 
said San Antonio Water System, and shall be considered as payment for damages due to delay and other 
inconveniences suffered by said San Antonio Water System due to the failure of the bidder to execute the contract. 
The Sun Antonio Water System reserves the right to reject any and all bids. 
 
It is anticipated that the Owner will act on this proposal within    60   calendar days after the bid opening. Upon 
acceptance and award of the contract to the undersigned by the Owner, the undersigned shall execute standard San 
Antonio Water System Contract Documents and make Performance and Payment Bonds for the full amount of the 
contract within    10   calendar days after the award of the Contract to secure proper compliance with the terms and 
provisions of the contract, to insure and guarantee the work until final completion and acceptance, and the guarantee 
period stipulated, and to guarantee payment of all lawful claims for labor performed and materials furnished in the 
fulfillment of the contract. 
 
It is anticipated that the Owner will provide written Authorization to Proceed within 30 days after the award of the 
Contract. 
 
The Contractor hereby agrees to commence work under this Contract within seven (7) calendar days after issuance 
by the SAWS of the written Authorization to Proceed. Under no circumstances shall the work commence prior to 
Contractor's receipt of SAWS issued, written Authorization to Proceed.  Work shall be completed in full within 660 
consecutive calendar days.   
 
The undersigned certifies that the bid prices contained in the proposal have been carefully checked and are submitted 
as correct and final. 
 
In completing the work contained in this proposal the undersigned certifies that bidder's practices and policies do not 
discriminate on the grounds of race, color, religion, sex or national origin and that the bidder will affirmatively 
cooperate in the implementation of these policies and practices. 
 
Signed:              

 Company Representative 
 
               

 Company Name 
 
               
 
               

 Address 
 

Please return bidder's check to:           
 Company Name 

 
               
  
               

 Address 
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