

**Dominion Fire Flow Improvement Project**  
**Job No. 11-7004**  
**Solicitation No. B-12-045-CM**

PROPOSAL

PROPOSAL OF \_\_\_\_\_, a corporation

a partnership consisting of \_\_\_\_\_

and an individual doing business as \_\_\_\_\_

TO THE SAN ANTONIO WATER SYSTEM:

Pursuant to Instructions and Invitations to Bidders, the undersigned proposes to furnish all labor and materials as specified and perform the work required for the construction of pipelines and appurtenances, San Antonio Water System **Dominion Fire Flow Improvements Project** Job Number **11-7004** in accordance with the Plans and Specifications for the following prices to wit:

Item No.	Description (Unit Price to be written in Words)	Unit	Quantity	Unit Price (Figures)	Total Price (Figures)
103.1C	Remove Concrete Curb  _____ Dollars and _____ Cents	LF	208	_____	_____
103.3C	Remove Concrete Sidewalk and Driveway  _____ Dollars and _____ Cents	SF	450	_____	_____
107	Directional Drill 10.75" H.D.P.E.  _____ Dollars and _____ Cents	LF	200	_____	_____
203.1C	Tack Coat  _____ Dollars and _____ Cents	GAL	1121	_____	_____
205.4C	Hot Mix Asphaltic Pavement, Type D (2" Compacted Depth)  _____ Dollars and _____ Cents	SY	11192	_____	_____

**Dominion Fire Flow Improvement Project**  
**Job No. 11-7004**  
**Solicitation No. B-12-045-CM**

206.1C	Asphalt Treated Base (10" Thick)	_____ Dollars				
	and _____ Cents		SY	1350	_____	_____
208.1C	Salvaging, Hauling & Stockpiling Asphalt Pavement	_____ Dollars				
	and _____ Cents		SY	11192	_____	_____
209.1C	Concrete Pavement	_____ Dollars				
	and _____ Cents		SY	1	_____	_____
209.2C	Concrete Pavers	_____ Dollars				
	and _____ Cents		SY	32	_____	_____
500.4C	Concrete Curb and Gutter	_____ Dollars				
	and _____ Cents		LF	208	_____	_____
502.1C	Concrete Sidewalks/Flatwork	_____ Dollars				
	and _____ Cents		SY	50	_____	_____
503.1C	Portland Cement Concrete Driveways	_____ Dollars				
	and _____ Cents		SY	50	_____	_____

For Reference Only Not Acceptable For Bidding

**Dominion Fire Flow Improvement Project**  
**Job No. 11-7004**  
**Solicitation No. B-12-045-CM**

507.1C	Remove and Replace Chain Link Fence	_____ Dollars				
	and _____ Cents	LF	15	_____	_____	
507.6C	Remove and Replace Wrought Iron Fence	_____ Dollars				
	and _____ Cents	LF	667	_____	_____	
515.1C	Topsoil	_____ Dollars				
	and _____ Cents	CY	1981	_____	_____	
515.1D	Level II Restoration	_____ Dollars				
	and _____ Cents	SY	7000	_____	_____	
516.1C	Grass Sodding or Match Existing	_____ Dollars				
	and _____ Cents	SF	11883	_____	_____	
530.1C	Barricades, Signs and Traffic Handling	_____ Dollars				
	and _____ Cents	LS	1	_____	_____	
550	Trench Excavation Safety Protection	_____ Dollars				
	and _____ Cents	LF	6613	_____	_____	

**Dominion Fire Flow Improvement Project**  
**Job No. 11-7004**  
**Solicitation No. B-12-045-CM**

553	Storm Water Pollution Prevention Plan	_____ Dollars				
		and _____ Cents	LS	1	_____	_____
801C	Temporary Landscape Fence Protection	_____ Dollars				
		and _____ Cents	LF	4488	_____	_____
801D	Pet and Wild Fence	_____ Dollars				
		and _____ Cents	LF	1000	_____	_____
801E	Plastic Sheeting	_____ Dollars				
		and _____ Cents	SY	1140	_____	_____
818	8" PVC Waterline C900 DR 14 Restrained	_____ Dollars				
		and _____ Cents	LF	6470	_____	_____
818	12" PVC Waterline C900 DR 14 Restrained	_____ Dollars				
		and _____ Cents	LF	56	_____	_____
822	Customers Yard Piping	_____ Dollars				
		and _____ Cents	LF	500	_____	_____

For Reference Only Not Acceptable For Bidding

**Dominion Fire Flow Improvement Project**  
**Job No. 11-7004**  
**Solicitation No. B-12-045-CM**

824	Relay 3/4" Short Service	_____ Dollars				
	and _____ Cents	EA	1	_____	_____	
824	Relay 3/4" Long Service	_____ Dollars				
	and _____ Cents	EA	1	_____	_____	
824	Relay 1" Short Service	_____ Dollars				
	and _____ Cents	EA	26	_____	_____	
824	Relay 1" Long Service	_____ Dollars				
	and _____ Cents	EA	11	_____	_____	
826	Valve Box Adjustments	_____ Dollars				
	and _____ Cents	EA	2	_____	_____	
828	6" Gate Valve, M.J. Complete	_____ Dollars				
	and _____ Cents	EA	1	_____	_____	
828	8" Gate Valve, M.J. Complete	_____ Dollars				
	and _____ Cents	EA	12	_____	_____	

**Dominion Fire Flow Improvement Project**  
**Job No. 11-7004**  
**Solicitation No. B-12-045-CM**

828	12" Gate Valve, M.J. Complete	_____ Dollars	and _____ Cents	EA	1	_____	_____
831	6"x6" Tee Cut In	_____ Dollars	and _____ Cents	EA	1	_____	_____
831	6"x8" Tee Cut In	_____ Dollars	and _____ Cents	EA	2	_____	_____
831	8"x8" Tee Cut In	_____ Dollars	and _____ Cents	EA	8	_____	_____
831	12"x8" Tee Cut In	_____ Dollars	and _____ Cents	EA	1	_____	_____
833	Existing Meter & Meter Box Relocation	_____ Dollars	and _____ Cents	EA	37	_____	_____
834	Standard Fire Hydrant	_____ Dollars	and _____ Cents	EA	6	_____	_____

For Reference Only Not Acceptable For Bidding

**Dominion Fire Flow Improvement Project**  
**Job No. 11-7004**  
**Solicitation No. B-12-045-CM**

836	Pipe Fittings, All Sizes & Types	_____ Dollars				
	and _____ Cents		TON	7.9	_____	_____
840	6" Water Tie-Ins	_____ Dollars				
	and _____ Cents		EA	6	_____	_____
840	8" Water Tie-Ins	_____ Dollars				
	and _____ Cents		EA	13	_____	_____
840	12" Water Tie-Ins	_____ Dollars				
	and _____ Cents		EA	4	_____	_____
841	Hydrostatic Testing	_____ Dollars				
	and _____ Cents		EA	1	_____	_____
844	2" Blow-off, Temporary	_____ Dollars				
	and _____ Cents		EA	10	_____	_____
846	1" Air Release Assembly	_____ Dollars				
	and _____ Cents		EA	9	_____	_____

For Reference Only Not Acceptable For Bidding

**Dominion Fire Flow Improvement Project**  
**Job No. 11-7004**  
**Solicitation No. B-12-045-CM**

856	Jacking, Boring, or Tunneling 24"	_____ Dollars				
	and _____ Cents	LF	60	_____	_____	
856	8" Carrier Pipe for Jacking, Boring, Tunneling	_____ Dollars				
	and _____ Cents	LF	40	_____	_____	
856	12" Carrier Pipe for Jacking, Boring, Tunneling	_____ Dollars				
	and _____ Cents	LF	20	_____	_____	
856	Casing or Liner 24"	_____ Dollars				
	and _____ Cents	LF	60	_____	_____	
858	Concrete Encasement, Cradles, Saddles and Collars	_____ Dollars				
	and _____ Cents	CY	2	_____	_____	
1015	3/4" & 1" Copper Service Line Leak/Break Repair	_____ Dollars				
	and _____ Cents	EA	1	_____	_____	
1015	1 1/2" & 2" Copper Service Line Leak/Break Repair	_____ Dollars				
	and _____ Cents	EA BP-8	1	_____	_____	

For Reference Only Not Acceptable For Bidding

**Dominion Fire Flow Improvement Project**  
**Job No. 11-7004**  
**Solicitation No. B-12-045-CM**

1020	6" Main Break Repair	_____ Dollars	and _____ Cents	EA	1	_____	_____
1020	8" Water Main Break/Leak All Types Repairs	_____ Dollars	and _____ Cents	EA	1	_____	_____
1020	12" Water Main Break/Leak Repairs	_____ Dollars	and _____ Cents	EA	1	_____	_____
1030C	Replace Planter	_____ Dollars	and _____ Cents	EA	5	_____	_____
1030	Repair or Replace Existing Sprinkler System	_____ Dollars	and _____ Cents	LF	830	_____	_____
1040	Plumber and Permit Fees for Work Inside Private Property	_____ Dollars	and _____ Cents	EA	2	_____	_____
1050	8" Temporary PVC Waterline	_____ Dollars	and _____ Cents	LF	365	_____	_____

For Reference Only Not Acceptable For Bidding

**Dominion Fire Flow Improvement Project**  
**Job No. 11-7004**  
**Solicitation No. B-12-045-CM**

3000.14 Removal, Transportation, Disposal, Handling of A.C. Pipe

\_\_\_\_\_ Dollars  
 and \_\_\_\_\_ Cents LS 1 \_\_\_\_\_

3000.15 Asbestos Abatement Work Plan

\_\_\_\_\_ Dollars  
 and \_\_\_\_\_ Cents LS 1 \_\_\_\_\_

4438 Flowable Fill

\_\_\_\_\_ Dollars  
 and \_\_\_\_\_ Cents CY 120 \_\_\_\_\_

Bid Summary

SUBTOTAL SAWS JOB NO. 11-7004 Line "A" (WATER): \$ \_\_\_\_\_

100 MOBILIZATION  
 Percent of the Line Item "A"  
 Sub total Base Bid written in words  
 \_\_\_\_\_ Percent LS 1 \_\_\_\_\_ \$ \_\_\_\_\_  
 (Maximum of 10% of the Line Item "A"  
 Sub-total Base Bid amount)

101 PREPARING R.O.W.  
 Percent of the Line Item "A"  
 Sub total Base Bid written in words  
 \_\_\_\_\_ Percent LS 1 \_\_\_\_\_ \$ \_\_\_\_\_  
 (Maximum of 5% of the Line Item "A"  
 Sub-total Base Bid amount)

MOBILIZATION AND PREPARING ROW SUB-TOTAL

\$ \_\_\_\_\_

Mobilization lump sum bid shall be limited to a maximum 10% of the Line Item "A" Sub-total Base Bid amount. Preparing Right-of-Way lump sum bid shall be limited to a maximum of 5% of the Line Item "A" Sub-total Base Bid amount. The Line Item "A" Sub-total base bid is defined as all bid items **EXCLUDING** Item 100, Mobilization and Item 101, Preparing Right-of-Way. **In the event of a discrepancy between the written percentage and dollar**

**Dominion Fire Flow Improvement Project**  
**Job No. 11-7004**  
**Solicitation No. B-12-045-CM**

amount shown for Mobilization and Preparation of ROW bid items the written percentage will govern. If the percentage written exceeds the allowable maximum stated for mobilization and or preparation of ROW, SAWS reserves the right to cap the amount at the percentages shown and adjust the extensions of the bid items accordingly.

**TOTAL BID AMOUNT (Line Item "A", Mobilization & Preparing Right of Way)**

\$ \_\_\_\_\_

\_\_\_\_\_ **DOLLARS AND**

\_\_\_\_\_ **CENTS**

\_\_\_\_\_  
BIDDER'S SIGNATURE & TITLE

\_\_\_\_\_  
FIRM'S NAME (TYPE OR PRINT)

\_\_\_\_\_  
FIRM'S ADDRESS

\_\_\_\_\_  
FIRM'S PHONE NO. /FAX NO.

\_\_\_\_\_  
FIRM'S EMAIL ADDRESS

The Contractor herein acknowledges receipt of the following:  
Addendum Nos. \_\_\_\_\_

**OWNER RESERVES THE RIGHT TO ACCEPT THE OVERALL MOST RESPONSIBLE BID.**

The bidder offers to construct the Project in accordance with the Contract Documents for the contract price, and to complete the Project within **365** calendar days after the start date, as set forth in the Authorization to Proceed. **The bidder understands and accepts the provisions of the contract Documents relating to liquidated damages of the project if not completed on time.**

Complete the additional requirements of the Proposal which are included on the following pages.