

**SAN ANTONIO WATER SYSTEM
2010 PIPE BURSTING WORK ORDER CONSTRUCTION CONTRACT PHASE 2
SAWS JOB NO. 10-4518
SAWS SOLICITATION NO. B-10-030-DD**

**ADDENDUM NO. 1
April 15, 2010**

This addendum, applicable to work designed above, is an amendment to the bidding documents and as such shall be a part of and included in the Contract Documents. Acknowledge receipt of this addendum by entering the addendum number and issue date in the spaces provided on all submitted copies of the proposal.

1.0 Addenda Purpose

The Mandatory Pre-Bid Conference was held on April 13, 2010 at 10:00 a.m. The following Contractors were present at the meeting and only these Contractors may submit for the above referenced project.

CONTRACTOR'S PRESENT:

NAME	COMPANY	PHONE NUMBER
1. Jessica Chambliss	Holloman Corporation	210-667-9925
2. Arland Troquille	Horseshoe Construction	281-478-5477
3. Chesley Swann	Pipelayers Inc.	210-684-7400
4. Eric C Wolff	NPR	512-563-2041
5. Larry Sawyer	Dues/Jimerson	210-787-7521
6. James Humphrey	Bartex Construction	210-648-4780
7. Steve Garber	ISCO Industries	972-841-3133
8. Andy Niblett	ISCO Industries	813-690-2179
9. Kevin Neri	Custom Crete	512-350-7486
10. Marcus Tamez	Veolia ES	281-455-0899
11. Linda Mussehl	WRSI & F	210-792-2324
12. Michael Rocha	Kickapoo Empire LLC	210-977-0006
13. Robert Donath	PM Construction	281-733-3774
14. Denise M. Morales	All Points Inspection Services, Inc.	210-541-8282
15. Ev Stephen	Uretek ICR Gulf Const	832-434-4209

2.0 Responses to Questions

- Q1. Number of crews required per contact
A1. Four (4) crews required for this contract.
- Q2. Number of SAWS crews currently responding to pipe bursting requests.
A2. SAWS does not have pipe bursting crews.

Addendum No. 1
2010 Pipe Bursting Work Order Construction Contract Phase 2 Project
SAWS Job No. 10-4518
SAWS Solicitation No. B-10-030-DD
April 15, 2010

- Q3. In early February of this year a similar project named "San Antonio Water System (SAWS) Annual 2010 Pipebursting Contract" # B-10-007-RA. What is the difference between this contract and the previously aforementioned? Are they different in location, zone, to other?
- A3. The funds for the Annual 2010 Pipe Bursting Contract advertised in February have been exhausted. SAWS is currently experiencing a lot of projects requiring pipe bursting as the method of construction. Another pipe bursting contract was needed. This contract will be used similarly to the last contract, in response to projects SAWS crews cannot respond to that require pipe bursting as rehabilitation. Projects will be located all around the SAWS service area.
- Q4. 4553 epoxy has been evaluated by your products approval committee and approved on a case by case basis in the past. My question is if we can bid this project using the 4553 epoxy and if any additional information is required to do so?
- A4. Approved Epoxy coatings are specified in the specifications under Item 910 Manhole Rehabilitation. Only these approved products will be accepted.
- Q5. How would a publicly traded company quantify minority participation?
- A5. If they are a C Corporation and the majority of the shareholders are minority with 51% of the voting stock they would qualify. However, the elected Board of Directors would have to be of a minority majority also.

3.0 Modification

The Bid Opening for this project will be held on Tuesday, April 20, 2010 at 10:00 a.m. not at 10:30 a.m.



Addendum No. 1
2010 Pipe Bursting Work Order Construction Contract Phase 2 Project
SAWS Job No. 10-4518
SAWS Solicitation No. B-10-030-DD
April 15, 2010

ACKNOWLEDGEMENT BY BIDDER

Each bidder is requested to acknowledge receipt of this Addendum No. 1 by his/her signature affixed hereto and to file same and attach with his/her bid.

The undersigned acknowledges receipt of this Addendum No. 1 along with the bid submitted herewith is in accordance with the information and stipulations set forth.

Date

Signature

END OF ADDENDUM NO. 1