

Addendum No. 1  
Naco Pump Station Improvements Project  
SAWS Project No. 12-6003  
Solicitation No. B-14-005-DD

**SAN ANTONIO WATER SYSTEM  
NACO PUMP STATION IMPROVEMENTS PROJECT  
SAWS PROJECT NO. 12-6003  
SOLICITATION NO. B-14-005-DD  
ADDENDUM NO. 1**

**February 11, 2014**

This addendum, applicable to work designated above, is an amendment to the proposal and specification documents and as such shall be a part of and included in the Contract. Acknowledge receipt of this addendum by entering the addendum number and issue date in the spaces provided on all submitted copies of the proposal.

**1.0 Addenda Purpose**

The purpose of this addendum is to issue a revision to the Contract Documents for the Naco Pump Station Improvements Project (SAWS Job No. 12-6003).

**2.0 Mandatory Site Visit- Firms in Attendance**

Invitation for Competitive Sealed Proposals – Proposals will not be accepted from any company not represented at the mandatory site visit held on February 11 at 10:00 a.m. The following list is a record of represented firms:

**Firm Name**

- Archer Western
- Environmental Improvements
- Laughlin Thyssen
- MGC Contractors
- Peerless Equipment
- Mersino
- Power Engineering Services
  
- Odessa Pumps
- Industrial Construction

**Firm Name**

- Alterman Electric
- MWH Constructors
- Cardinal
- Smith Pump
- DN Tanks
- Allco
- Advanced Electrical Systems
- Affiliated Power Services
- HD Supply Waterworks

The sign-in sheet from the site visit is included with this Addendum.

### 3.0 Modifications to Part I – CONTRACT DOCUMENTS

- A. INVITATION FOR COMPETITIVE SEALED PROPOSALS – DELETE the third paragraph and REPLACE with the following:

“For questions regarding this solicitation, technical questions or additional information, please contact Diana W. Dwyer, Contract Administrator, in writing via email to: Diana.Dwyer@saws.org or by fax to (210) 233-5218 until **4:00 p.m. (CT)** on **February 18, 2014**. Answers to the questions will be posted to the website by **4:00 p.m. (CT)** on **February 20, 2014** as a separate document or included as part of an addendum.”

- B. INVITATION FOR COMPETITIVE SEALED PROPOSALS – DELETE the first sentence of the fifth paragraph and REPLACE with the following:

“Sealed proposals will be received by the Contract Administration Division, 2800 U.S. Hwy 281 North, Customer Center Building, Suite 171, San Antonio, Texas 78212, until **February 27, 2014 at 2:00 p.m.**”

### 4.0 Questions and Answers

- Q1: Will the bid date be moving? With the bid advertising on 2/5, prebid on 2/11, questions due 2/12, there is not enough time to bid this project sufficiently.

Response: The dates for questions, answers to questions, and the proposal submittal deadline have been extended. Refer to Part 3.0 of this Addendum.

- Q2: Under the specification page “The Six Good Faith Efforts and Contract Administration Requirements”, it states:

Make information on forthcoming opportunities available to DBEs and arrange time frames for contracts and establish delivery schedules, where the requirements permit, in a way that encourages and facilitates participation by DBEs in the competitive process. This includes, whenever possible, posting solicitations for bids or proposals for a minimum of 30 calendar days before the bid or proposal closing date.

Since the bid advertised on 2/5 and the bid date being 2/20, this would be an impossible goal to meet.

Response: As indicated in the Guidance for U.S. Environmental Protection Agency Disadvantaged Business Enterprise Program (TWDB-0210), TWDB recommends that projects be advertised for a minimum of 30 calendar days, whenever possible. In most instances, SAWS makes every effort to follow TWDB’s recommendation. However, in order to adhere to the project schedule and to start construction as soon as possible, SAWS has opted to advertise this project for less than 30 days, which is allowable per state statute and by TWDB.

Addendum No. 1  
Naco Pump Station Improvements Project  
SAWS Project No. 12-6003  
Solicitation No. B-14-005-DD

ACKNOWLEDGEMENT BY BIDDER


Each bidder is requested to acknowledge receipt of this Addendum No. 1 by his/her signature affixed hereto and to file same and attach with his/her proposal.

The undersigned acknowledges receipt of this Addendum No.1 and the proposal submitted herewith is in accordance with the information and stipulations set forth.

\_\_\_\_\_  
Date

\_\_\_\_\_  
Signature

Kimley-Horn and Associates, Inc.  
Texas Registered Engineering Firm F-928  
601 NW Loop 410, Ste. 350  
San Antonio, TX 78216

*V. Ryan Sowa*  
  
*02/11/14*





# MEETING SIGN-IN SHEET

<b>Project:</b> Naco Pump Station Improvements Project	<b>Meeting Date:</b> February 11, 2014
<b>Subject:</b> Mandatory Pre-Proposal Site Visit	<b>Place/Room:</b> Naco Pump Station

Name	Company	Phone	E-Mail
Rod Lunkwitz	ARCHER WESTERN CONSTRUCTION	972.457.8500	rlunkwitz@walshgroup.com 972.457.8501
RICHARD VROOM	ARCHER WESTERN CONSTRUCTION	972.457.8500	972.457.8501
Nelson Froboese	ALTERMAN	210-510-8150	NFroboese@alterman.com
Curtis Carthey	ETA	972-295-3733	ccarthey@etainst.com
FRANK TURNER	ALTERMAN	210-559-1095	fturner@goalterman.com
Arthur R. Daugherty	MWH	214 394 6623	arthur.daugherty@mwhglobal.com
KELLY COURTNEY	LAUGHLIN THYSSEN	713.429.6500	TYLER@LAUGHLINTI.COM
ERICK TEEL	ALTERMAN	210-468-8888	eteel@goalterman.com
Diana Dwyer	SAWS	210-233-3372	diana.dwyer@saws.org
PAUL S. JOHNSON	MERSINO	281-717-9024	PAUL.JOHNSON@MERSINO.COM
Jessie Garza	Peerless Equip.	210-434-7867	jgarza@peerless-equipment.com
Eric Maccek	Cardinal	972-602-4361	emaccek@cardinalco.com
MIKE THOMPSON	Smith Pump	210-488-4321	miket@smithpump.com
DAVE CHAPMAN	CARDINAL	972-602-4361	DCHAPMAN@CARDINALCO.COM
JOHN FERGUSON	DN TANKS	972-823-3300	JOHN.FERGUSON@DNTANKS.COM
BRANDON HARRISON	ALCO	409-060-4459	bharrison@alco.com
Danny Haddock	AFFILIATED Power Services	361 445 5324	dhaddock@apowerserv.com
Terry House	Odessa Pumps Industrial Construction	512 569 2873	thouse@odessapumps.com
Willie Singleton		210-859-6042	Willie.Singleton@shcglobal.net