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Dos Rios WRC Electrical System Improvements Project Phase 1
Solicitation Number: CO-00084

Job No.: 14-6504

ADDENDUM 1
August 31, 2016

To Bidder of Record:

This addendum, applicable to work referenced above, is an amendment to the proposal, plans and specifications and as
such will be a part of and included in the Contract Documents. Acknowledge receipt of this addendum by entering the
Addendum number and issue date on the space provided in submitted copies of the bid proposal.

Addendum No. 1 consists of the items as outlined in the following pages. In addition to these items Addendum No. 1
includes one (1) re-issued specification.

CHANGES TO THE SPECIFICATIONS

1. Blank Pages – Inserted the words, “Page Intentionally Left Blank”

2. Page IV, Invitation to Bidders, remove and replace in its entirety with the attached.

3. Page BP-1, Bid Proposal, remove and replace in its entirety with the attached. Bidders should use this version of
the Bid Proposal when submitting a bid for this project.

4. Page PC-1, Proposal Certification, remove and replace in its entirety with the attached.

5. Page SS-2, Supplemental Conditions, General Conditions Section
a. Replace General Conditions Section with the attached.

6. Page SC-2, Special Conditions, SC9 that reads:

“A Geotechnical Report has been developed for SAWS on this project and upon request will be made available
for Contractors for information purposes only. Please Contact (Name of appropriate contracting staff). SAWS
will require the execution of a SAWS disclaimer form by the Contractor as a condition of and prior to the release
of the report.”

Is amended to read:

“A Geotechnical Report has been developed for SAWS on this project and upon request will be made available
for Contractors for information purposes only. Please Contact Diana L. Woltersdorf, Contract Administrator, at
210-233-3372 or Diana.Woltersdorf@saws.org. SAWS will require the execution of a SAWS disclaimer form by
the Contractor as a condition of and prior to the release of the report.”

7. Page SC-2, Special Conditions, is amended with the following:

SC10. TWDB Funding - TWDB funds are being sought for this project. All plans and specifications must be
approved by TWDB prior to issuance of the notice to proceed.





INVITATION TO BIDDERS
Solicitation No. CO-00084

Sealed bids are requested by the San Antonio Water System for the construction of electrical improvements
for the DOS RIOS WRC ELECTRICAL SYSTEM IMPROVEMENTS - PHASE 1 Project, SAWS Job
No. 14-6504.

To view additional project information, as well as obtain the plans and specifications for this project, visit
our website located at www.saws.org and click on the Business Center. Then select Bidder, Consultant,
and Vendor Registration, which is located on the left-hand side of the screen. Select the Register Now
button and proceed with registration.

For difficulties downloading plans and specifications, contact the Contracting Department at 210-233-3372.

For questions regarding this solicitation, technical questions or additional information, please contact Diana
Woltersdorf, in writing via email to: diana.woltersdorf@saws.org until 4:00 PM (CT) on September 22,
2016. Answers to the questions will be posted to the web site by 4:00 PM (CT) on September 28, 2016
as a separate document or included as part of anaddendum.

A mandatory pre-bid meeting will be held at 10:00 AM (CT) on September 20, 2016 at the San Antonio
Water System’s Dos Rios Water Recycling Center O&M Building/Cafeteria, 3495 Valley Road,
San Antonio, Texas 78221. Please be advised that under no circumstances shall any late or non-
attendee(s) to the Mandatory Pre-Bid Meeting be allowed to submit a bid for the project.

Sealed bids will be received by the Contract Administration Division, 2800 U.S. Hwy 281 North,
Customer Center Building, Suite 171, San Antonio, Texas 78212, until 10:00 AM (CT), October 3, 2016.
Bids will then be publicly opened and read aloud in Contract Administration, CR-C137, Customer Center
Building, 2800 U.S. Hwy 281 North, San Antonio, Texas. Each bid must be accompanied by a cashier's
check, certified check, or bid bond in an amount not less than five percent of the total bidprice.

This contract is contingent upon release of funds from the Texas Water Development Board.

Any contract or contracts awarded under this Invitation for Bids (IFB) are expected to be funded in part by
financial assistance from the Texas Water Development Board (TWDB). Neither the State of Texas nor
any of its departments, agencies, or employees are or will be a party to this IFB or any resultingcontract.

Equal Opportunity in Employment – All qualified applicants will receive consideration for employment
without regard to race, color, religion, sex, age, handicap, or national origin. The contractor shall carry out
applicable requirements of 40CFR Part 33 in the award and administration of contracts awarded under
TWDB financial assistance agreements. Failure by the contractor to carry out these requirements is a
material breach, which may result in the termination of the awarded financial assistance.

All laborers and mechanics employed by contractors and subcontractors on projects funded directly by or
assisted in whole or in part by and through the Clean Water Sate Revolving Funds (CWSRF) shall be paid
wages at rates not less than those prevailing on projects of a character similar in the locality as determined
by the Secretary of Labor in accordance with subchapter IV of chapter 31 of title 40, United States Code.
Wages to be paid on this project will be governed by the Department of Labor Wage General Decision or
Decisions included in the bid documents for this project.

Any contract(s) awarded under this Invitation for Bids is subject to the American Iron and Steel (AIS)
requirements of Section 608 of the Federal Water Pollution Control Act.
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Dos Rios Water Recycling Center (WRC) Electrical Improvements Phase I

Solicitation No. CO-00084

Rev. 07/15

Addendum No. 1 BP-1

BID PROPOSAL

PROPOSAL OF , a corporation

a partnership consisting of ____________________________________________________________________

an individual doing business as ________________________________________________________________

THE SAN ANTONIO WATER SYSTEM:
Pursuant to Instructions and Invitation to Bidders, the undersigned proposes to furnish all labor and materials as specified and perform the
work required for the project as specified, in accordance with the Plans and Specifications for the following prices to wit:

(PLEASE SEE ATTACHED PDF LIST OF BID ITEMS)

TOTAL BID PRICE $

Mobilization and Prep of ROW shall be limited to the maximum percentage shown. If the percentage exceeds the allowable maximum
stated for mobilization, SAWS reserves the right to cap the amount at the percentages shown and adjust the extensions of the bid
items accordingly.

BIDDER’S SIGNATURE & TITLE

FIRM’S NAME (TYPE OR PRINT)

FIRM’S ADDRESS

FIRM’S PHONE NO. /FAX NO.

FIRM’S EMAIL ADDRESS

The Contractor herein acknowledges receipt of the following:
Addendum Nos.___________________

OWNER RESERVES THE RIGHT TO ACCEPT THE OVERALL MOST RESPONSIBLE BID.

The bidder offers to construct the Project in accordance with the Contract Documents for the contract price, and to complete the Project
within 600 calendar days after the start date, as set forth in the Authorization to Proceed. The bidder understands and accepts the
provisions of the contract Documents relating to liquidated damages of the project if not completed on time.

Complete the additional requirements of the Bid Proposal which are included on the following pages.



Line No. Item No. Quote Category SOV Item Item Description Unit Quantity Unit Bid Price Total Price

1 1 General Sanitary Sewer Bid Items 01.4600.00.0002 - Construction

Trench Excavation and Safety Protection: Total amount for
furnishing all labor, materials, tools, equipment, and incidentals
required for the development, design, and implementation of a
trench safety system as required by the Occupational Safety and
Health Administration (OSHA) and the assumption of responsibility
for said system, in accordance with the contract documents,
complete in place. LS 1 -$

2 2 General Sanitary Sewer Bid Items 01.4600.00.0002 - Construction

13.2 kV Feed: Total amount for furnishing all labor, materials, tools,
equipment, and incidentals required for the construction and
installation of two new incoming 13.2 kV feed lines, including new
utility poles, foundations, manholes, 15kV cables and conduits, and
demolition as required by the contract documents, complete in
place. LS 1 -$

3 3 General Sanitary Sewer Bid Items 01.4600.00.0002 - Construction

Main Electrical Switchgear Building: Total amount for furnishing all
labor, materials, tools, equipment, and incidentals required for the
construction and installation of the new electrical switchgear
building, including grading, sodding, sidewalks, asphalt pavement,
precast building, basement foundation, HVAC, electrical switchgear,
instrumentation, cables, conduit, equipment, utility relocation, and
demolition as required per the contract documents, complete in
place. LS 1 -$

4 4 General Sanitary Sewer Bid Items 01.4600.00.0002 - Construction

Substation #5 & 6 Alternate Feeds: Total amount for furnishing all
labor, materials, tools, equip., and incidentals required for
construction/installation of alternate feeds from substation #5 & 6,
including ductbank and feeders, FEB-1 & 2 improvements and
Sectionalizing Cabinets, equip. pads, connections to existing
switchgear bldg, electrical transformers, wire, instrumentation,
cables, conduit, ductbanks and other equip., and demolition as
required per contract documents, complete in place. LS 1 -$

5 5 General Sanitary Sewer Bid Items 01.4600.00.0002 - Construction

Substation #11 & 12 Alternate Feed: Total amount for furnishing all
labor, materials, tools, equip. and incidentals required for
construction/installation of alternate feed from substation #11 & 12,
including, demolition, grading, sidewalks, equip. pads, utility
relocations, precast aeration electrical bldg, foundations, electrical
transformers, instrumentation, cables, conduit, ductbank, equip.,
conduit bridges, and demolition as required per contract documents,
complete in place. LS 1 -$

6 6 General Sanitary Sewer Bid Items 01.4600.00.0002 - Construction

Generator #1 & 2 Replacement: Total amount for furnishing all labor,
materials, tools, equipment, and incidentals required for the
construction and installation of two new generators and paralleling
gear, including, equipment pads, grading, utility relocation,
ductbanks, wire, conduit, equipment, and demolition as required per
the contract documents, complete in place. LS 1 -$

7 7 General Sanitary Sewer Bid Items 01.4600.00.0002 - Construction

Emerson (Distribution Control System [DCS]) Package - The total
amount for furnishing all labor, programming, testing, incidentals,
and training required in accordance with the contract documents,
complete in place. LS 1 -$

Solicitation Quotes Table
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8 8 General Sanitary Sewer Bid Items 01.4600.00.0002 - Construction

Standby-power generator as required per Specification 01015 for
Headworks MCC. LS 1 -$

9 9 General Sanitary Sewer Bid Items 01.4600.00.0002 - Construction

Subsurface Utility Investigation: This item includes all the labor,
equipment, tools, materials and incidentals required to complete the
task of utility location and depth verification to identify all
underground tie-in locations/utility conflicts with proposed
improvements. CONTRACTOR shall be required to hydro vacuum
extract, hand dig, or otherwise perform the excavation in a manner
that does not harm the existing utilities. LS 1 -$

10 10 General Sanitary Sewer Bid Items 01.4600.00.0002 - Construction

Subsurface Utility Relocation: $50,000 allowance to relocate
unforeseen subsurface utilities (not included in project scope). This
shall include all labor, equipment, tools, materials and incidentals of
task to relocate all underground utility tie-ins/conflicts with proposed
improvements and are to be negotiated under contract terms and
conditions, complete in place. CONTRACTOR shall be required to
hydro vacuum extract, hand dig, or otherwise perform excavation as
to not harm existing utilities. LS 1 -$

11 11 General Sanitary Sewer Bid Items 01.4600.00.0002 - Construction

Permitting Fees: Allowance for $20,000.00 permitting fees
associated with the project. This shall include furnishing all labor,
materials, tools, equipment and incidentals required to obtain all
necessary permits. Contractor to pay and be reimbursed actual
amount by SAWS. LS 1

12 12 General Sanitary Sewer Bid Items 01.4600.00.0002 - Construction

Pre-startup/Construction Items: $100,000.00 allowance for
unforeseen construction related items (not included in project scope)
associated with pre-startup, startup services necessary to provide
for an operational and functional system. This shall include
furnishing all labor, materials, tools, equipment and incidentals
required to construct these project related items at SAWS' request
and to be negotiated under contract terms and conditions for
complete in place. LS 1 -$

13 13 General Sanitary Sewer Bid Items 01.4600.00.0002 - Construction

Mobilization and Demobilization: This item includes project move-in
and move-out of personnel and equipment, for work shall include
furnishing all labor, materials, tools, equipment and incidentals
required to mobilize, demobilize, bond and insure the Work for the
Project, in accordance with the contract documents, complete in
place. Maximum of 3% of the total of Line Items 1 through 9. LS 1 -$

Addendum No. 1



Rev. 04/14

Addendum No. 1

PC-1

PROPOSAL CERTIFICATION

Accompanying this proposal is a Bid Bond or Certified or Cashier's Check payable to the Order of the San Antonio Water
System for _____________________________________________________ dollars ($_____________________),
which amount represents five percent (5%) of the total bid price. Said bond or check is to be returned to the bidder unless
the proposal is accepted and the bidder fails to execute and file a contract within 10 calendar days after the award of the
Contract, in which case the check shall become the property of said San Antonio Water System, and shall be considered
as payment for damages due to delay and other inconveniences suffered by said San Antonio Water System due to the
failure of the bidder to execute the contract. The San Antonio Water System reserves the right to reject any and all bids.

It is anticipated that the Owner will act on this proposal within 60 calendar days after the bid opening. Upon acceptance
and award of the contract to the undersigned by the Owner, the undersigned shall execute standard San Antonio Water
System Contract Documents and make Performance and Payment Bonds for the full amount of the contract within 10
calendar days after the award of the Contract to secure proper compliance with the terms and provisions of the contract,
to insure and guarantee the work until final completion and acceptance, and the guarantee period stipulated, and to
guarantee payment of all lawful claims for labor performed and materials furnished in the fulfillment of the contract.

It is anticipated that the Owner will provide written Authorization to Proceed within 30 days after the award of the
Contract.

The work called for in this Contract shall commence on the date indicated in the SAWS written Authorization to Proceed
Under no circumstances shall the work commence prior to the date provided for in the SAWS issued, written
Authorization to Proceed. Work shall be completed in full within 600 consecutive calendar days.

The undersigned certifies that the bid prices contained in the proposal have been carefully checked and are submitted as
correct and final and are in conformance with the requirements of the American Iron and Steel provisions of P.L. 113-76.
Consolidated Appropriations Act, 2014.

The undersigned further acknowledges compliance with “Wage and Labor Standard Provisions” of this contract and the
use of the Blue Book rental rates for establishment of equipment rental rates whether owned or leased during the course
of this Contract.

In completing the work contained in this proposal the undersigned certifies that bidder's practices and policies do not
discriminate on the grounds of race, color, religion, sex or national origin and that the bidder will affirmatively cooperate
in the implementation of these policies and practices.

Signed: ___________________________________________
Company Representative

___________________________________________
Company Name

___________________________________________

___________________________________________
Address

Please return bidder's check to: ___________________________________________
Company Name

___________________________________________

___________________________________________
Address
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Supplemental Conditions

For applicable contracts entered into after January 1, 2016, a new ethics law was enacted by H.B.
1295 in 2015 that prohibits a governmental entity from entering into a contract with a business
entity unless the business entity submits a Disclosure of Interested Parties Form 1295. The Texas
Ethics Commission has made available on its website a new filing application that must be used
to file Form 1295. A business entity must use the application to enter the required information on
Form 1295 and print a copy of the completed form, which will include a certification of filing that
will contain a unique certification number.

Please go to the Texas Ethics Commission website. Please view the two videos for Business

Entities for further clarification.

https://ethics.state.tx.us/whatsnew/elf_info_form1295.htm

Article VIII. - Contract Completion Time

Section 8.6 Liquidated Damages for Failure to Complete on Time: of the General Conditions shall
be amended as follows:

Add the following to the end of the paragraph:

Liquidated Damages, for the purpose of this contract, will be assessed at $700.00 per day.

Article IV- Contract Administration
Section 4.4 of the general conditions shall be amended as follows:

CONTRACTORS – The Contractor shall perform the Work with its own organization on at least
40% of the total original contract price.

The term to “perform the Work with its own organization” is defined herein as utilizing only:

• Workers employed and paid directly by the Contractor or a wholly owned subsidiary
of the contractor.

• Equipment owned by the contractor or its wholly owned subsidiary.
• Rented or leased equipment operated by the Contractor’s, or its wholly

owned subsidiaries, employees.
• For purposes of determining the value of the Work self performed, the amount shall

include all materials incorporated into the Work where the majority of the value of
the Work involved in incorporating the material is performed by the Contractor’s own
Organization, including wholly owned subsidiary; and



Rev. 4/12/2016 SS-2

• Labor provided by staff leasing firms licensed under Chapter 91 of the Texas Labor
code for non supervisory personnel if the contractor or wholly owned subsidiary
maintains direct control over the labor.

The remaining sections of Article IV shall remain the same.

General Conditions

Remove Section 5.7.1.1.8 in its entirety and replace with the following:

Installation Floater - Physical Damage Insurance which insures SAWS and the City for damages
to all Property Purchased for, or Assigned to, the Project commencing on the start date through
completion. Policy limits shall be in an amount equal to the total contract cost contracted herewith.
The policy form shall be an All Risk form and shall include coverage for both during transit and
while stored at the work site.



SCH-1
Addendum No. 1

Schedule of Manufacturers and Suppliers

The Contract Documents are based upon the equipment or products available for the

manufacturers/suppliers denoted as "a", "b", etc., below. Bidder must indicate in the Bid which

manufacturer/supplier the bid was based upon and which bid is intended for use for each item of

equipment, listed below by circling one of the listed suppliers/manufacturers. If the Bidder circles

more than one listed supplier, he must use the first supplier circled (unless an alternate is

approved).

Specification
Number

Equipment
Manufacturer or Supplier

11149 2.01 Sump Pumps

a. Flowserve
b. Flygt Corporation
c. KSB, Inc.
d. Ebara
e. Owner Approved equal

16231 2.01 Packaged Engine Generator Systems

a. Caterpillar
b. Cummins

16232 2.02
Emergency Generator Paralleling Gear
Systems a. Russelectric

b. ASCO
c. Caterpillar

16345 2.01 Medium Voltage Metal-Clad Switchgear
a. Eaton Cutler-Hammer
b. Siemens
c. Square D

16346 2.01
Medium Voltage Sealed Deadfront
Distribution Switchgear

a. S & C Electric
b. G & W Electric

17400 2.01 Control Panels
a. Hoffman Engineering
Company
b. Rittal



DOS RIOS WRC ELECTRICAL SYSTEM IMPROVEMENTS 01150 - 1 August 26, 2016

PHASE 1 MEASUREMENT AND PAYMENT
ADDENDUM NO. 1

SECTION 01150

MEASUREMENT AND PAYMENT

PART 1 GENERAL

1.01 SCOPE OF WORK

A. This section defines the method that will be used to determine the quantities of
Work performed or materials supplied and establish the basis upon which payment
will be made.

1.02 PRICE PROPOSAL

A. Required items of Work and incidentals necessary for the satisfactory completion of
the Project shall be considered incidental to the specified Work required under this
contract and shall be considered as included in the unit prices for the various price
items. The CONTRACTOR shall prepare his price accordingly to allow for such
items:
1. Not specifically listed in the price proposal form.
2. Not specified in this section to be measured or to be included in one of the

items listed in the price proposal form.
3. To include CONTRACTOR’s overhead and profit.

B. Work includes the furnishing of all labor, materials, equipment, tools, and related
items for performing all operations required to complete the Project satisfactorily in
place, as specified by the contract documents.

1.03 RELATED WORK

A. Section 01300 – Submittals

B. Section 01370 – Schedule of Values

1.04 PRICE ITEMS DESCRIPTION

A. Price Item No. 1 – Trench Excavation and Safety protection. The total amount for
furnishing all labor, materials, tools, equipment, and incidentals required for the
development, design, and implementation of a trench safety system as required by
the Occupational Safety and Health Administration (OSHA) and the assumption of
responsibility for said system, in accordance with the contract documents, complete
in place.



DOS RIOS WRC ELECTRICAL SYSTEM IMPROVEMENTS 01150 - 2 August 26, 2016

PHASE 1 MEASUREMENT AND PAYMENT
ADDENDUM NO. 1

B. Price Item No. 2 – (IP Drawing Series) 13.2 kV Feed: Total amount for furnishing all
labor, materials, tools, equipment, and incidentals required for the construction and
installation of two new incoming 13.2 kV feed lines, including new utility poles,
foundations, manholes, 15kV cables and conduits, and demolition as required by
the contract documents, complete in place.

The scope of such as items includes but is not limited to the following:
a. Install two (2) new underground feeders from incoming 13.2kV overhead

service to the new site Main Electrical Switchgear Building,
b. Replace SAWS 13.2kV overhead utility service feeder and appurtenances,
c. Miscellaneous Demolition.

C. Price Item 3 - (SB Drawing Series) Main Electrical Switchgear Building: Total
amount for furnishing all labor, materials, tools, equipment, and incidentals required
for the construction and installation of the new electrical switchgear building,
including grading, sodding, sidewalks, asphalt pavement, precast building,
basement foundation, HVAC, electrical switchgear, instrumentation, cables, conduit,
equipment, utility relocation, and demolition as required per the contract documents,
complete in place.

The scope of such as items includes but is not limited to the following:
a. Site grading, paving and drainage as required to accommodate the new

structure. Installation of asphalt driveway, and rerouting of existing
electrical ductbank as shown on the contract drawings.

b. Construct one (1) 90-ft by 40-ft precast type building with below grade
cable vault constructed to house the incoming/outgoing feeders, complete
in place, with access driveways, sidewalks, sumps, pumps, and all
associated appurtenances.

c. Architectural and HVAC/mechanical improvements
d. All Electrical Equipment, Switchgear, RIOs Controllers, conduit, duck

banks, manholes, appurtenances, and factory witness testing as required
by specifications.

e. Miscellaneous Demolition.

D. Price Item No. 4 – (S5 Drawings Series) Substation #5 & 6 Alternate Feeds: Total
amount for furnishing all labor, materials, tools, equip., and incidentals required for
construction/installation of alternate feeds from substation #5 & 6, including
ductbank and feeders, FEB-1 & 2 improvements and Sectionalizing Cabinets,
equip. pads, connections to existing switchgear bldg, electrical transformers, wire,
instrumentation, cables, conduit, ductbanks and other equip., and demolition as
required per contract documents, complete in place.

The scope of such as items includes but is not limited to the following:
a. Demolition of Substation No. 5 & 6
b. All Electrical Equipment, MCCs, RIOs Controllers, conduit, duck banks,

and appurtenances.
c. Miscellaneous Equipment Pads, Electrical equipment, conduit, ductbank,

manholes and electrical equipment.



DOS RIOS WRC ELECTRICAL SYSTEM IMPROVEMENTS 01150 - 3 August 26, 2016

PHASE 1 MEASUREMENT AND PAYMENT
ADDENDUM NO. 1

E. Price Item No. 5 – (AB Drawing Series) Substation #11 & 12 Alternate Feed: Total
amount for furnishing all labor, materials, tools, equip. and incidentals required for
construction/installation of alternate feed from substation #11 & 12, including,
demolition, grading, sidewalks, equip. pads, utility relocations, precast aeration
electrical bldg, foundations, electrical transformers, instrumentation, cables, conduit,
ductbank, equip., conduit bridges, and demolition as required per contract
documents, complete in place.

The scope of such as items includes but is not limited to the following:
a. One (1) 40-ft by 20-ft precast type building, slab on grade, complete in

place, with access driveway, sidewalks, and all associated appurtenances.
b. Piping, valves, and associated appurtenances required for the utility

relocation of existing 42-in spike line and 16-in water line.
c. All Electrical Equipment, MCCs, RIOs Controllers, conduit, duck banks,

and appurtenances.
d. Miscellaneous Equipment Pads, Electrical equipment, conduit, ductbank,

manholes and electrical equipment.

F. Price Item No. 6 - (EP Drawing Series) Generator #1 & 2 Replacement: Total
amount for furnishing all labor, materials, tools, equipment, and incidentals required
for the construction and installation of two new generators and paralleling gear,
including, equipment pads, grading, utility relocation, ductbanks, wire, conduit,
equipment, and demolition as required per the contract documents, complete in
place.

The scope of such as items includes but is not limited to the following:
a. Two (2) 480 V Generators, paralleling gear, and associated

appurtenances.
b. Miscellaneous site grading, crushed gravel, new water pipe and

appurtenances, concrete pads, access stairs, FRP grating, handrail, and
demolition.

c. Factory Witness Testing of Generators

G. Price Item No. 7 – Emerson (Distribution Control System [DCS]) Package - The
total amount for furnishing all labor, programming, testing, incidentals, and training
required in accordance with the contract documents, complete in place.

H. Price Item No. 8 – Standby-power generators as required per specification 01015
for the Headworks MCC.

I. Price Item No. 9 – Subsurface Utility Investigation
1. Description – This item will be for subsurface utility investigations as related to

this project. This includes all the labor, equipment, tools, materials and
incidentals required to complete the task of utility location and depth
verification to identify all underground tie-in locations and underground utility
conflicts with the proposed improvements. CONTRACTOR shall be required to
hydro vacuum extract, hand dig, or otherwise perform the excavation in a
manner that does not harm the existing utilities.



DOS RIOS WRC ELECTRICAL SYSTEM IMPROVEMENTS 01150 - 4 August 26, 2016

PHASE 1 MEASUREMENT AND PAYMENT
ADDENDUM NO. 1

J. Measurement – Measurement of the Price Item No. 1 through 9 will be by the lump
sum as the work progresses.

K. Payment – This item will be paid for at the contract lump sum price for work
performed in accordance with the Schedule of Values. The lump sum will be pro-
rated based on the percentage of work successfully completed. Payment for
delivered or stored items will be allowed for major equipment and materials. No
partial payments will be made for materials and equipment delivered or stored
unless Shop Drawings and preliminary operation and maintenance manuals are
acceptable to the OWNER. Only approved materials stored on the job site will be
eligible for partial payments. All partial payments shall be approved by the OWNER.
Materials that will not be paid for prior to installation include, but are not limited to,
bulk quantities such as nails, fasteners, conduits, conductors, concrete, steel
reinforcement, formwork, sand and gravel.

The CONTRACTOR’s request for payments for materials stored on the job site shall
include copies of paid invoices provided by approved supply sources in accordance
with the General Conditions of the Contract. Payment for materials stored on the
job site shall be based upon the costs listed in the supplier’s paid invoices and shall
be in accordance with the General Conditions of the Contract.

A maximum payment of 85% will be allowed for stored items, the remaining 15%
will be paid upon delivery of the approved final O&M manuals. Equipment and
materials shall not be installed or put into place before final O&M manuals have
been received.

Payment for installed equipment shall not be more than 85% of the installed cost
until the training materials have been submitted and training has been completed to
the satisfaction of OWNER."

The CONTRACTOR is required to provide a cash flow projection or forecast from
which cash flow graphs and charts can easily be generated and updated. The
projection may be developed in Microsoft Excel or any other acceptable software.
The cash flow projection must be structured in a table format and must clearly
indicate the following:

a. Period of cash flow projection
b. Monthly budget
c. Cumulative budget
d. Monthly actual
e. Cumulative actual

With each pay estimate, the CONTRACTOR shall also furnish baselined progress
schedules that can be cross-referenced with the Schedule of Values (SOV) and Cash
Flow Projection. The cash flow projections shall reflect the progress claimed on the
progress schedule. Schedules shall be in accordance with Section 01300,
Submittals.
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PHASE 1 MEASUREMENT AND PAYMENT
ADDENDUM NO. 1

Redlines/record drawings along with Construction Photographs shall be furnished
with each monthly pay estimate as required per Specification 01322.

The CONTRACTOR shall provide all labor, supervision, tools, equipment, and
materials necessary to furnish, install and complete tasks associated with Price Item
No. 1 through 9.

L. Price Item No. 10 – Subsurface Utility Relocation Allowance
1. Description – Relocate unforeseen subsurface utilities (not included in project

scope). This shall include all labor, equipment, tools, materials and incidentals
of task to relocate all underground utility tie-ins/conflicts with proposed
improvements and are to be negotiated under contract terms and conditions,
complete in place. CONTRACTOR shall be required to hydro vacuum extract,
hand dig, or otherwise perform excavation as to not harm existing utilities.

2. Measurement – Measurement of the item “Subsurface Utility Relocations” will
be by allowance and shall not exceed $50,000.

3. Payment – Payment of this item shall be negotiated through Request for
Proposal process. The terms of payment for the Contractor services shall be in
accordance with the Contract’s terms and conditions.

M. Price Item No. 11 – Permitting Allowance
1. Description – This item shall be for the permitting fees associated with the Dos

Rios WRC Electrical System Improvements Project – Phase 1 scope. This shall
include furnishing all labor, materials, tools, equipment and incidentals required
to obtain all necessary permits for the Work for the Dos Rios WRC Electrical
System Improvements Project, in accordance with the contract documents,
complete in place.

2. Measurement – Measurement of the item “Permitting Fees” will be by
allowance and shall not exceed $20,000.

3. Payment – Payment of this item shall be a reimbursement to the CONTRACTOR
for the permitting fees. Reimbursement amount shall be the actual fees
incurred for obtaining the permits associated with the project scope.
CONTRACTOR shall provide permit receipts to OWNER for reimbursement.

N. Price Item No. 12 – Pre-startup/Construction Items Allowance
1. Description – $100,000 Allowance for unforeseen construction related items

(not included in project scope) associated with pre-startup, startup services
necessary to provide for an operational and functional system. This shall
include furnishing all labor, materials, tools, equipment and incidentals required
to construct these project related items at SAWS' request.

2. Measurement – Measurement of the item “Construction Items” will be by
allowance and shall not exceed $100,000.

3. Payment – Payment of this item shall be negotiated through Request for
Proposal process. The terms of payment for the Contractor services shall be in
accordance with the Contract’s terms and conditions.
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O. Price Items No. 13 – Mobilization and Demobilization
1. Description –This item includes project move-in and move-out of personnel and

equipment, for work shall include furnishing all labor, materials, tools,
equipment and incidentals required to mobilize, demobilize, bond and insure
the Work for the Project, in accordance with the contract documents, complete
in place. Maximum of 3% of the total of Line Items 1 through 9.

2. Measurement - Measurement of the item "Mobilization" will be by the lump
sum as the work progresses. Mobilization price amount for the project shall be
limited to a maximum of 3 percent of the subtotal of price amount.

3. Payment - Partial payments of the lump sum price for mobilization will be as
follows:
a. When 1% of the adjusted contract amount for construction items (which is

defined as the total contract amount less the lump sum price for
mobilization) is earned, 50% of the mobilization lump sum price or 5% of
the total contract amount, whichever is less, will be paid. Insurance and
bonds will be paid on the initial request for payment under a sub-heading
to mobilization entitled "Insurance and Bonds". The amount paid for
insurance and bonds will not exceed 3% of the total contract amount for
construction items. Receipts or other proof of payment for the full amount
of compensation requested under the sub-heading of “Insurance and
Bonds” shall be provided to the OWNER with the request for payment.

b. When 5% of the adjusted contract amount for construction items is
earned, 75% of the mobilization lump sum price or 10% of the total
contract amount, whichever is less will be paid.

c. When 10% of the adjusted contract amount for construction items is
earned, 90% of the mobilization lump sum price or 15% of the total
contract amount, whichever is less will be paid.

d. No payments on mobilization will be made until the following documents
are submitted and approved by the OWNER:
(i) Health and Safety Plan,
(ii) Quality Assurance / Quality Control Plan,
(iii) Pre-Construction Video,
(iv) Schedule of Values and
(v) Construction Schedule (to include Submittal Schedule and

Sequence of Construction).
e. Upon completion of all work under this contract, payment for the

remainder of the lump sum price for mobilization will be made.

PART 2 PRODUCTS (NOT USED)

PART 3 EXECUTION (NOT USED)

END OF SECTION




