



September 29, 2016

SUMMARY OF PROJECT CHANGES
Re-Bid I. H. 10 Ground Storage Tank Painting and Rehabilitation Project
SAWS Job No. 13-0118
Solicitation No.: B-16-021-GC

This notification is for the re-advertisement of the I. H. 10 Ground Storage Tank Painting and Rehabilitation Project SAWS Job No. 13-0118 Solicitation No.: B-16-021-GC. We have revised the construction plans and project specifications with base bid items and additive alternates bid items to provide SAWS with the right to award a contract with or without the additive alternate items. A new invitation for bid was advertised Friday September 23, 2016 and bid opening will be October 10, 2016. Contractor minimum experience qualifications remain the same. New under Supplemental Condition is the requirement to submit a baseline schedule in Microsoft Project format as part of the base bid and also for the additive alternate bid items.

Summary of changes are listed below:

Base Bid Items but not limited to:

- Recoating and rehabilitation of an existing 3.0 MG steel ground storage tank, including removing and replacing tank appurtenances.
- Hydropneumatic tank rehabilitation.
- Above grade pump piping modification and recoating.
- Valve Vault rehabilitation and recoating.
- Electrical demolition and instrumentation improvements mounted on the tank.
- SCADA, Motor Control Center Cabinets Recoating.

Additive Alternative Bid Items but not limited to:

- Access Road and Site Pavement Rehabilitation.
- Install canopy structures over the existing motor control centers.
- Replacement of existing chain link fences and gates.
- Property survey for layout of access road, fencing and appurtenant site improvements.

We encourage you to review the revised plans and specifications in detail.