



**2020 Annual Sanitary Sewer Main Point Repair,  
Manhole Adjustments and Laterals Construction Contract, Package 2  
Solicitation Number: CD-B-19-024-AT  
Job No.: 20-0107 (O&M), 20-1402 (CIP), 20-1403 (CIP)**

**ADDENDUM 4  
November 21, 2019**

To Bidder of Record:

This addendum, applicable to work referenced above, is an amendment to the bid proposal, plans and specifications and as such will be a part of and included in the Contract Documents. Acknowledge receipt of this addendum by entering the Addendum number and issue date on the space provided in submitted copies of the bid proposal.

**RESPONSES TO QUESTIONS**

**No other written questions, regarding this solicitation, technical questions or additional information, were asked prior to the deadline of 4:00 p.m. (CT) on November 21, 2019.**

**CHANGES TO THE SPECIFICATIONS**

1. Special Condition 2.4 PERFORMANCE TIME (pages SC-3 and SC-4)
  - a. In the first paragraph delete: "The Contractor shall accomplish the work required by the non-emergency work order to restore service to the customer within 48 hours from the commencement of work."  
ADD: "The Contractor shall accomplish the work required by the non-emergency work order to restore service to the customer within the same day of the commencement of work."
  - b. In the fourth paragraph delete: "Given the foregoing time requirements to commence and perform the work, the Contractor shall provide a work force to accomplish a volume of work such that up to five (5) work orders may be in working progress (i.e. from commencement of actual work to restoring service) on any given day."  
ADD: "Given the foregoing time requirements to commence and perform the work, the Contractor shall provide a work force to accomplish a volume of up to two (2) laterals, five (5) manholes and one (1) point repair on any given day."  
ADD: "When a traffic control plan and/or a bypass pumping plan is not required, the Contractor shall commence work on each manhole work order issued by SAWS within 72 hours after notice of written work order has been issued. Work may commence later than 72 hours after notice of written work order has been issued if specified in writing by an authorized SAWS representative."  
ADD: "When a traffic control plan and/or a bypass pumping plan is required, the Contractor shall commence work on each MH work order issued by SAWS within five (5) calendar days after notice of written work order has been issued. Work may commence later than five days after notice of written work order has been issued if specified in writing by an authorized SAWS representative."

**CHANGES TO THE PLANS**

1. N/A

**CLARIFICATIONS**

1. N/A

END OF ADDENDUM

This Addendum is two (2) page(s) in its entirety.

This Addendum, including these two (2) pages, is two (2) pages with attachments in its entirety.

Attachments: N/A



*Jeffrey J. Haby* 11-20-2019  
\_\_\_\_\_  
Jeffrey J. Haby, P.E.  
San Antonio Water System