



**2020 Annual Sanitary Sewer Manhole Adjustment, Rehabilitation and Replacement Construction Contract,
Package 2 Project
Solicitation Number: CD-B-19-020-SM
20-1403 (CIP) and 20-0103 (O&M)**

**ADDENDUM 2
November 20, 2019**

To Bidder of Record:

This addendum, applicable to work referenced above, is an amendment to the bid proposal, plans and specifications and as such will be a part of and included in the Contract Documents. Acknowledge receipt of this addendum by entering the Addendum number and issue date on the space provided in submitted copies of the bid proposal.

RESPONSES TO QUESTIONS

No other written questions, regarding this solicitation, technical questions or additional information, were asked prior to the deadline of 4:00 p.m. (CT) on November 15, 2019.

CHANGES TO THE SPECIFICATIONS

1. Special Condition 2.4 PERFORMANCE TIME (page SC-4)
 - a. In the fifth paragraph delete: "Given the foregoing time requirements to commence and perform the work, the Contractor shall provide a work force to accomplish a volume of work such that up to five (5) work orders may be in working progress (i.e. from commencement of actual work to restoring service) on any given day."
ADD: "Given the foregoing time requirements to commence and perform the work, the Contractor shall provide a work force to accomplish a volume of up to five (5) work orders per day."

CHANGES TO THE PLANS

1. N/A

CLARIFICATIONS

1. N/A

END OF ADDENDUM

This Addendum is two (2) pages in its entirety.

This Addendum, including these two (2) pages, is two (2) pages with attachments in its entirety.

Attachments: N/A



Jeffrey J. Haby 11-20-2019

Jeffrey J. Haby, P.E.
San Antonio Water System