
Solicitation No.: B-09-078-DG           Contract No.: C-10-016-DG

SAN ANTONIO WATER SYSTEM

P. O. BOX 2449

SAN ANTONIO, TEXAS  78298-2449

TABULATION OF BIDS

PROPOSAL: Job No. 07-6009

Water Production Facility Upgrades Phase III Mission  

Pump Station Project

TIME & 2:00 P.M.

DATE:

Item No. Estimate Qty

Unit of 

Issue Description Unit Price Total Unit Price Total Unit Price Total Unit Price Total Unit Price Total Unit Price Total

1 1.00 LS

Architectual/Structural/Civil/Mechanical/C

hemical/HVAC/Electrical SCADA 

Controls, Demolition and Improvements, 

Complete In Place $11,500,000.00 $11,500,000.00 $11,914,000.00 $11,914,000.00 $12,020,000.00 $12,020,000.00 $12,350,000.00 $12,350,000.00 $12,404,000.00 $12,404,000.00 $12,965,000.00 $12,965,000.00

2 1.00 LS

Third Party Electrical Testing, Complete In 

Place $27,000.00 $27,000.00 $27,000.00 $27,000.00 $28,000.00 $28,000.00 $30,000.00 $30,000.00 $29,900.00 $29,900.00 $28,000.00 $28,000.00

Subtotal Base Bid Amount $11,527,000.00 $11,941,000.00 $12,048,000.00 $12,380,000.00 $12,433,900.00 $12,993,000.00

3 1.00 LS

Allowance for Well services "Stand by" 

time $200,000.00 $200,000.00 $200,000.00 $200,000.00 $200,000.00 $200,000.00 $200,000.00 $200,000.00 $200,000.00 $200,000.00 $200,000.00 $200,000.00

4 1.00 Allowance Permitting Allowance $50,000.00 $50,000.00 $50,000.00 $50,000.00 $50,000.00 $50,000.00 $50,000.00 $50,000.00 $50,000.00 $50,000.00 $50,000.00 $50,000.00

5 1.00 Allowance CPS Energy Allowance $15,000.00 $15,000.00 $15,000.00 $15,000.00 $15,000.00 $15,000.00 $15,000.00 $15,000.00 $15,000.00 $15,000.00 $15,000.00 $15,000.00

6 1.00 Allowance Additional Work Allowance $50,000.00 $50,000.00 $50,000.00 $50,000.00 $50,000.00 $50,000.00 $50,000.00 $50,000.00 $50,000.00 $50,000.00 $50,000.00 $50,000.00

Total Bid Amount (Items 1-7) Including 

Addendums 1, 2 & 3 $11,842,000.00 $12,256,000.00 $12,363,000.00 $12,695,000.00 $12,748,900.00 $13,308,000.00
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