

Prepared by EHS											
Solicitation No.: B-12-032-DD Contract No.: C-12-045-DD											
SAN ANTONIO WATER SYSTEM											
P. O. BOX 2449 SAN ANTONIO, TEXAS 78298-2449											
TABULATION OF BIDS											
PROPOSAL: University Health System Recycled Water Main											
TIME & DATE: August 8, 2012											
Job # 11-8606-202											
10:00 A.M.											
August 8, 2012											
Item No.	Estimate Qty	Unit of Issue	Description	Unit Price			Unit Price				
1	1	LS	The total amount for furnishing all labor, materials, services, equipment, and appurtenances required in conjunction with and properly incidental to all work (site work, traffic control, general construction) for execution of the University Health System Recycled Water Main Extension Project, in conformance with the Project Documents	\$1,343,500.00	Percentage	\$1,343,500.00	\$1,300,000.00	Percentage	\$1,300,000.00		
2	1	LS	Subsurface Utility Investigations. The Contractor shall locate as many utilities as necessary, but not less than 8 test holes, to identify all potential conflicts in order to properly install the recycled water mains	\$18,000.00		\$18,000.00	\$55,000.00		\$55,000.00		
3	1	Allowance	Permitting Fees - Contractor to pay and be reimbursed actual amount by SAWS	\$5,000.00		\$5,000.00	\$5,000.00		\$5,000.00		
SUBTOTAL BASE BID (RECYCLED WATER)						\$1,366,500.00			\$1,360,000.00		
100	1	LS	Mobilization	\$123,000.00	9%	\$122,985.00	\$136,000.00	10%	\$136,000.00		
101	1	LS	Preparing Right of Way	\$68,000.00	4.97%	\$67,915.05	\$68,000.00	5%	\$68,000.00		
Mobilization & Preparing ROW Sub-Total						\$190,900.05			\$204,000.00		
TOTAL BID AMOUNT (Line Item "A", Mobilization & Preparing Right of Way)						\$1,557,400.05			\$1,564,000.00		
CALENDAR DAYS TO COMPLETE						150			150		

Bartek Construction
5221 Port Entry
San Antonio, TX 78222

Atlas Construction, Corp.
321 Sunset Dr.
Granite Shoals, TX 78654

[1]

[2]