

## San Antonio Water System **Solicitation Vendor Price List**

## Prepared By : S. Manzello

Bid Date & Time: 10/11/17 - 1:00 PM

Solicitation No: CO-00436

Job #: 20-6010

SAN ANTONIO WATER SYSTEM PO Box 2994 San Antonio, Texas, 78298-2449 TABULATION OF BIDS

## Proposal Name: Cagnon Ground Storage Tank Replacement Project

					Integrate	ta Services	DN Tanks		Keystone C	onstruction
Line No.	Item No	Item Description	Quantity	Unit	Unit Ince	Total Amount	Unit Price	Total Amount	Unit Price	Total Amount
1	1	Demolition	1	I LS	\$39,400.00	\$39,400.00	\$37,100.00	\$37,100.00	\$35,000.00	\$35,000.
2	2	2 MG Prestressed Concrete Ground Storage Tank (GST)	1	i LS		\$2,650,900.00	\$2,585,700.00	\$2,585,700.00	\$3,600,000.00	\$3,600,000.0
3	3	1 MG Elevated Storage Tank (EST) Overcoat	1		\$443,700.00	\$443,700.00	\$364,600.00	\$364,600.00	\$365,000.00	\$365,000.
4	4	Yard Piping			\$2,359,200.00	\$2,359,200.00	\$2,291,700.00	\$2,291,700.00	\$2,245,000.00	\$2,245,000.
5	5	WRIP Interconnect and EST Control Valvue Assemblies'	÷	S LS	\$397,500.00	\$397,500.00	\$863,300.00	\$863,300.00	\$220,000.00	\$220,000.
6	6	Site Civil Work	2	<u>)</u> s	\$421,100.00	\$421,100.00	\$1,146,900.00	\$1,146,900.00	\$960,000.00	\$960,000.
7	7	Electrical and Instrumentation	5	I LS	\$804,000.00	\$804,000.00	\$897,100.00	\$897,100.00	\$965,000.00	\$965,000.
8	8	Additional Structural Excavation and Fill for GST	<b>A</b> 1000	CY	\$44.00	\$44,000.00	\$38.80	\$38,800.00	\$75.00	\$75,000.
9	9	Trench Excavation Safety Protection	700	) LF	\$3.00	\$2,100.00	\$9.10	\$6,370.00	\$5.00	\$3,500.
10	10	Supporting Special Inspections	1	1 LS	\$12,700.00	\$12,700.00	\$70,300.00	\$70,300.00	\$5,000.00	\$5,000.
11	11	Electrical and Instrumentation Additional Structural Excavation and Fill for GST Trench Excavation Safety Protection Supporting Special Inspections Permitting Allowance	1	1 ALW	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.0
12	12	Start-up and Commissioning Allowance.	1	1 ALS	\$15,000.00	\$15,000.00	\$15,000.00	\$15,000.00	\$15,000.00	\$15,000.0
13	100	MOBILIZATION AND DEMOBILIZATION MAX 7% OF LINE ITEMS 1-10	1	I LS	\$426,300.00	\$426,300.00	\$403,440.00	\$403,440.00	\$570,000.00	\$570,000.0
14	101	INTERMEDIATE DEMOBILIZATION AND REMOBILIZATION	1	1 EA	\$127,600.00	\$127,600.00	\$40,070.00	\$40,070.00	\$100,000.00	\$100,000.0
		d'		Bid TabTotal		\$7,753,500.00		\$8,770,380.00		\$9,168,500.0
LENDAR DAYS	FO COMPLETE: 5	DECSP V.	As	Read Results		\$7,753,500.00		\$8,770,380.00		\$9,168,500.0



## San Antonio Water System Solicitation Vendor Price List

Project Name:	Cagnon Ground Storage Tank Replacement Project					
Job # :	20-6010	Bid Date & Time:	10/11/17 - 1	.:00 PM		
Solicitation No	CO-00436	Estimated Cost:	\$ 5	5,900,000.00		

No.	Vendor Name	Total Amount
1	Integrated Water Services	\$7,753,500.00
2	DN Tanks LLC	\$8,770,380.00
3	Keystone Construction	\$9,168,500.00
4		
5	·······································	
6	Att .	
7		
8	ole de	
9		
10		
11		
12		
13	il <sup>CC</sup>	
14	A A A	
15		
16	Vendor Name   Integrated Water Services   DN Tanks LLC   Keystone Construction   fat   integrated Water Services   ON Tanks LLC   Keystone Construction   fat   integrated Water Services   int	
17		
18		
19		
20		