



REQUEST FOR QUALIFICATIONS

2017 Pipelines Engineering Services Work Order Contracts

Solicitation No.: PS-00035-RA

Addendum 2 | October 24, 2016

CLARIFICATION

The Estimated Timeline has changed to extend the Q&A Posted to Website.

CHANGES TO THE RFQ

Page 2, I., D. Estimated Timeline, remove and replace with the following:

D. Estimated Timeline

October 11, 2016	RFQ Released
October 21, 2016 by 4:00 p.m.	Receipt of Written Questions Due
October 25, 2016 by 4:00 p.m.	Q & A Posted to Website
November 1, 2016 by 2:00 p.m.	Proposals Due
November-December 2016	Proposals Evaluated
January 4, 2017	Interviews, if necessary
February 7, 2017	SAWS Board Consideration and Award
February 2017	Non-Selection Notices mailed
February 2017	Start Work

END ADDENDUM 2