



MULTIPLE SEWERSHED PACKAGE 18
Solicitation Number: CO-00389
Job No.: 20-4508

ADDENDUM 5
October 22, 2021

To Bidder of Record:

This addendum, applicable to work referenced above, is an amendment to the bid proposal, plans and specifications and as such will be a part of and included in the Contract Documents. Acknowledge receipt of this addendum by entering the Addendum number and issue date on the space provided in submitted copies of the bid proposal.

CLARIFICATIONS

1. This is to notify prospective bidders that SAWS has declared an emergency related to multiple collapses that occurred within the site known as Location 5 - Leon Creek for this project. Emergency contracts are being issued to Contractors to set up by-pass and replace sections of collapsed pipes between Siphon Outlet ID 1228 and MH 33947 & MH 34286 by open cut construction method. The Owner acknowledges that the emergency will change the scope of work and potentially pipe conditions within Location 5 - Leon Creek site. Prospective bidders for Multiple Sewershed Package 18 are strongly encouraged to revisit the site and to ensure they are familiar with conditions. Emergency plans will be provided by subsequent addendum(s) for information only by Thursday, October 28, 2021.

CHANGES TO THE SPECIFICATIONS

1. **INVITATION TO BIDDERS.** The following paragraph is added to the Invitation to Bidders:

“SAWS has scheduled a second non-mandatory pre-bid meeting for prospective bidders in order to discuss the latest information about the project. The non-mandatory pre-bid meeting will be held at 11:00 AM CDT on October 28, 2021 via WebEx.

<https://saws.webex.com>


Audio Connection: (210) 233-2090

Meeting number (access code): 2496 099 8752

Meeting password: Dv7zhp8RgQ2”

END OF ADDENDUM

This Addendum is two (2) pages in its entirety.



Michael Persyn, PE
K Friese & Associates, Inc. (TBPE F-6535)



10/22/21