

Solicitation No.: B-10-043-CM Contract No: C-10-055-CM

SAN ANTONIO WATER SYSTEM

P. O. BOX 2449
SAN ANTONIO, TEXAS 78298-2449

TABULATION OF BIDS

PROPOSAL: Helotes Creek Erosion Repairs

Job # 08-4515

TIME & DATE: 10:00 A.M.
September 14, 2010

Fuquay, Inc.
4861 Old Hwy 81
New Braunfels, TX 78132

MAC, Inc.
P.O. Box 152710
Austin, TX 78715-2710

Myers Concrete Constructio, LP
BID REJECTED
Wimberley, TX 78676

Item No.	Estimate Qty	Unit of Issue	Description	Unit Price	Total	Unit Price	Total	Unit Price	Total
103.4	1,100	SF	Remove Miscellaneous Concrete	\$8.00	\$8,800.00	\$9.00	\$9,900.00	\$5.00	\$5,500.00
105.1	10	CY	Channel Excavation	\$24.00	\$240.00	\$200.00	\$2,000.00	\$230.00	\$2,300.00
107.1	750	CY	Embankment (Type C)	\$38.00	\$28,500.00	\$20.00	\$15,000.00	\$42.00	\$31,500.00
507.2A	460	LF	Temporary Wire Fence (4' High)	\$10.00	\$4,600.00	\$5.00	\$2,300.00	\$10.00	\$4,600.00
521	1,150	SY	Hydromulching (Flexterra™ FGM®)	\$1.25	\$1,437.50	\$5.00	\$5,750.00	\$3.00	\$3,450.00
540	1	LS	TPDES Permits	\$2,230.00	\$2,230.00	\$3,000.00	\$3,000.00	\$1,575.00	\$1,575.00
540.1	100	LF	Rock Filter Dams (Install/Remove) (Type 3)	\$61.50	\$6,150.00	\$25.00	\$2,500.00	\$85.00	\$8,500.00
540.6	560	SY	Construction Exits (Install/Remove)	\$11.80	\$6,608.00	\$10.00	\$5,600.00	\$13.40	\$7,504.00
541.1	1	LS	Storm Water Flow Management System	\$16,780.00	\$16,780.00	\$25,000.00	\$25,000.00	\$12,200.00	\$12,200.00
5160.1	410	SY	Riparian/Aquatic Seeding	\$3.75	\$1,537.50	\$5.00	\$2,050.00	\$6.00	\$2,460.00
0459-2010	456	SY	Gabion Mattress (Galv) (9 in.)	\$58.50	\$26,676.00	\$80.00	\$36,480.00	\$72.00	\$32,832.00
SUB TOTAL BASE BID (SEWER)					\$103,559.00		\$109,580.00		\$112,421.00
100	1	LS	Mobilization	\$9,838.11	\$9,838.11	\$8,775.00	\$8,775.00	\$8,000.00	\$8,000.00
101	1	LS	Preparing R.O.W.	\$4,660.16	\$4,660.16	\$5,479.00	\$5,479.00	\$4,000.00	\$4,000.00
Mobilization & Preparing ROW Sub Total					\$14,498.27		\$14,254.00		\$12,000.00
Total Bid Amount including Addendum #1					\$118,057.27		\$123,834.00		\$124,421.00
CALENDAR DAYS TO COMPLETE					120		120		120

Percentage

Percentage

BID REJECTED Percentage

[1]

[2]

[3]