

BID PROPOSAL

PROPOSAL OF _____, a corporation
 a partnership consisting of _____
 an individual doing business as _____.

THE SAN ANTONIO WATER SYSTEM:

Pursuant to Instructions and Invitations to Bidders, the undersigned proposes to furnish all labor and materials as specified and perform the work required for the construction of pipelines and appurtenances, San Antonio Water System Job. No. 06-2503, in accordance with the Plans and Specifications for the following prices, to wit:

ITEM NO.	ITEM DESCRIPTION	UNIT	QTY.	UNIT PRICES IN FIGURES	TOTAL IN FIGURES
1.	Lift Station Rehab: LS# 004 – Lubbock Inclusive of furnishing all tools, labor, materials, equipment, and miscellaneous items necessary for the complete construction of lift station modifications and related demolition as shown on the Drawings and specified in the Contract Documents, Complete and In-Place. _____ Dollars and _____ Cents	LS	1	\$XXXXXX.XX	\$
2.	Lift Station Rehab: LS# 016 - Prestwick Inclusive of furnishing all tools, labor, materials, equipment, and miscellaneous items necessary for the complete construction of lift station modifications and related demolition as shown on the Drawings and specified in the Contract Documents, Complete and In-Place. _____ Dollars and _____ Cents	LS	1	\$XXXXXX.XX	\$
3.	Lift Station Rehab: LS# 023 - Goldfield Inclusive of furnishing all tools, labor, materials, equipment, and miscellaneous items necessary for the complete construction of lift station modifications and related demolition as shown on the Drawings and specified in the Contract Documents, Complete and In-Place. _____ Dollars and _____ Cents	LS	1	\$XXXXXX.XX	\$

ITEM NO.	ITEM DESCRIPTION	UNIT	QTY.	UNIT PRICES IN FIGURES	TOTAL IN FIGURES
4.	Lift Station Rehab: LS# 035 - Valle Vista Inclusive of furnishing all tools, labor, materials, equipment, and miscellaneous items necessary for the complete construction of lift station modifications and related demolition as shown on the Drawings and specified in the Contract Documents, Complete and In-Place. _____ Dollars and _____ Cents	LS	1	<u>XXXXXX.XX</u>	\$
5.	Lift Station Rehab: LS# 057 - Chavaneaux East Inclusive of furnishing all tools, labor, materials, equipment, and miscellaneous items necessary for the complete construction of lift station modifications and related demolition as shown on the Drawings and specified in the Contract Documents, Complete and In-Place. _____ Dollars and _____ Cents	LS	1	<u>XXXXXX.XX</u>	\$
6.	Lift Station Rehab: LS# 061 - Rittiman East Inclusive of furnishing all tools, labor, materials, equipment, and miscellaneous items necessary for the complete construction of lift station modifications and related demolition as shown on the Drawings and specified in the Contract Documents, Complete and In-Place. _____ Dollars and _____ Cents	LS	1	<u>XXXXXX.XX</u>	\$
7.	Lift Station Rehab: LS# 074 - Commercial & Chavaneaux Inclusive of furnishing all tools, labor, materials, equipment, and miscellaneous items necessary for the complete construction of lift station modifications and related demolition as shown on the Drawings and specified in the Contract Documents, Complete and In-Place. _____ Dollars and _____ Cents	LS	1	<u>XXXXXX.XX</u>	\$

For Reference Only - Not for the Purpose of Bidding

ITEM NO.	ITEM DESCRIPTION	UNIT	QTY.	UNIT PRICES IN FIGURES	TOTAL IN FIGURES
8.	Lift Station Rehab: LS# 148 - Indian Hills Inclusive of furnishing all tools, labor, materials, equipment, and miscellaneous items necessary for the complete construction of lift station modifications and related demolition as shown on the Drawings and specified in the Contract Documents, Complete and In-Place. _____ Dollars and _____ Cents	LS	1	<u>XXXXXX.XX</u>	\$
9.	Lift Station Rehab: LS# 156 - Foster Meadows Inclusive of furnishing all tools, labor, materials, equipment, and miscellaneous items necessary for the complete construction of lift station modifications and related demolition as shown on the Drawings and specified in the Contract Documents, Complete and In-Place. _____ Dollars and _____ Cents	LS	1	<u>XXXXXX.XX</u>	\$
10.	Lift Station Rehab: LS# 162 - Corner Stone Inclusive of furnishing all tools, labor, materials, equipment, and miscellaneous items necessary for the complete construction of lift station modifications and related demolition as shown on the Drawings and specified in the Contract Documents, Complete and In-Place. _____ Dollars and _____ Cents	LS	1	<u>XXXXXX.XX</u>	\$
11.	Lift Station Rehab: LS# 164 - Lincoln Heights Park Inclusive of furnishing all tools, labor, materials, equipment, and miscellaneous items necessary for the complete construction of lift station modifications and related demolition as shown on the Drawings and specified in the Contract Documents, Complete and In-Place. _____ Dollars and _____ Cents	LS	1	<u>XXXXXX.XX</u>	\$

For Reference Only - Not for the Purpose of Bidding

ITEM NO.	ITEM DESCRIPTION	UNIT	QTY.	UNIT PRICES IN FIGURES	TOTAL IN FIGURES
12.	<p>Lift Station Rehab: LS# 165 - Encino Park Inclusive of furnishing all tools, labor, materials, equipment, and miscellaneous items necessary for the complete construction of lift station modifications and related demolition as shown on the Drawings and specified in the Contract Documents, Complete and In-Place.</p> <p>_____ Dollars and _____ Cents</p>	LS	1	\$XXXXXX.XX	\$
13.	<p>Lift Station Rehab: LS# 170 - Police Academy Inclusive of furnishing all tools, labor, materials, equipment, and miscellaneous items necessary for the complete construction of lift station modifications and related demolition as shown on the Drawings and specified in the Contract Documents, Complete and In-Place.</p> <p>_____ Dollars and _____ Cents</p>	LS	1	\$XXXXXX.XX	\$
14.	<p>Lift Station Rehab: LS# 172 - Acequia Park Inclusive of furnishing all tools, labor, materials, equipment, and miscellaneous items necessary for the complete construction of lift station modifications and related demolition as shown on the Drawings and specified in the Contract Documents, Complete and In-Place.</p> <p>_____ Dollars and _____ Cents</p>	LS	1	\$XXXXXX.XX	\$
15.	<p>Lift Station Rehab: LS# 175 - Cedar Creek Inclusive of furnishing all tools, labor, materials, equipment, and miscellaneous items necessary for the complete construction of lift station modifications and related demolition as shown on the Drawings and specified in the Contract Documents, inclusive of manhole rehabilitation as indicated on Sheet C-175-3, Complete and In-Place.</p> <p>_____ Dollars and _____ Cents</p>	LS	1	\$XXXXXX.XX	\$

For Reference Only - Not for the Purpose of Bidding

ITEM NO.	ITEM DESCRIPTION	UNIT	QTY.	UNIT PRICES IN FIGURES	TOTAL IN FIGURES
16.	Lift Station Rehab: LS# 178 - Golden Aluminum Inclusive of furnishing all tools, labor, materials, equipment, and miscellaneous items necessary for the complete construction of lift station modifications and related demolition as shown on the Drawings and specified in the Contract Documents, Complete and In-Place. _____ Dollars and _____ Cents	LS	1	\$XXXXXX.XX	\$
17.	Lift Station Rehab: LS# 179 - Streich Road Inclusive of furnishing all tools, labor, materials, equipment, and miscellaneous items necessary for the complete construction of lift station modifications and related demolition as shown on the Drawings and specified in the Contract Documents, Complete and In-Place. _____ Dollars and _____ Cents	LS	1	\$XXXXXX.XX	\$
18.	Lift Station Rehab: LS# 180 - Southton Road Inclusive of furnishing all tools, labor, materials, equipment, and miscellaneous items necessary for the complete construction of lift station modifications and related demolition as shown on the Drawings and specified in the Contract Documents, Complete and In-Place. _____ Dollars and _____ Cents	LS	1	\$XXXXXX.XX	\$
19.	Lift Station Rehab: LS# 192 - Mission Del Lago Inclusive of furnishing all tools, labor, materials, equipment, and miscellaneous items necessary for the complete construction of lift station modifications and related demolition as shown on the Drawings and specified in the Contract Documents, Complete and In-Place. _____ Dollars and _____ Cents	LS	1	\$XXXXXX.XX	\$

For Reference Only - Not for the Purpose of Bidding

ITEM NO.	ITEM DESCRIPTION	UNIT	QTY.	UNIT PRICES IN FIGURES	TOTAL IN FIGURES
20.	<p>Lift Station Rehab: LS# 203 - Mission Foundation Inclusive of furnishing all tools, labor, materials, equipment, and miscellaneous items necessary for the complete construction of lift station modifications and related demolition as shown on the Drawings and specified in the Contract Documents, Complete and In-Place.</p> <p>_____ Dollars and _____ Cents</p>	LS	1	<u>XXXXXX.XX</u>	\$
21.	<p>Lift Station Rehab: LS# 206 - La Sierra Inclusive of furnishing all tools, labor, materials, equipment, and miscellaneous items necessary for the complete construction of lift station modifications and related demolition as shown on the Drawings and specified in the Contract Documents, , inclusive of manhole rehabilitation as indicated on Sheet C-206-3. Complete and In-Place.</p> <p>_____ Dollars and _____ Cents</p>	LS	1	<u>XXXXXX.XX</u>	\$
22.	<p>Lift Station Rehab: LS# 208 - Brighton Oaks Inclusive of furnishing all tools, labor, materials, equipment, and miscellaneous items necessary for the complete construction of lift station modifications and related demolition as shown on the Drawings and specified in the Contract Documents, Complete and In-Place.</p> <p>_____ Dollars and _____ Cents</p>	LS	1	<u>XXXXXX.XX</u>	\$
23.	<p>Lift Station Rehab: LS# 209 - Vineyard Inclusive of furnishing all tools, labor, materials, equipment, and miscellaneous items necessary for the complete construction of lift station modifications and related demolition as shown on the Drawings and specified in the Contract Documents, , inclusive of manhole rehabilitation as indicated on Sheet C-209-3. Complete and In-Place.</p> <p>_____ Dollars and _____ Cents</p>	LS	1	<u>XXXXXX.XX</u>	\$

For Reference Only, Not for the Purpose of Bidding

ITEM NO.	ITEM DESCRIPTION	UNIT	QTY.	UNIT PRICES IN FIGURES	TOTAL IN FIGURES
24.	Lift Station Rehab: LS# 218 - Hollyhock Inclusive of furnishing all tools, labor, materials, equipment, and miscellaneous items necessary for the complete construction of lift station modifications and related demolition as shown on the Drawings and specified in the Contract Documents, Complete and In-Place. _____ Dollars and _____ Cents	LS	1	\$XXXXXX.XX	\$
25.	Lift Station Rehab: LS# 220 - S. Presa Inclusive of furnishing all tools, labor, materials, equipment, and miscellaneous items necessary for the complete construction of lift station modifications and related demolition as shown on the Drawings and specified in the Contract Documents, Complete and In-Place. _____ Dollars and _____ Cents	LS	1	\$XXXXXX.XX	\$
26.	Lift Station Rehab: LS# 221 - Heritage Elementary School Inclusive of furnishing all tools, labor, materials, equipment, and miscellaneous items necessary for the complete construction of lift station modifications and related demolition as shown on the Drawings and specified in the Contract Documents, Complete and In-Place. _____ Dollars and _____ Cents	LS	1	\$XXXXXX.XX	\$
27.	Lift Station Rehab: LS# 222 - Mission Trails #1 Inclusive of furnishing all tools, labor, materials, equipment, and miscellaneous items necessary for the complete construction of lift station modifications and related demolition as shown on the Drawings and specified in the Contract Documents, Complete and In-Place. _____ Dollars and _____ Cents	LS	1	\$XXXXXX.XX	\$

For Reference Only Not for the Purpose of Bidding

ITEM NO.	ITEM DESCRIPTION	UNIT	QTY.	UNIT PRICES IN FIGURES	TOTAL IN FIGURES
28.	<p>Lift Station Rehab: LS# 223 - Mission Trails #2 Inclusive of furnishing all tools, labor, materials, equipment, and miscellaneous items necessary for the complete construction of lift station modifications and related demolition as shown on the Drawings and specified in the Contract Documents, Complete and In-Place.</p> <p>_____ Dollars and _____ Cents</p>	LS	1	<u>XXXXXX.XX</u>	\$
29.	<p>Lift Station Rehab: LS# 226 - Marshall Road Inclusive of furnishing all tools, labor, materials, equipment, and miscellaneous items necessary for the complete construction of lift station modifications and related demolition as shown on the Drawings and specified in the Contract Documents, Complete and In-Place.</p> <p>_____ Dollars and _____ Cents</p>	LS	1	<u>XXXXXX.XX</u>	\$
30.	<p>Lift Station Rehab: LS# 230 - Nickel and Dime Inclusive of furnishing all tools, labor, materials, equipment, and miscellaneous items necessary for the complete construction of lift station modifications and related demolition as shown on the Drawings and specified in the Contract Documents, Complete and In-Place.</p> <p>_____ Dollars and _____ Cents</p>	LS	1	<u>XXXXXX.XX</u>	\$
31.	<p>Lift Station Rehab: LS# 231 - Costco Inclusive of furnishing all tools, labor, materials, equipment, and miscellaneous items necessary for the complete construction of lift station modifications and related demolition as shown on the Drawings and specified in the Contract Documents, Complete and In-Place.</p> <p>_____ Dollars and _____ Cents</p>	LS	1	<u>XXXXXX.XX</u>	\$

For Reference Only - Not for the Purpose of Bidding

ITEM NO.	ITEM DESCRIPTION	UNIT	QTY.	UNIT PRICES IN FIGURES	TOTAL IN FIGURES
32.	Lift Station Rehab: LS# 233 - Iron Horse Inclusive of furnishing all tools, labor, materials, equipment, and miscellaneous items necessary for the complete construction of lift station modifications and related demolition as shown on the Drawings and specified in the Contract Documents, Complete and In-Place. _____ Dollars and _____ Cents	LS	1	\$XXXXXX.XX	\$
33.	Lift Station Rehab: LS# 234 - Octavia Inclusive of furnishing all tools, labor, materials, equipment, and miscellaneous items necessary for the complete construction of lift station modifications and related demolition as shown on the Drawings and specified in the Contract Documents, Complete and In-Place. _____ Dollars and _____ Cents	LS	1	\$XXXXXX.XX	\$
34.	Lift Station Rehab: LS# 236 - Fox Grove Inclusive of furnishing all tools, labor, materials, equipment, and miscellaneous items necessary for the complete construction of lift station modifications and related demolition as shown on the Drawings and specified in the Contract Documents, Complete and In-Place. _____ Dollars and _____ Cents	LS	1	\$XXXXXX.XX	\$
35.	Lift Station Rehab: LS# 238 - Freedom Elementary School Inclusive of furnishing all tools, labor, materials, equipment, and miscellaneous items necessary for the complete construction of lift station modifications and related demolition as shown on the Drawings and specified in the Contract Documents, Complete and In-Place. _____ Dollars and _____ Cents	LS	1	\$XXXXXX.XX	\$

For Reference Only - Not for the Purpose of Bidding

ITEM NO.	ITEM DESCRIPTION	UNIT	QTY.	UNIT PRICES IN FIGURES	TOTAL IN FIGURES
36.	<p>Lift Station Rehab: LS# 240 - Ravinia Inclusive of furnishing all tools, labor, materials, equipment, and miscellaneous items necessary for the complete construction of lift station modifications and related demolition as shown on the Drawings and specified in the Contract Documents, Complete and In-Place.</p> <p>_____ Dollars and _____ Cents</p>	LS	1	<u>XXXXXX.XX</u>	\$
37.	<p>Lift Station Rehab: LS# 248 - 38th Street Inclusive of furnishing all tools, labor, materials, equipment, and miscellaneous items necessary for the complete construction of lift station modifications and related demolition as shown on the Drawings and specified in the Contract Documents, Complete and In-Place.</p> <p>_____ Dollars and _____ Cents</p>	LS	1	<u>XXXXXX.XX</u>	\$
38.	<p>Lift Station Rehab: LS# 249 - Cibolo Canyon Inclusive of furnishing all tools, labor, materials, equipment, and miscellaneous items necessary for the complete construction of lift station modifications and related demolition as shown on the Drawings and specified in the Contract Documents, Complete and In-Place.</p> <p>_____ Dollars and _____ Cents</p>	LS	1	<u>XXXXXX.XX</u>	\$
39.	<p>Repeater Site: Cedar Creek Tank Inclusive of furnishing all tools, labor, materials, equipment, and miscellaneous items necessary for the complete construction of repeater site and related demolition as shown on the Drawings and specified in the Contract Documents, Complete and In-Place.</p> <p>_____ Dollars and _____ Cents</p>	LS	1	<u>XXXXXX.XX</u>	\$

For Reference Only - Not for the Purpose of Bidding

ITEM NO.	ITEM DESCRIPTION	UNIT	QTY.	UNIT PRICES IN FIGURES	TOTAL IN FIGURES
40.	<p>Repeater Site: Dos Rios Tank Inclusive of furnishing all tools, labor, materials, equipment, and miscellaneous items necessary for the complete construction of repeater site and related demolition as shown on the Drawings and specified in the Contract Documents, Complete and In-Place.</p> <p>_____ Dollars and _____ Cents</p>	LS	1	<u>XXXXXX.XX</u>	\$
41.	<p>Repeater Site: Evans Road Tank Inclusive of furnishing all tools, labor, materials, equipment, and miscellaneous items necessary for the complete construction of repeater site and related demolition as shown on the Drawings and specified in the Contract Documents, Complete and In-Place.</p> <p>_____ Dollars and _____ Cents</p>	LS	1	<u>XXXXXX.XX</u>	\$
42.	<p>Repeater Site: Highland Hills Tank Inclusive of furnishing all tools, labor, materials, equipment, and miscellaneous items necessary for the complete construction of repeater site and related demolition as shown on the Drawings and specified in the Contract Documents, Complete and In-Place.</p> <p>_____ Dollars and _____ Cents</p>	LS	1	<u>XXXXXX.XX</u>	\$
43.	<p>Repeater Site: Lockhill Tank Inclusive of furnishing all tools, labor, materials, equipment, and miscellaneous items necessary for the complete construction of repeater site and related demolition as shown on the Drawings and specified in the Contract Documents, Complete and In-Place.</p> <p>_____ Dollars and _____ Cents</p>	LS	1	<u>XXXXXX.XX</u>	\$

For Reference Only, Not for the Purpose of Bidding

ITEM NO.	ITEM DESCRIPTION	UNIT	QTY.	UNIT PRICES IN FIGURES	TOTAL IN FIGURES
44.	Repeater Site: Salado Tank Inclusive of furnishing all tools, labor, materials, equipment, and miscellaneous items necessary for the complete construction of repeater site and related demolition as shown on the Drawings and specified in the Contract Documents, Complete and In-Place. _____ Dollars and _____ Cents	LS	1	\$XXXXXX.XX	\$
LINE ITEM "A."					
SUBTOTAL BASE BID AMOUNT					_____.

ITEM NO.	ITEM DESCRIPTION	UNIT	QTY.	UNIT PRICES IN FIGURES	TOTAL IN FIGURES
45.	All Permitting Fees – Contractor to pay and be reimbursed actual amount by SAWS. _____ Dollars and _____ Cents	Not to Exceed	1	\$50,000.00	\$50,000.00
46.	CPS Energy Allowance – Contractor to pay and be reimbursed actual amount by SAWS. _____ Dollars and _____ Cents	Not to Exceed	1	\$450,000.00	\$450,000.00
47.	Mobilization and Demobilization – This item includes project move-in and move-out of personnel and equipment, set-up of temporary facilities, and clean-up of site upon completion of Work, complete in place, per lump sum (See Item No. 100 Special Provisions to Mobilization). _____ Dollars and _____ Cents _____ Percent (Maximum of 5% of Line Item "A." Subtotal Base Bid Amount)	LS	1	\$XXXXXX.XX	\$

ITEM NO.	ITEM DESCRIPTION	UNIT	QTY	UNIT PRICES IN FIGURES	TOTAL IN FIGURES
MOBILIZATION AND DEMOBILIZATOIN SUB-TOTAL				\$ _____.	_____
TOTAL BID AMOUNT (Line Item A. + Item No. 45, 46, and 47)				\$ _____.	_____
_____ DOLLARS AND					
_____ CENTS					

Mobilization and Demobilization lump sum bid shall be limited to a maximum 5% of the Line Item "A." Subtotal Base Bid Amount. The Line Item "A." Subtotal Base Bid Amount is defined as all bid items **EXCLUDING** Item 45, All Permitting Fees, Item 46, CPS Energy Allowance, and Item 47, Mobilization and Demobilization. **In the event of a discrepancy between the written percentage and dollar amount shown for Item 47, Mobilization and Demobilization, the written percentage will govern. If the percentage written exceeds the allowable maximum stated for mobilization, SAWS reserves the right to cap the amount at the percentage shown and adjust the extensions of the bid items accordingly.**

For Reference Only - Not for the Purpose of Bidding

 BIDDER'S SIGNATURE & TITLE

 FIRM'S NAME (TYPE OR PRINT)

 FIRM'S ADDRESS

 FIRM'S PHONE NO./FAX NO.

 FIRM'S EMAIL ADDRESS

The Contractors herein acknowledges receipt of the following:

Addendum No's.: _____

OWNER RESERVES THE RIGHT TO ACCEPT THE OVERALL MOST RESPONSIBLE BID.

The bidder offers to construct the Project in accordance with the Contract Documents for the contract price and to complete the Project within **Seven-hundred and sixty (760) calendar days** after the start date, as set forth in the Authorization to Proceed. **The bidder understands and accepts the provisions of the Contract Documents relating to liquidated damages of the Project if not completed on time.**
 Complete the additional requirements of the Proposal which are included on the following pages.

This page intentionally left blank.

For Reference Only - Not for the Purpose of Bidding

PROPOSAL CERTIFICATION

Accompanying this proposal is a Bid Bond or Certified or Cashier's, Check on a State or National Bank payable to the Order of the San Antonio Water System for _____ dollars (\$ _____), which amount represents five percent (5%) of the total bid price. Said bond or check is to be returned to the bidder unless the proposal is accepted and the bidder fails to execute and file a contract within **10** calendar days after the award of the Contract, in which case the check shall become the property of said San Antonio Water System, and shall be considered as payment for damages due to delay and other inconveniences suffered by said San Antonio Water System due to the failure of the bidder to execute the contract. The San Antonio Water System reserves the right to reject any and all bids.

It is anticipated that the Owner will act on this proposal within **60** calendar days after the bid opening. Upon acceptance and award of the contract to the undersigned by the Owner, the undersigned shall execute standard San Antonio Water System Contract Documents and make Performance and Payment Bonds for the full amount of the contract within 10 calendar days after the award of the Contract to secure proper compliance with the terms and provisions of the Contract, to insure and guarantee the work until final completion and acceptance, and the guarantee period stipulated, and to guarantee payment of all lawful claims for labor performed and materials furnished in the fulfillment of the contract.

It is anticipated that the Owner will provide written Authorization to Proceed within 30 days after the award of the Contract.

The Contractor hereby agrees to commence work under this Contract within seven (7) calendar days after issuance by the SAWS of the written Authorization to Proceed. Under no circumstances shall the work commence prior to Contractor's receipt of SAWS issued, written Authorization to Proceed. Work shall be completed in full within **760** consecutive calendar days.

The undersigned certifies that the bid prices contained in the proposal have been carefully checked and are submitted as correct and final.

In completing the work contained in this proposal the undersigned certifies that bidder's practices and policies do not discriminate on the grounds of race, color, religion, sex or national origin and that the bidder will affirmatively cooperate in the implementation of these policies and practices.

Signed:

Company Representative

Company Name

Address

Please return bidder's check to:

Company Name Address

Address

This page intentionally left blank.

For Reference Only - Not for the Purpose of Bidding

BIDDER'S EXPERIENCE

In order to make a responsive Bid, the Bidder, must provide a record of performance on three (3) similar projects completed with the last five (5) years including name of project, amount of project, project duration, name, address, and telephone number of contact person for each project. Contractor shall be familiar with bypass/flow management and SCADA equipment and installation.

Project #1:

Project Name / Location: _____

Owner: _____

Owner Contact Name: _____

Owner Address: _____

Owner Contact Phone: _____

Owner Contact Email: _____

Contract Amount: _____

Project Date of Completion: _____

Project Description: _____

Project #2:

Project Name / Location: _____

Owner: _____

Owner Contact Name: _____

Owner Address: _____

Owner Contact Phone: _____

Owner Contact Email: _____

Contract Amount: _____

Project Date of Completion: _____

For Reference Only - Not for the Purpose of Bidding

Project Description: _____

Project #3:

Project Name / Location: _____

Owner: _____

Owner Contact Name: _____

Owner Address: _____

Owner Contact Phone: _____

Owner Contact Email: _____

Contract Amount: _____

Project Date of Completion: _____

Project Description: _____

For Reference Only - Not for the Purpose of Bidding

ACKNOWLEDGEMENT OF POLLUTION ABATEMENT COMPLIANCE
(To Be Submitted with Bid Proposal)

THE STATE OF TEXAS §
COUNTY OF BEXAR §

CONTRACTOR'S ACKNOWLEDGEMENT
OF
POLLUTION ABATEMENT COMPLIANCE

I hereby attest that as of the date hereof, I have read and familiarized myself with the requirements for Stormwater Pollution Prevention as described in Section 01501 Stormwater Pollution Prevention and Execution. I further attest that I have made an independent diligent effort to identify all other applicable state and local regulations related to this specification.

I hereby attest that I have considered the conditions required for Stormwater Pollution Prevention under regulations set forth by the Texas Commission on Environmental Quality (TCEQ), Texas Pollution Discharge Elimination System (TPDES) General Permit requirements; the City of San Antonio Stormwater Compliance with Construction Activity Ordinance; and the other applicable and related state and local regulations and that cost for measures necessary to comply fully with these conditions, regulations and requirements have been and are included in the bid proposal submitted herewith.

By: _____
Title: _____

STATE OF TEXAS §
COUNTY OF _____ §

This instrument was acknowledged before me on this _____, 20____,
by _____, the _____
_____ of _____ on behalf of said corporation.

Notary Public in and for
The State of Texas

My Commission Expires:

Typed or Printed Name of Notary

For Reference Only - Not for the Purpose of Bidding

This page intentionally left blank.

For Reference Only - Not for the Purpose of Bidding



**GOOD FAITH EFFORT PLAN FOR
CONSTRUCTION SUB-CONTRACTS
FOR**

NAME OF PROJECT: _____

SECTION A - CONTRACTOR INFORMATION:

Name of Firm: _____

Address: _____

City: _____ **State:** _____ **Zip:** _____

Contact Person: _____ **Telephone:** _____

Email Address: _____ **Fax:** _____

Is your firm Certified: Yes _____ No: _____ **If certified, Certification Number:** _____

Type of Certification: _____ **AABE** _____ **DIBE** _____ **MBE** _____ **WBE**
 _____ **SBE** _____ **VBE** _____ **HUB** _____ **DBE**

1. List ALL SUBCONTRACTORS/SUPPLIERS that will be utilized on this project/contract.

Name & Address of Company	Scope of Work/Supplies to be Performed/Provided by Firm	Estimated Contract Amount on this Project	If Firm is Certified, Provide Certification Number and attach copy of Certification Affidavit
1.			
2.			
3.			
4.			
5.			
6.			

For Reference Only - Not for the Purpose of Bidding

SECTION B. – SMWB COMMITMENTS

The SMWB goal on this project is 17%

- 1. The undersigned contractor has satisfied the requirements of the BID specification in the following manner (please check the appropriate space):

The contractor is committed to a minimum of % SMWB utilization on this contract.

The contractor (if unable to meet the SMWB goal of %) is committed to a minimum of % SMWB utilization on this contract. *(If contractor/consultant is unable to meet the goal, please fill out Section C and submit documentation demonstrating good faith efforts).*

- 2. Name and phone number of person appointed to coordinate and administer the SMWB requirements on this project.

Name: _____

Title: _____

Phone Number _____

IF THE SMWB GOAL WAS MET, PROCEED TO AFFIRMATION AND SIGN THE GFEP. IF GOAL WAS NOT MET, PROCEED TO SECTION C.

During the term of the contract, the contractor must report the actual payments to all the SMWB subcontractors on a monthly basis, on the "Subcontractor Report Form" or in other specified time intervals and format prescribed by the SAWS. Any unjustified failure to comply with the levels of SMWB participation identified in the bid and affirmed in the Good Faith Effort Plan shall be considered a material breach of contract. The SAWS reserves the right, at any time during the term of the contract to request additional information, documentation or verification of payments made to subcontractors in connection with the contract. Verification of amounts being reported may take the form of requesting copies of canceled checks paid to SMWB participants and/or confirmation inquiries directly to the SMWB participants. Proof of payments, such as copies of canceled checks must properly identify the project name or project number to substantiate SMWB payment for this project.

The completed Subcontractor Report Forms should be mailed to:

San Antonio Water System
SMWB Program
2800 U. S. Hwy 281 N., Suite 171
San Antonio, TX 78212

For Reference Only - Not for the Purpose of Bidding

SECTION C – GOOD FAITH EFFORTS (Fill out only, if the SMWB goal was not achieved).

1. List all firms you contacted with subcontracting/supply opportunities for this project that will not be utilized for the contract by choice of the contractor, subcontractor, or supplier. Written notices to firms contacted by the contractor for specific scopes of work identified for subcontracting/supply opportunities must be provided to subcontractor/supplier not less than five (5) business days prior to bid/proposal due date. The following information is required for all firms that were contacted of subcontracting/supply opportunities.

Name & Address of Company	Scope of Work/Supplies to be Performed/Provided by Firm	Is Firm SMWB Certified?	Date Written Notice was Sent & Method (Fax, Letter, E-Mail, etc.)	Reason Agreement was not reached?
1.				
2.				
3.				
4.				
5.				
6.				
7.				
8.				

For Reference Only - Not for the Purpose of Bidding

(Use additional sheets as needed)

In order to verify a contractor’s good faith efforts, please provide to SAWS copies of the written notices to all firms contacted by the contractor for specific scopes of work identified in relation to the subcontracting/supply opportunities in the above named project. Copies of said notices must be provided to the Business Development Liaison with five (5) business days after the bid is due. Such notices shall include information on the plans, specifications, and scope of work.

2. Did you attend the pre-proposal conference scheduled for this project? ____ Yes ____ No

3. List all SMWB listings or directories, contractor associations, and/or any other associations utilized to solicit SMWB Subcontractors/suppliers.

4. Discuss efforts made to define additional elements of the work proposed to be performed by SMWBs in order to increase the likelihood of achieving the goal:

5. Indicate advertisement mediums used for soliciting bids from SMWBs. (Please attach a copy of the advertisement(s):

AFFIRMATION

I hereby affirm that the above information is true and complete to the best of my knowledge. I further understand and agree that, this document shall be attached thereto and become a binding part of the contract.

Name and Title of Authorized Official:

Name: _____

Title: _____

Signature: _____ Date: _____

NOTE:

This Good Faith Effort Plan is reviewed by SAWS Contracting Department. For questions and/or clarifications, please contact the SMWB Program Manager, Marisol Robles at (210) 233-3420. If the SMWB goal was not met, the Business Development Liaison will evaluate the "good faith efforts" of a firm. The Good Faith Effort Plan must be approved prior to award of the contract.

For Reference Only - Not for the Purpose of Bidding

Recommendation: Approval: _____ Denial: _____

Signature of Business Development Liaison: _____

Date: _____

SUBCONTRACTOR / CONSULTANT REPORT

San Antonio Water System 2800 U.S. Hwy. 281 North San Antonio, Texas 78212		1) Invoice No.	2) Job Name/Reporting Period From: _____ To: _____	3) SAWS Job Number
Instructions: All prime contractors are required to complete and submit this report until final payment of contract. To complete this report, we detailed instructions on reverse side. If you have any questions, please contact the SMWB Program Manager, Marisol Robles.				
4) Type of Contract - Select from Drop-down below: (Tab down)		5) Contractor's/Consultant's Business Name, Address, and Telephone Number		6) Date of Contract Award
7) Scheduled Date of Completion		8) Original Contract Amount		9) Current Contract Amount (Including Change Orders/Additional Addendums)
10) Total Contract Amount Rec'd to Date		11) Total Contract Amount Owed		12) Proposed Participation SBE _____ % MBE _____ % WBE _____ %
13) Instructions for calculation of SMWB Percentage: Total dollar amount paid to SMWB divided by total dollar am		14) Name, Address, & Phone Number of Subcontractor/Sub Consultant		15) Select from Drop-down Below:
16) Description of Subcontract Work		17) Subcontract Dollars Awarded	18) Subcontract Amount Paid to Date	19) Subcontract % Paid to Date
				SBE, MBE, WBE
				SBE
				MBE
				WBE
Company's Official Signature and Title		Date Signed		Name & Title of Individual Completing Report

For Reference Only - Not for the Purpose of Bidding

This page intentionally left blank.

For Reference Only - Not for the Purpose of Bidding

During the term of the contract, the contractor must report the actual payments to all the SMWB subcontractors on a monthly basis, on the "Subcontractor Report Form" or in other specified time intervals and format prescribed by the SAWS. Any unjustified failure to comply with the levels of SMWB participation identified in the bid and affirmed in the Good Faith Effort Plan shall be considered a material breach of contract. The SAWS reserves the right, at any time during the term of the contract to request additional information, documentation or verification of payments made to subcontractors in connection with the contract. Verification of amounts being reported may take the form of requesting copies of canceled checks paid to SMWB participants and/or confirmation inquiries directly to the SMWB participants. Proof of payments, such as copies of canceled checks must properly identify the project name or project number to substantiate SMWB payment for this project.

The completed Subcontractor Report Forms should be mailed to:

San Antonio Water System
SMWB Program
2800 U. S. Hwy 281 N., Suite 170
San Antonio, TX 78212

For Reference Only - Not for the Purpose of Bidding

This page intentionally left blank.

For Reference Only - Not for the Purpose of Bidding

CONFLICT OF INTEREST QUESTIONNAIRE NOTE:

“Effective January 1, 2006, Chapter 176 of the Texas local Government Code requires that persons, or their agents, who seek to contract for the sale or purchase of property, goods, or services with SAWS shall file a completed conflict of interest questionnaire with the SAWS Manager of Contract Administration no later than the 7th business day after the date that the person: (1) begins contract discussions or negotiations with SAWS; or (2) submits to SAWS an application, response to a request for proposals or bids, correspondence, or another writing related to a potential agreement with SAWS. The Conflict of Business questionnaire is attached on the following page and is available from the Texas Ethics Commission at www.ethics.state.tx.us. Completed Conflict of Interest questionnaires should be included with your bid or may be delivered by hand, within 7 business days of the bid opening, to the Manager of Contract Administration. If mailing a completed Conflict of Interest questionnaire, mail to: David Gonzales, Manager, Contract Administration, 2800 U.S. Hwy 281 North, San Antonio, TX 78212. If delivering a completed Conflict of Interest questionnaire, deliver to Contract Administration, Tower 2, 1st Floor, Room 171, 2800 U.S. Hwy 281 North, San Antonio, TX 78212. Please consult your own legal advisor if you have questions regarding the statute or form.”

For Reference Only - Not for the Purpose of Bidding

This page intentionally left blank.

For Reference Only - Not for the Purpose of Bidding

CONFLICT OF INTEREST QUESTIONNAIRE

FORM CIQ

For vendor or other person doing business with local governmental entity

This questionnaire reflects changes made to the law by H.B. 1491, 80th Leg., Regular Session.

This questionnaire is being filed in accordance with Chapter 176, Local Government Code by a person who has a business relationship as defined by Section 176.001(1-a) with a local governmental entity and the person meets requirements under Section 176.006(a).

By law this questionnaire must be filed with the records administrator of the local governmental entity not later than the 7th business day after the date the person becomes aware of facts that require the statement to be filed. See Section 176.006, Local Government Code.

A person commits an offense if the person knowingly violates Section 176.006, Local Government Code. An offense under this section is a Class C misdemeanor.

OFFICE USE ONLY

Date Received

1 Name of person who has a business relationship with local governmental entity.

2 Check this box if you are filing an update to a previously filed questionnaire.

(The law requires that you file an updated completed questionnaire with the appropriate filing authority not later than the 7th business day after the date the originally filed questionnaire becomes incomplete or inaccurate.)

3 Name of local government officer with whom filer has employment or business relationship.

Name of Officer

This section (item 3 including subparts A, B, C & D) must be completed for each officer with whom the filer has an employment or other business relationship as defined in Section 176.001(1-a), Local Government Code. Attach additional pages to this Form CIQ as necessary.

A. Is the local government officer named in this section receiving or likely to receive taxable income, other than investment income, from the filer of the questionnaire?

Yes No

B. Is the filer of the questionnaire receiving or likely to receive taxable income, other than investment income, from or at the direction of the local government officer named in this section AND the taxable income is not received from the local governmental entity?

Yes No

C. Is the filer of this questionnaire employed by a corporation or other business entity with respect to which the local government officer serves as an officer or director, or holds an ownership of 10 percent or more?

Yes No

D. Describe each employment or business relationship with the local government officer named in this section.

4

Signature of person doing business with the governmental entity

Date