



San Antonio Water System Solicitation

Run Date 08/17/2016

TABULATION OF BIDS

Proposal : Camp Bullis Road 12-inch Water Main Project

SAN ANTONIO WATER SYSTEM
 PO Box :2994
 San Antonio, Texas, 78298-2449

Solicitation No : CO-00082

Job # : 16-7002

Prepared By : Rosalee B. Arcos

Contract No : CO-00082-01

Time And Date : July 27, 2016

Price List

Vendor Name	Total Amount
Benchmark Utility Contractors, Inc.	\$390,000.00
ATLAS CONSTRUCTION, INC.	\$457,000.00
HARPER BROTHERS CONSTRUCTION	\$488,750.00
R L JONES L P	\$563,000.00
D. Plata Construction Co, LLC	\$580,497.00
Rockin Q Construction	\$595,000.00
BLACKCASTLE GENERAL CONTRACTOR	\$628,600.00
PRONTO SANDBLASTING & COATING	\$699,000.00
WAUTERS ENGINEERING LLC	\$799,291.14

Line No	Item No	Item Description	Unit	R L JONES L P			Benchmark Utility Contractors, Inc.			ATLAS CONSTRUCTION, INC.			Rockin Q Construction			WAUTERS ENGINEERING LLC			PRONTO SANDBLASTING & COATING			BLACKCASTLE GENERAL CONTRACTOR			HARPER BROTHERS CONSTRUCTION			D. Plata Construction Co, LLC		
				Unit Price	Quantity	Total Amount	Unit Price	Quantity	Total Amount	Unit Price	Quantity	Total Amount	Unit Price	Quantity	Total Amount	Unit Price	Quantity	Total Amount	Unit Price	Quantity	Total Amount	Unit Price	Quantity	Total Amount	Unit Price	Quantity	Total Amount	Unit Price	Quantity	Total Amount
1	1	12" Water Main Construction and Installation	LS	\$495,000.00	1	\$ 495,000.00	\$ 300,000.00	1	\$ 300,000.00	\$ 310,000.00	1	\$ 310,000.00	\$ 515,000.00	1	\$ 515,000.00	\$652,339.41	1	\$ 652,339.41	\$524,000.00	1	\$ 524,000.00	\$ 503,800.00	1	\$ 503,800.00	\$412,000.00	1	\$ 412,000.00	\$ 478,739.00	1	\$ 478,739.00
2	2	Flow Meter, Vault, and Assembly, Complete	LS	\$20,000.00	1	\$ 20,000.00	\$ 20,000.00	1	\$ 20,000.00	\$ 60,000.00	1	\$ 60,000.00	\$ 30,000.00	1	\$ 30,000.00	\$ 24,746.36	1	\$ 24,746.36	\$ 50,000.00	1	\$ 50,000.00	\$ 28,900.00	1	\$ 28,900.00	\$ 20,000.00	1	\$ 20,000.00	\$ 20,358.00	1	\$ 20,358.00
3	3	Concrete fill material for Karst Features	CY	\$70.00	100	\$ 7,000.00	\$ 150.00	100	\$ 15,000.00	\$ 200.00	100	\$ 20,000.00	\$ 150.00	100	\$ 15,000.00	\$ 138.00	100	\$ 13,800.00	\$ 150.00	100	\$ 15,000.00	\$ 100.00	100	\$ 10,000.00	\$ 50.00	100	\$ 5,000.00	\$ 112.00	100	\$ 11,200.00
4	4	Mobilization (Maximum of 10% of the Total Lines 1-3)	LS	\$25,000.00	1	\$ 25,000.00	\$ 30,000.00	1	\$ 30,000.00	\$ 38,000.00	1	\$ 38,000.00	\$ 20,000.00	1	\$ 20,000.00	\$ 69,088.58	1	\$ 69,088.58	\$ 57,000.00	1	\$ 57,000.00	\$ 53,000.00	1	\$ 53,000.00	\$ 42,000.00	1	\$ 42,000.00	\$ 36,270.00	1	\$ 36,270.00
5	5	Preparing of Right-of-Way (Maximum of 5% of the Lines 1-3)	LS	\$15,000.00	1	\$ 15,000.00	\$ 15,000.00	1	\$ 15,000.00	\$ 19,000.00	1	\$ 19,000.00	\$ 5,000.00	1	\$ 5,000.00	\$ 34,544.29	1	\$ 34,544.29	\$ 28,000.00	1	\$ 28,000.00	\$ 27,100.00	1	\$ 27,100.00	\$ 5,000.00	1	\$ 5,000.00	\$ 14,040.00	1	\$ 14,040.00
6	6	Intermediate Demobilization and Remobilization	EA	\$1,000.00	1	\$ 1,000.00	\$ 10,000.00	1	\$ 10,000.00	\$ 10,000.00	1	\$ 10,000.00	\$ 10,000.00	1	\$ 10,000.00	\$ 4,772.50	1	\$ 4,772.50	\$ 25,000.00	1	\$ 25,000.00	\$ 5,800.00	1	\$ 5,800.00	\$ 4,750.00	1	\$ 4,750.00	\$ 19,890.00	1	\$ 19,890.00
Total						\$ 563,000.00			\$ 390,000.00			\$ 457,000.00			\$ 595,000.00			\$ 799,291.14			\$ 699,000.00			\$ 628,600.00			\$ 488,750.00			\$ 580,497.00