



San Antonio Water System

Solicitation Vendor Price List

Prepared By : Jessica Goforth

Bid Date & Time: 10/26/2016 at 9:00 AM

Solicitation No : CO-00092

Job # : 15-1177

SAN ANTONIO WATER SYSTEM
PO Box 2994
San Antonio, Texas, 78298-2449
TABULATION OF BIDS

Proposal Name: Highland Estates, Unit 1 P.U.D. Montana Pass Floating Ground Storage Tank Project

Line No.	Item No	Item Description	Quantity	Unit	Pesado Construction		Archer Western Construction		Payton Construction	
					Unit Price	Total Amount	Unit Price	Total Amount	Unit Price	Total Amount
1	SW01	Site work, drainage improvements, and erosion control	1.00	EA	\$740,000.00	\$740,000.00	\$852,000.00	\$852,000.00	\$809,000.00	\$809,000.00
2	YP01	Site yard piping, valves, and miscellaneous items	1.00	EA	\$690,000.00	\$690,000.00	\$587,000.00	\$587,000.00	\$543,000.00	\$543,000.00
3	CT01	3.11 MG Water Storage Tank (94' ID X 60' S.W.D); Including - Tank Complete, Concrete Foundation, Hatch, Vent, and Overflow. Additional Tank Piping and Appurtenances: (2) 24"	1.00	EA	\$1,500,000.00	\$1,500,000.00	\$2,038,000.00	\$2,038,000.00	\$1,838,000.00	\$1,838,000.00
4	BP01	16" Pressure Sustaining Valve to include: all appurtenant steel fittings, steel piping, 16" Electromagnetic Flow Meter, 16" butterfly valve.	1.00	EA	\$70,000.00	\$70,000.00	\$84,000.00	\$84,000.00	\$136,000.00	\$136,000.00
5	BP02	12" Pressure Relief Inlet Line to include: all appurtenant steel fittings, steel piping, 8" ball valve, 8" Pressure Release Valve.	1.00	EA	\$51,000.00	\$51,000.00	\$62,000.00	\$62,000.00	\$80,000.00	\$80,000.00
6	BP03	100 GPM Vertical Turbine Pump to include: all appurtenant steel fittings, steel piping, 6" Gate Valve, 6" Ball Valve, 6" Check Valve, 6" Electromagnetic Flow Meter	2.00	EA	\$93,000.00	\$186,000.00	\$94,000.00	\$188,000.00	\$113,000.00	\$226,000.00
7	BP04	200 GPM Vertical Turbine Pump to include: all appurtenant steel fittings, steel piping, 8" Gate Valve, 8" Ball Valve, 8" Check Valve, 8" Electromagnetic Flow Meter	1.00	EA	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00	\$134,000.00	\$134,000.00
8	BP05	1750 GPM Vertical Turbine Pump to include: all appurtenant steel fittings, steel piping, 12" Gate Valve, 10" Ball Valve, 10" Check Valve, 10" Electromagnetic Flow Meter	1.00	EA	\$140,000.00	\$140,000.00	\$130,000.00	\$130,000.00	\$191,000.00	\$191,000.00
9	BP06	Vacant Vertical Turbine Pump Line to include: all appurtenant steel fittings, steel piping, 8" Gate Valve	1.00	EA	\$16,000.00	\$16,000.00	\$30,000.00	\$30,000.00	\$21,000.00	\$21,000.00
10	HT01	10,000 Hydropneumatic Tank to include: all appurtenant steel fittings, steel piping, Air Compressor, Manway, Safety Valve, Air Vacuum Valve, Pressure Indicating Transmitter, Level Controls	1.00	EA	\$92,000.00	\$92,000.00	\$95,000.00	\$95,000.00	\$120,000.00	\$120,000.00
11	ST01	Pressure Tank and Compressor Foundation Pads to include: Excavation, Fill Material, and all other work required to complete the installation of the foundation	1.00	EA	\$18,000.00	\$18,000.00	\$37,000.00	\$37,000.00	\$16,000.00	\$16,000.00
12	ST02	Electrical Equipment Canopy and Concrete Foundation to include: Excavation, Fill Material, and all other work required to complete the installation of the foundation	1.00	EA	\$37,000.00	\$37,000.00	\$84,000.00	\$84,000.00	\$38,000.00	\$38,000.00
13	ST03	Piping Foundation Pad to include: Excavation, Fill Material, and all other work required to complete the installation of the foundation	1.00	EA	\$8,000.00	\$8,000.00	\$18,000.00	\$18,000.00	\$8,000.00	\$8,000.00
14	ST04	Standby Generator Pad to include: Excavation, Fill Material, and all other work required to complete the installation of the foundation	1.00	EA	\$16,000.00	\$16,000.00	\$18,000.00	\$18,000.00	\$15,000.00	\$15,000.00
15	ST05	Pump Foundation Pad to include: Excavation, Fill Material, and all other work required to complete the installation of the foundation	1.00	EA	\$34,000.00	\$34,000.00	\$84,000.00	\$84,000.00	\$44,000.00	\$44,000.00
16	ST06	Antenna Pier to include: Excavation, Fill Material, and all other work required to complete the installation of the foundation	1.00	EA	\$5,000.00	\$5,000.00	\$2,000.00	\$2,000.00	\$5,000.00	\$5,000.00
17	EL	Electrical, Instrumentation, SCADA, Security, and Generator	1.00	LS	\$1,100,000.00	\$1,100,000.00	\$900,000.00	\$900,000.00	\$1,350,000.00	\$1,350,000.00
18	MOB	Mobilization (10% Max of Lines 1 through 17)	1.00	LS	\$500,000.00	\$500,000.00	\$100,000.00	\$100,000.00	\$175,000.00	\$175,000.00
19	ALL	CPS Energy Allowance	1.00	LS	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00
20	ALL	Permit Allowance	1.00	LS	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00
Bid TabTotal						\$5,343,000.00		\$5,449,000.00		\$5,789,000.00
CALENDAR DAYS TO COMPLETE: 365					As Read Results	\$5,343,000.00		\$5,449,000.00		\$5,789,000.00