



**San Antonio Water System
Solicitation Vendor Price List**

| | | | |
|--------------------------|---|-----------------------------|-------------------------------|
| Project Name: | Ground and Elevated Storage Tank Demolition Project | | |
| Job # : | 18-0124 | Bid Date & Time: | October 11, 2018 @ 10:00am |
| Solicitation No : | B-18-017-JAM | Estimated Cost: | \$970,000.00 |

| No. | Vendor Name | As-Read Total Amount | Bid Tab Total Amount |
|-----|------------------------------------|-------------------------|-------------------------|
| 1 | Billingsley House Moving, Inc. | \$422,033.85 | \$486,113.25 |
| 2 | Whittaker Lane Contracting, LLC | \$544,321.50 | \$472,434.00 |
| 3 | Hunter Demolition & Wrecking Corp. | \$1,394,969.25 | \$1,394,969.25 |



San Antonio Water System Solicitation Vendor Price List

Prepared By : Jonathan Miranda

Bid Date & Time: **October 11, 2018**
@ 10:00am

Solicitation No : B-18-017-JAM

Job # : 18-0124

SAN ANTONIO WATER SYSTEM
PO Box 2994
San Antonio, Texas, 78298-2449
TABULATION OF BIDS

Proposal Name: Ground and Elevated Storage Tank Demolition Project

| Line No. | Item No | Item Description | Quantity | Unit | Billingsley House Moving, Inc. | | Whittaker Lane Contracting, LLC | | Hunter Demolition & Wrecking Corp. | | |
|---------------------------------------|---------|---|----------|------|--------------------------------|--------------|---------------------------------|---------------------|------------------------------------|--------------|--|
| | | | | | Unit Price | Total Amount | Unit Price | Total Amount | Unit Price | Total Amount | |
| 1 | 1 | 1256 Sherwood Forest – Furnish all materials, labor, equipment and superintendence for the demolition, removal, disposal, and site restoration in accordance with contract plans and specifications, complete in place. | 1 | LS | \$12,257.00 | \$12,257.00 | \$12,650.00 | \$12,650.00 | \$18,500.00 | \$18,500.00 | |
| 2 | 2 | 13678 Remuda Ranch – Furnish all materials, labor, equipment and superintendence for the demolition, removal, disposal, and site restoration in accordance with contract plans and specifications, complete in place. | 1 | LS | \$11,257.00 | \$11,257.00 | \$15,000.00 | \$15,000.00 | \$25,500.00 | \$25,500.00 | |
| 3 | 3 | 15115 Tamaron Pass – Furnish all materials, labor, equipment and superintendence for the demolition, removal, disposal, and site restoration in accordance with contract plans and specifications, complete in place. | 1 | LS | \$13,257.00 | \$13,257.00 | \$11,850.00 | \$11,850.00 | \$28,000.00 | \$28,000.00 | |
| 4 | 4 | 15115 Tamaron Pass – Furnish all materials, labor, equipment and superintendence for all well plugging procedures including permitting, geophysical well logging, removal of well obstructions, and all well plugging activities in accordance with contract plans and specifications, complete in place. | 1 | EA | \$14,257.00 | \$14,257.00 | \$10,000.00 | \$10,000.00 | \$44,679.76 | \$44,679.76 | |
| 5 | 5 | 1545 Sea Island Drive – Furnish all materials, labor, equipment and superintendence for the demolition, removal, disposal, and site restoration in accordance with contract plans and specifications, complete in place. | 1 | LS | \$14,257.00 | \$14,257.00 | \$14,000.00 | \$14,000.00 | \$18,000.00 | \$18,000.00 | |
| 6 | 6 | 2315 Rabbit Nook – Furnish all materials, labor, equipment and superintendence for the demolition, removal, disposal, and site restoration in accordance with contract plans and specifications, complete in place. | 1 | LS | \$12,257.00 | \$12,257.00 | \$11,650.00 | \$11,650.00 | \$22,000.00 | \$22,000.00 | |
| 7 | 7 | 23460 Sherry – Furnish all materials, labor, equipment and superintendence for the demolition, removal, disposal, and site restoration in accordance with contract plans and specifications, complete in place. | 1 | LS | \$11,257.00 | \$11,257.00 | \$11,650.00 | \$11,650.00 | \$19,500.00 | \$19,500.00 | |
| 8 | 8 | 24814 Ima Ruth – Furnish all materials, labor, equipment and superintendence for the demolition, removal, disposal, and site restoration in accordance with contract plans and specifications, complete in place. | 1 | LS | \$15,257.00 | \$15,257.00 | \$9,600.00 | \$9,600.00 | \$21,000.00 | \$21,000.00 | |
| 9 | 9 | 25300 Fahrenthold Circle – Furnish all materials, labor, equipment and superintendence for the demolition, removal, disposal, and site restoration in accordance with contract plans and specifications, complete in place. | 1 | LS | \$8,257.00 | \$8,257.00 | \$27,200.00 | \$27,200.00 | \$35,000.00 | \$35,000.00 | |
| 10 | 10 | 25415 Brewer Drive – Furnish all materials, labor, equipment and superintendence for the demolition, removal, disposal, and site restoration in accordance with contract plans and specifications, complete in place. | 1 | LS | \$12,257.00 | \$12,257.00 | \$13,000.00 | \$13,000.00 | \$21,500.00 | \$21,500.00 | |
| 11 | 11 | 2760 Blackjack Road – Furnish all materials, labor, equipment and superintendence for the demolition, removal, disposal, and site restoration in accordance with contract plans and specifications, complete in place. | 1 | LS | \$19,257.00 | \$19,257.00 | \$7,450.00 | \$7,450.00 | \$9,000.00 | \$9,000.00 | |
| 12 | 12 | 2838 Ray Lieck – Furnish all materials, labor, equipment and superintendence for the demolition, removal, disposal, and site restoration in accordance with contract plans and specifications, complete in place. | 1 | LS | \$15,257.00 | \$15,257.00 | \$22,350.00 | \$22,350.00 | \$37,500.00 | \$37,500.00 | |
| 13 | 13 | 4006 Storm Oak Drive – Furnish all materials, labor, equipment and superintendence for the demolition, removal, disposal, and site restoration in accordance with contract plans and specifications, complete in place. | 1 | LS | \$4,257.00 | \$4,257.00 | \$16,500.00 | \$16,500.00 | \$28,000.00 | \$28,000.00 | |
| 14 | 14 | 600 Twin Valley – Furnish all materials, labor, equipment and superintendence for the demolition, removal, disposal, and site restoration in accordance with contract plans and specifications, complete in place. | 1 | LS | \$12,257.00 | \$12,257.00 | \$16,500.00 | \$16,500.00 | \$20,500.00 | \$20,500.00 | |
| 15 | 15 | 6614 Little Joe Trail – Furnish all materials, labor, equipment and superintendence for the demolition, removal, disposal, and site restoration in accordance with contract plans and specifications, complete in place. | 1 | LS | \$16,257.00 | \$16,257.00 | \$18,500.00 | \$18,500.00 | \$27,500.00 | \$27,500.00 | |
| 16 | 16 | 7510 Talley Road – Furnish all materials, labor, equipment and superintendence for the demolition, removal, disposal, and site restoration in accordance with contract plans and specifications, complete in place. | 1 | LS | \$9,257.00 | \$9,257.00 | \$11,250.00 | \$11,250.00 | \$18,500.00 | \$18,500.00 | |
| 17 | 17 | 7510 Talley Road – Furnish all materials, labor, equipment and superintendence for all well plugging procedures including permitting, geophysical well logging, removal of well obstructions, and all well plugging activities in accordance with contract plans and specifications, complete in place. | 1 | EA | \$14,257.00 | \$14,257.00 | \$7,500.00 | \$7,500.00 | \$54,087.05 | \$54,087.05 | |
| 18 | 18 | 9800 Adams Hill – Furnish all materials, labor, equipment and superintendence for the demolition, removal, disposal, and site restoration in accordance with contract plans and specifications, complete in place. | 1 | LS | \$13,727.00 | \$13,727.00 | \$11,000.00 | \$11,000.00 | \$27,500.00 | \$27,500.00 | |
| 19 | 19 | 9800 Adams Hill – Furnish all materials, labor, equipment and superintendence for all well plugging procedures including permitting, geophysical well logging, removal of well obstructions, and all well plugging activities in accordance with contract plans and specifications, complete in place. | 1 | EA | \$14,257.00 | \$14,257.00 | \$8,000.00 | \$8,000.00 | \$113,973.56 | \$113,973.56 | |
| 20 | 20 | 6510 Calle Briseno – Furnish all materials, labor, equipment and superintendence for the demolition, removal, disposal, and site restoration in accordance with contract plans and specifications, complete in place. | 1 | LS | \$16,257.00 | \$16,257.00 | \$14,000.00 | \$14,000.00 | \$30,000.00 | \$30,000.00 | |
| 21 | 21 | 6510 Calle Briseno – Furnish all materials, labor, equipment and superintendence for all well plugging procedures including permitting, geophysical well logging, removal of well obstructions, and all well plugging activities in accordance with contract plans and specifications, complete in place. | 1 | EA | \$14,257.00 | \$14,257.00 | \$7,500.00 | \$7,500.00 | \$36,637.05 | \$36,637.05 | |
| 22 | 22 | CTI Pump Station – Furnish all materials, labor, equipment and superintendence for the demolition, removal, disposal, and site restoration in accordance with contract plans and specifications, complete in place. | 1 | LS | \$15,257.00 | \$15,257.00 | \$17,100.00 | \$17,100.00 | \$28,000.00 | \$28,000.00 | |
| 23 | 23 | CTI Pump Station – Furnish all materials, labor, equipment and superintendence for all well plugging procedures including permitting, geophysical well logging, removal of well obstructions, and all well plugging activities in accordance with contract plans and specifications, complete in place. | 2 | EA | \$13,257.00 | \$26,514.00 | \$7,500.00 | \$15,000.00 | \$32,087.57 | \$64,175.14 | |
| 24 | 24 | 11351 Enchanted Sunset – Furnish all materials, labor, equipment and superintendence for the demolition, removal, disposal, and site restoration in accordance with contract plans and specifications, complete in place. | 1 | LS | \$19,257.00 | \$19,257.00 | \$12,000.00 | \$12,000.00 | \$18,000.00 | \$18,000.00 | |
| 25 | 25 | 11351 Enchanted Sunset – Furnish all materials, labor, equipment and superintendence for all well plugging procedures including permitting, geophysical well logging, removal of well obstructions, and all well plugging activities in accordance with contract plans and specifications, complete in place. | 1 | EA | \$3,757.00 | \$3,757.00 | \$12,500.00 | \$12,500.00 | \$36,637.05 | \$36,637.05 | |
| 26 | 26 | 149 Peaceful Lane – Furnish all materials, labor, equipment and superintendence for the demolition, removal, disposal, and site restoration in accordance with contract plans and specifications, complete in place. | 1 | LS | \$16,257.00 | \$16,257.00 | \$18,450.00 | \$18,450.00 | \$25,000.00 | \$25,000.00 | |
| 27 | 27 | 8922 Woodland Parkway – Furnish all materials, labor, equipment and superintendence for the demolition, removal, disposal, and site restoration in accordance with contract plans and specifications, complete in place. | 1 | LS | \$19,257.00 | \$19,257.00 | \$12,000.00 | \$12,000.00 | \$18,500.00 | \$18,500.00 | |
| 28 | 28 | 8922 Woodland Parkway – Furnish all materials, labor, equipment and superintendence for all well plugging procedures including permitting, geophysical well logging, removal of well obstructions, and all well plugging activities in accordance with contract plans and specifications, complete in place. | 1 | EA | \$11,257.00 | \$11,257.00 | \$7,500.00 | \$7,500.00 | \$34,655.14 | \$34,655.14 | |
| 29 | 29 | 8501 Monument Oak – Furnish all materials, labor, equipment and superintendence for the demolition, removal, disposal, and site restoration in accordance with contract plans and specifications, complete in place. | 1 | LS | \$9,257.00 | \$9,257.00 | \$16,800.00 | \$16,800.00 | \$29,300.00 | \$29,300.00 | |
| 30 | 30 | 8501 Monument Oak – Furnish all materials, labor, equipment and superintendence for all well plugging procedures including permitting, geophysical well logging, removal of well obstructions, and all well plugging activities in accordance with contract plans and specifications, complete in place. | 1 | EA | \$4,257.00 | \$4,257.00 | \$7,500.00 | \$7,500.00 | \$33,468.06 | \$33,468.06 | |
| 31 | 31 | 363 Donella Drive – Furnish all materials, labor, equipment and superintendence for the demolition, removal, disposal, and site restoration in accordance with contract plans and specifications, complete in place. | 1 | LS | \$16,257.00 | \$16,257.00 | \$16,800.00 | \$16,800.00 | \$28,000.00 | \$28,000.00 | |
| 32 | 32 | 150 Querida Avenue – Furnish all materials, labor, equipment and superintendence for the demolition, removal, disposal, and site restoration in accordance with contract plans and specifications, complete in place. | 1 | LS | \$17,257.00 | \$17,257.00 | \$15,800.00 | \$15,800.00 | \$11,500.00 | \$11,500.00 | |
| 33 | 33 | 150 Querida Avenue – Furnish all materials, labor, equipment and superintendence for all well plugging procedures including permitting, geophysical well logging, removal of well obstructions, and all well plugging activities in accordance with contract plans and specifications, complete in place. | 2 | EA | \$15,257.00 | \$30,514.00 | \$7,500.00 | \$15,000.00 | \$155,428.22 | \$310,856.44 | |
| 34 | 100 | Mobilization and Demobilization: This item includes project move-in and move-out of personnel and equipment, for work shall include furnishing all labor, materials, tools, equipment, and incidentals required to mobilize, demobilize, bond and insure the Work for the Ground and Elevated Storage Tank Site Demolition Project, in accordance with the contract documents, complete in place. | 1 | LS | \$20,096.85 | \$23,148.25 | \$33,221.50 | \$28,834.00 | \$100,000.00 | \$100,000.00 | |
| | | | | | Bid Tab Total | | \$486,113.25 | \$472,434.00 | \$1,394,969.25 | | |
| CALENDAR DAYS TO COMPLETE: 210 | | | | | As Read Results | | \$422,033.85 | \$544,321.50 | \$1,394,969.25 | | |