
Run Date 
01/25/2019

Item No SOV Item Unit Unit Price Quantity Total Amount Unit Price Quantity Total Amount Unit Price Quantity Total Amount Unit Price Quantity Total Amount Unit Price Quantity Total Amount Unit Price Quantity Total Amount Unit Price Quantity Total Amount Unit Price Quantity Total Amount Unit Price Quantity Total Amount

1 01.4600.00.0002 - 
Construction

EA $3,500.00 1 $3,500.00 $2,700.00 1 $2,700.00 $5,233.00 1 $5,233.00 $7,500.00 1 $7,500.00 $12,000.00 1 $12,000.00 $2,400.00 1 $2,400.00 $4,000.00 1 $4,000.00 $5,000.00 1 $5,000.00 $9,000.00 1 $9,000.00

2 01.4600.00.0002 - 
Construction

LF $64.00 3,059 $195,776.00 $65.50 3,059 $200,364.50 $80.00 3,059 $244,720.00 $85.00 3,059 $260,015.00 $81.00 3,059 $247,779.00 $120.00 3,059 $367,080.00 $104.00 3,059 $318,136.00 $100.00 3,059 $305,900.00 $100.00 3,059 $305,900.00

3 01.4600.00.0002 - 
Construction

LF $36.00 62 $2,232.00 $31.00 62 $1,922.00 $31.00 62 $1,922.00 $60.00 62 $3,720.00 $42.00 62 $2,604.00 $100.00 62 $6,200.00 $85.00 62 $5,270.00 $80.50 62 $4,991.00 $60.00 62 $3,720.00

4 01.4600.00.0002 - 
Construction

EA $7,000.00 8 $56,000.00 $8,010.00 8 $64,080.00 $6,611.00 8 $52,888.00 $6,250.00 8 $50,000.00 $7,500.00 8 $60,000.00 $8,000.00 8 $64,000.00 $8,500.00 8 $68,000.00 $7,600.00 8 $60,800.00 $8,000.00 8 $64,000.00

5 01.4600.00.0002 - 
Construction

EA $1,500.00 9 $13,500.00 $1,700.00 9 $15,300.00 $1,819.00 9 $16,371.00 $1,350.00 9 $12,150.00 $1,800.00 9 $16,200.00 $2,000.00 9 $18,000.00 $2,500.00 9 $22,500.00 $2,900.00 9 $26,100.00 $1,975.00 9 $17,775.00

6 01.4600.00.0002 - 
Construction

EA $800.00 7 $5,600.00 $2,400.00 7 $16,800.00 $3,788.00 7 $26,516.00 $4,500.00 7 $31,500.00 $4,500.00 7 $31,500.00 $6,000.00 7 $42,000.00 $7,000.00 7 $49,000.00 $4,850.00 7 $33,950.00 $4,800.00 7 $33,600.00

7 01.4600.00.0002 - 
Construction

TN $2,300.00 9 $20,355.00 $3,300.00 9 $29,211.60 $1,466.67 9 $12,982.96 $5,950.00 9 $52,669.40 $5,300.00 9 $46,915.60 $8,000.00 9 $70,800.00 $0.01 9 $0.09 $3,000.00 9 $26,556.00 $4,500.00 9 $39,834.00

8 01.4600.00.0002 - 
Construction

LF $35.00 173 $6,055.00 $60.00 173 $10,380.00 $52.00 173 $8,996.00 $60.00 173 $10,380.00 $42.00 173 $7,266.00 $50.00 173 $8,650.00 $150.00 173 $25,950.00 $30.00 173 $5,190.00 $75.00 173 $12,975.00

9 01.4600.00.0002 - 
Construction

EA $3,200.00 3 $9,600.00 $5,900.00 3 $17,700.00 $3,573.00 3 $10,719.00 $4,000.00 3 $12,000.00 $4,000.00 3 $12,000.00 $2,500.00 3 $7,500.00 $5,000.00 3 $15,000.00 $6,450.00 3 $19,350.00 $3,400.00 3 $10,200.00

10 01.4600.00.0002 - 
Construction

EA $700.00 1 $700.00 $1,900.00 1 $1,900.00 $1,740.00 1 $1,740.00 $2,000.00 1 $2,000.00 $1,800.00 1 $1,800.00 $1,200.00 1 $1,200.00 $2,500.00 1 $2,500.00 $2,530.00 1 $2,530.00 $1,800.00 1 $1,800.00

11 01.4600.00.0002 - 
Construction

EA $3,000.00 1 $3,000.00 $2,200.00 1 $2,200.00 $2,085.00 1 $2,085.00 $2,500.00 1 $2,500.00 $3,500.00 1 $3,500.00 $1,500.00 1 $1,500.00 $3,500.00 1 $3,500.00 $5,000.00 1 $5,000.00 $2,600.00 1 $2,600.00

12 01.4600.00.0002 - 
Construction

EA $2,500.00 1 $2,500.00 $7,200.00 1 $7,200.00 $5,756.00 1 $5,756.00 $5,000.00 1 $5,000.00 $3,600.00 1 $3,600.00 $3,600.00 1 $3,600.00 $3,500.00 1 $3,500.00 $4,800.00 1 $4,800.00 $2,000.00 1 $2,000.00

13 01.4600.00.0002 - 
Construction

LF $0.50 3,121 $1,560.50 $1.00 3,121 $3,121.00 $1.00 3,121 $3,121.00 $2.00 3,121 $6,242.00 $4.00 3,121 $12,484.00 $1.00 3,121 $3,121.00 $0.01 3,121 $31.21 $1.00 3,121 $3,121.00 $6.00 3,121 $18,726.00

14 01.4600.00.0002 - 
Construction

AC $100.00 0 $28.00 $34,000.00 0 $9,452.00 $9,722.00 0 $2,702.72 $5,000.00 0 $1,390.00 $3,000.00 0 $834.00 $70.00 0 $19.60 $0.02 0 $0.01 $6,000.00 0 $1,668.00 $60,000.00 0 $16,880.00

15 01.4600.00.0002 - 
Construction

SY $0.05 4,090 $204.50 $1.00 4,090 $4,090.00 $1.00 4,090 $4,090.00 $2.00 4,090 $8,180.00 $6.00 4,090 $24,540.00 $2.00 4,090 $8,180.00 $0.01 4,090 $40.90 $1.00 4,090 $4,090.00 $2.25 4,090 $9,202.50

16 01.4600.00.0002 - 
Construction

CY $0.50 341 $170.50 $6.00 341 $2,046.00 $44.00 341 $15,004.00 $16.00 341 $5,456.00 $25.00 341 $8,525.00 $25.00 341 $8,525.00 $0.01 341 $3.41 $40.00 341 $13,640.00 $38.00 341 $12,958.00

17 01.4600.00.0002 - 
Construction

LS $500.00 1 $500.00 $4,000.00 1 $4,000.00 $4,167.00 1 $4,167.00 $4,500.00 1 $4,500.00 $5,000.00 1 $5,000.00 $5.00 1 $5.00 $489.68 1 $489.68 $10,000.00 1 $10,000.00 $12,500.00 1 $12,500.00

18 01.4600.00.0002 - 
Construction

LS $20,000.00 1 $20,000.00 $24,500.00 1 $24,500.00 $40,033.00 1 $40,033.00 $45,000.00 1 $45,000.00 $45,285.00 1 $45,285.00 $40,000.00 1 $40,000.00 $50,000.00 1 $50,000.00 $51,000.00 1 $51,000.00 $57,367.05 1 $57,367.05

19 01.4600.00.0002 - 
Construction

LS $6,000.00 1 $6,000.00 $6,000.00 1 $6,000.00 $16,003.00 1 $16,003.00 $23,500.00 1 $23,500.00 $20,600.00 1 $20,600.00 $15,000.00 1 $15,000.00 $25,000.00 1 $25,000.00 $25,500.00 1 $25,500.00 $28,683.51 1 $28,683.51

Total $347,281.50 $422,967.10 $475,049.68 $543,702.40 $562,432.60 $667,780.60 $592,921.30 $609,286.00 $659,721.07

60        Calendar Days To Complete :   

18 General Water Bid Items MOBILIZATION (NOT TO EXCEED 10% ITEMS 1 - 
18 TOTAL)

19 General Water Bid Items PREPARING RIGHT-OF-WAY (NOT TO EXCEED 
5% ITEMS 1 - 18 TOTAL)

16 General Water Bid Items TOP SOIL (3”)

17 General Water Bid Items SWPPP

14 General Water Bid Items CLEARING

15 General Water Bid Items HYDROMULCH & SEEDING

12 General Water Bid Items HYDROSTATIC TEST

13 General Water Bid Items TRENCH  EXCAVATION  PROTECTION

10 General Water Bid Items 2" TEMPORARY BLOWOFF

11 General Water Bid Items 2“  PERMANENT BLOWOFF

8 General Water Bid Items 6" CONC.  ENCASEMENT

9 General Water Bid Items 2" AUTO AIR RELEASE VALVE ASSEMBLY,  
COMPLETE

6 General Water Bid Items STANDARD F.H.  COMPLETE W/ VALVE

7 General Water Bid Items CAST IRON FITTINGS

4 General Water Bid Items 16" GATE VALVE  &  BOX, COMPLETE

5 General Water Bid Items 8" GATE VALVE & BOX,  COMPLETE

2 General Water Bid Items 16"C-900 WATER  MAIN, CLASS 235 DR 18 
(RESTRAINED)

3 General Water Bid Items 8" C-900 WATER MAIN,  CLASS 165 DR 25 
(RESTRAINED)

Line No Quote Category Item Description 

1 General Water Bid Items 16" WATER TIE-IN

Time And Date :  January 25, 2019 @ 2:00PM

Price List

CO-00254 - 1_R L JONES L P CO-00254 - 2_DNT Construction CO-00254 - 3_WAUTERS 
ENGINEERING LLC

CO-00254 - 4_QRO MEX 
CONSTRUCTIONS  INC

CO-00254 - 5_RCO CONSTRUCTION CO-00254 - 6_PRONTO 
SANDBLASTING & COATING

CO-00254 - 7_E-Z BEL 
CONSTRUCTION LLC

CO-00254 - 8_D GUERRA 
CONSTRUCTION LLC

CO-00254 - 9_Wade & Sons Inc. dba 
Consolidated Service Co.

 Job # : 18-1221                                        SAN ANTONIO WATER SYSTEM
                                       PO Box :2994
                                       San Antonio,Texas, 78298-2449
                                       TABULATION OF  BIDS

Proposal : Grosenbacher Road 16-Inch On-Site Water Main

San Antonio Water System
Solicitation Vendor Price List

Prepared By :  Jonathan Miranda

Solicitation No : CO-00254                                        Contract No : 


