


ADDENDUM NO. 6
to
PLANS and SPECIFICATIONS
for

Medina River Sewer Outfall, Segment 4
SAWS Job No. 12-2504



Brice Moczygemba
12/13/11

Issue Date: December 13, 2011

**SAN ANTONIO WATER SYSTEM
MEDINA RIVER SEWER OUTFALL, SEGMENT 4
SAWS PROJECT # 12-2504
ADDENDUM NO. 6**

December 13, 2011

This addendum, applicable to the project noted above, is an amendment to the bidding and specification documents and as such shall be a part of and included in the Contract. Acknowledge receipt of this addendum by entering the addendum number and issue date in the spaces provided on all submitted copies of the proposal.

1.0 Addendum Purpose

The purpose of this addendum is to delay the bid opening for the Medina River Sewer Outfall (MRSO), Segment 4 (SAWS Job No. 12-2504).

2.0 Specifications

- A. Invitation to Bidders, Page IV-1 - Remove and replace the first sentence in the fourth paragraph with the following: "Sealed bids will be received by the Contract Administration Division, 2800 U.S. Hwy 281 North, Customer Center Building, Suite 171, San Antonio, Texas 78212, until 2:00 p.m., January 5, 2012".

Addendum No. 6
Medina River Sewer Outfall, Segment 4
Saws Project # 12-2504
December 13, 2011

ACKNOWLEDGEMENT BY BIDDER

Each bidder is requested to acknowledge receipt of this Addendum No. 6 and the associated attachments by his/her signature affixed hereto and to file same and attach with his/her bid.

The undersigned acknowledges receipt of this Addendum No. 6 along with the bid submitted herewith is in accordance with the information and stipulations set forth.

Date

Signature

END OF ADDENDUM NO. 6

P:\68\66\00\12.0 Bidding Phase\Segment 4 (12-2504)\ADDENDUM 6\111212-Addendum6.doc