
Run Date 08/26/2021

Item No SOV Item Unit Unit Price Quantity Total Amount Unit Price Quantity Total Amount Unit Price Quantity Total Amount Unit Price Quantity Total Amount Unit Price Quantity Total Amount Unit Price Quantity

103.1 01.4600.00.0002 - 
Construction

LF $20.00 24 $480.00 $40.00 24 $960.00 $23.00 24 $552.00 $30.00 24 $720.00 $10.00 24 $240.00 $15.00 24

103.3 01.4600.00.0002 - 
Construction

SY $20.00 6 $120.00 $416.00 6 $2,496.00 $93.00 6 $558.00 $205.00 6 $1,230.00 $10.00 6 $60.00 $30.00 6

202.1 01.4600.00.0002 - 
Construction

GAL $5.00 1,078 $5,390.00 $35.00 1,078 $37,730.00 $4.00 1,078 $4,312.00 $4.00 1,078 $4,312.00 $8.00 1,078 $8,624.00 $9.00 1,078

203.1 01.4600.00.0002 - 
Construction

GAL $4.00 4,900 $19,600.00 $6.50 4,900 $31,850.00 $3.00 4,900 $14,700.00 $3.50 4,900 $17,150.00 $8.00 4,900 $39,200.00 $9.00 4,900

205.3 01.4600.00.0002 - 
Construction

SY $20.00 6,987 $139,740.00 $30.00 6,987 $209,610.00 $17.00 6,987 $118,779.00 $18.75 6,987 $131,006.25 $21.00 6,987 $146,727.00 $25.00 6,987

206.1(a) 01.4600.00.0002 - 
Construction

SY $80.00 1,537 $122,960.00 $117.00 1,537 $179,829.00 $60.00 1,537 $92,220.00 $80.00 1,537 $122,960.00 $90.00 1,537 $138,330.00 $110.00 1,537

206.1(b) 01.4600.00.0002 - 
Construction

SY $60.00 825 $49,500.00 $110.00 825 $90,750.00 $33.00 825 $27,225.00 $55.00 825 $45,375.00 $60.00 825 $49,500.00 $95.00 825

208.1(a) 01.4600.00.0002 - 
Construction

SY $10.00 975 $9,750.00 $35.00 975 $34,125.00 $7.00 975 $6,825.00 $9.25 975 $9,018.75 $10.00 975 $9,750.00 $8.00 975

208.1(b) 01.4600.00.0002 - 
Construction

SY $5.00 6,987 $34,935.00 $55.00 6,987 $384,285.00 $11.00 6,987 $76,857.00 $4.75 6,987 $33,188.25 $10.00 6,987 $69,870.00 $7.00 6,987

413 01.4600.00.0002 - 
Construction

CY $140.00 513 $71,820.00 $140.00 513 $71,820.00 $125.00 513 $64,125.00 $200.00 513 $102,600.00 $180.00 513 $92,340.00 $160.00 513

500.1 01.4600.00.0002 - 
Construction

LF $60.00 24 $1,440.00 $30.00 24 $720.00 $90.00 24 $2,160.00 $175.00 24 $4,200.00 $40.00 24 $960.00 $45.00 24

502 01.4600.00.0002 - 
Construction

SY $120.00 6 $720.00 $108.00 6 $648.00 $600.00 6 $3,600.00 $510.00 6 $3,060.00 $100.00 6 $600.00 $85.00 6

530.1 01.4600.00.0002 - 
Construction

LS $155,000.00 1 $155,000.00 $17,500.00 1 $17,500.00 $120,000.00 1 $120,000.00 $235,000.00 1 $235,000.00 $115,000.00 1 $115,000.00 $160,000.00 1

535.1 01.4600.00.0002 - 
Construction

LF $2.00 1,858 $3,716.00 $2.30 1,858 $4,273.40 $1.00 1,858 $1,858.00 $1.10 1,858 $2,043.80 $3.00 1,858 $5,574.00 $3.00 1,858

535.2 01.4600.00.0002 - 
Construction

LF $2.00 600 $1,200.00 $2.30 600 $1,380.00 $1.00 600 $600.00 $1.10 600 $660.00 $3.00 600 $1,800.00 $3.00 600

535.4 01.4600.00.0002 - 
Construction

LF $5.00 120 $600.00 $2.30 120 $276.00 $2.00 120 $240.00 $2.10 120 $252.00 $5.00 120 $600.00 $7.00 120

535.9 01.4600.00.0002 - 
Construction

EA $250.00 9 $2,250.00 $75.00 9 $675.00 $500.00 9 $4,500.00 $255.00 9 $2,295.00 $200.00 9 $1,800.00 $250.00 9

537.6 01.4600.00.0002 - 
Construction

EA $20.00 60 $1,200.00 $2.50 60 $150.00 $4.00 60 $240.00 $8.00 60 $480.00 $10.00 60 $600.00 $15.00 60

537.8 01.4600.00.0002 - 
Construction

EA $20.00 60 $1,200.00 $2.50 60 $150.00 $4.00 60 $240.00 $8.00 60 $480.00 $10.00 60 $600.00 $15.00 60

540 01.4600.00.0002 - 
Construction

LS $10,000.00 1 $10,000.00 $25,000.00 1 $25,000.00 $30,500.00 1 $30,500.00 $19,250.00 1 $19,250.00 $17,000.00 1 $17,000.00 $70,000.00 1

550 01.4600.00.0002 - 
Construction

LF $5.00 3,836 $19,180.00 $55.00 3,836 $210,980.00 $1.00 3,836 $3,836.00 $0.50 3,836 $1,918.00 $3.00 3,836 $11,508.00 $6.00 3,836

814 01.4600.00.0002 - 
Construction

LF $340.00 3,836 $1,304,240.00 $193.00 3,836 $740,348.00 $365.00 3,836 $1,400,140.00 $416.50 3,836 $1,597,694.00 $368.00 3,836 $1,411,648.00 $360.00 3,836

828 01.4600.00.0002 - 
Construction

EA $33,000.00 3 $99,000.00 $20,000.00 3 $60,000.00 $40,000.00 3 $120,000.00 $35,000.00 3 $105,000.00 $51,000.00 3 $153,000.00 $41,000.00 3

836 01.4600.00.0002 - 
Construction

TN $4,000.00 22 $88,000.00 $6,122.00 22 $134,684.00 $5,000.00 22 $110,000.00 $8,800.00 22 $193,600.00 $8,000.00 22 $176,000.00 $11,000.00 22

840 01.4600.00.0002 - 
Construction

EA $10,000.00 1 $10,000.00 $1,100.00 1 $1,100.00 $13,500.00 1 $13,500.00 $8,500.00 1 $8,500.00 $15,000.00 1 $15,000.00 $15,000.00 1

841 01.4600.00.0002 - 
Construction

LS $6,500.00 1 $6,500.00 $6,500.00 1 $6,500.00 $17,900.00 1 $17,900.00 $3,600.00 1 $3,600.00 $5,000.00 1 $5,000.00 $20,000.00 1

844(a) 01.4600.00.0002 - 
Construction

EA $18,600.00 1 $18,600.00 $16,500.00 1 $16,500.00 $23,101.00 1 $23,101.00 $19,250.00 1 $19,250.00 $25,000.00 1 $25,000.00 $20,000.00 1

846(b) 01.4600.00.0002 - 
Construction

EA $13,250.00 1 $13,250.00 $16,500.00 1 $16,500.00 $16,000.00 1 $16,000.00 $16,460.00 1 $16,460.00 $25,000.00 1 $25,000.00 $15,000.00 1

846 01.4600.00.0002 - 
Construction

EA $12,900.00 2 $25,800.00 $17,250.00 2 $34,500.00 $50,736.00 2 $101,472.00 $16,440.00 2 $32,880.00 $10,000.00 2 $20,000.00 $35,000.00 2

856(a) 01.4600.00.0002 - 
Construction

LF $800.00 80 $64,000.00 $175.00 80 $14,000.00 $2,220.00 80 $177,600.00 $1,000.00 80 $80,000.00 $2,910.00 80 $232,800.00 $600.00 80

856(b) 01.4600.00.0002 - 
Construction

LF $285.00 80 $22,800.00 $285.00 80 $22,800.00 $250.00 80 $20,000.00 $675.00 80 $54,000.00 $400.00 80 $32,000.00 $240.00 80

856(c) 01.4600.00.0002 - 
Construction

LF $350.00 80 $28,000.00 $247.00 80 $19,760.00 $535.00 80 $42,800.00 $285.00 80 $22,800.00 $480.00 80 $38,400.00 $300.00 80

SS801 01.4600.00.0002 - 
Construction

EA $500.00 4 $2,000.00 $250.00 4 $1,000.00 $250.00 4 $1,000.00 $2,500.00 4 $10,000.00 $250.00 4 $1,000.00 $1,500.00 4

100 01.4600.00.0002 - 
Construction

LS $230,000.00 1 $230,000.00 $216,170.00 1 $216,170.00 $250,000.00 1 $250,000.00 $89,760.95 1 $89,760.95 $285,000.00 1 $285,000.00 $274,000.00 1

SP100 01.4600.00.0002 - 
Construction

EA $10,000.00 1 $10,000.00 $100,000.00 1 $100,000.00 $10,000.00 1 $10,000.00 $36,000.00 1 $36,000.00 $5,000.00 1 $5,000.00 $20,000.00 1

101 01.4600.00.0002 - 
Construction

LS $115,000.00 1 $115,000.00 $108,000.00 1 $108,000.00 $60,000.00 1 $60,000.00 $55,000.00 1 $55,000.00 $114,000.00 1 $114,000.00 $140,000.00 1

Total $2,687,991.00 $2,797,069.40 $2,937,440.00 $3,061,744.00 $3,249,531.00

          

 Job # : 20-7002                                        SAN ANTONIO WATER SYSTEM
                                       PO Box :2994
                                       San Antonio,Texas, 78298-2449
                                       TABULATION OF  BIDS

Proposal : Lockhill-Selma Rd. Pressure Zone 1111 30-Inch Water Main

San Antonio Water System
Solicitation Vendor Price List

Prepared By :  Florinda Gonzales

Solicitation No : CO-00439                                        Contract No : CO-00439-01

Time And Date :  August 25, 2021 @ 9:00 AM

Price List

CO-00439 - 1_D GUERRA CONSTRUCTION LLC CO-00439 - 2_MELCAR Underground CO-00439 - 3_HARPER BROTHERS CONST LLC CO-00439 - 4_Cash Construction Company, Inc. CO-00439 - 5_PRONTO SANDBLASTING & 
COATING

CO-00439 - 6_QRO MEX CONS   

2 General Water Bid Items Remove Sidewalks and Driveways  (COSA Spec)

3 General Water Bid Items Prime Coat (COSA Spec)

Line No Quote Category Item Description 

1 General Water Bid Items Remove Concrete Curb (COSA Spec)

6 General Water Bid Items Asphalt Treated Base (12" Compacted  Depth) (COSA Spec)

7 General Water Bid Items Asphalt Treated Base (8" Compacted  Depth) (COSA Spec)

4 General Water Bid Items Tack Coat (COSA Spec)

5 General Water Bid Items HMAC Type "C" (3" Compacted Depth)  (COSA Spec)

10 General Water Bid Items Flowable Fill (COSA Spec)

11 General Water Bid Items Concrete Curb (COSA Spec)

8 General Water Bid Items Salvaging, Hauling & stockpiling  Reclaimable Asphaltic Pavement (2"  Depth) (COSA Spec)

9 General Water Bid Items Salvaging, Hauling & stockpiling  Reclaimable Asphaltic Pavement (3" -14”  Depth) (COSA 
Spec; Note Thickness  Depth Range)

14 General Water Bid Items Hot Applied Thermoplastic Pavement  Markings (4" Wide Yellow Line) (COSA  Spec)

15 General Water Bid Items Hot Applied Thermoplastic Pavement  Markings (4" Wide White Line) (COSA  Spec)

12 General Water Bid Items Concrete Sidewalks (COSA Spec)

13 General Water Bid Items Barricades, Signs, and Traffic Handling  (COSA Spec)

18 General Water Bid Items Traffic Button (Type I-C) (COSA Spec)

19 General Water Bid Items Traffic Button (Type II-A-A) (COSA  Spec)

16 General Water Bid Items Hot Applied Thermoplastic Pavement  Markings (8" Wide White Line) (COSA  Spec)

17 General Water Bid Items Left White Arrow (COSA Spec)

22 General Water Bid Items 30" Ductile Iron Waterline

23 General Water Bid Items 30" Butterfly Valves

20 General Water Bid Items Temporary Erosion, Sedimentation and  Water Pollution (COSA Specs)

21 General Water Bid Items Trench Excavation Safety System

26 General Water Bid Items Hydrostatic Testing

27 General Water Bid Items 4" Permanent Blow-Off 
Assembly

24 General Water Bid Items Grey Iron and Ductile Iron Fittings

25 General Water Bid Items 30" Water Tie-Ins

30 General Water Bid Items Pipe Jacking

31 General Water Bid Items 42" Steel Casing

28 General Water Bid Items 4" Temporary Blow-Off 
Assembly

29 General Water Bid Items 2" Air Release/Vacuum 
Combination Valve

34 General Water Bid Items Mobilization (Maximum 10% of Line No.  1-33)

35 General Water Bid Items Intermediate Demobilization/ Mobilization

32 General Water Bid Items 30" Ductile Iron Carrier Pipe

33 General Water Bid Items Tree Protection (Level IIA)

 $                                      $                                    2,687,991.00  $                                    2,796,859.40  $                                    2,937,440.00  $                                    3,061,744.00  $                                    3,260,531.00 

36 General Water Bid Items Preparing Right-of-Way (Maximum of  5% the total of line items 1-33)

Calendar Days To Complete : 300



Total Amount

$360.00

$180.00

$9,702.00

$44,100.00

$174,675.00

$169,070.00

$78,375.00

$7,800.00

$48,909.00

$82,080.00

$1,080.00

$510.00

$160,000.00

$5,574.00

$1,800.00

$840.00

$2,250.00

$900.00

$900.00

$70,000.00

$23,016.00

$1,380,960.00

$123,000.00

$242,000.00

$15,000.00

$20,000.00

$20,000.00

$15,000.00

$70,000.00

$48,000.00

$19,200.00

$24,000.00

$6,000.00

$274,000.00

$20,000.00

$140,000.00

$3,299,281.00

    STRUCTIONS  INC

                                     3,299,281.00 
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