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Multiple Sewershed Package 15 (Railroad) Project 
Solicitation Number:  CO-00400 

Job No.:  19-4508 

ADDENDUM 1 
September 22, 2021 

To Bidder of Record: 

This addendum, applicable to work referenced above, is an amendment to the bid proposal, plans and 
specifications and as such will be a part of and included in the Contract Documents. Acknowledge receipt of 
this addendum by entering the Addendum number and issue date on the space provided in submitted copies of 
the bid proposal.   

RESPONSES TO QUESTIONS 

1. Question: Will any of the replace/new manholes require a interior epoxy coating? 

Response: Please refer to the Revisions to SAWS Standard Specification Items 852 and 853 
within the Special Provisions to Technical Specifications and Special Condition 
SC19 within the Special Conditions of the Contract Documents regarding the use of 
fiberglass reinforced polyester and pre-cast concrete manholes on this project and the 
limitations with respect to the use of coatings.   

2. Question: Also is Warren Environmental (approved by SAWS) considered approved in this 
project for the rehabilitation of manholes 

Response: Warren 100% Solids Epoxy System 301-14 and 301-18 are currently listed as SAWS 
Approved Products for use in coating sanitary sewer manholes. However, see the 
Response to Question 1 above and specifications relevant to this project regarding 
limitations on use of coatings. 

CHANGES TO SPECIFICATIONS 

1. Page IB-4, Instructions to Bidders, 9., b. is amended to read as follows:

Contractor agrees that, unless it is a sole proprietorship or a company with fewer than 10 full-time
employees and the value of this Contract is less than $100,000, it:

a. does not boycott Israel and will not do so during the term of this Contract;
b. does not boycott energy companies and will not do so during the term of this Contract;
c. does not have a practice, policy, guidance, or directive that discriminates against a firearm

entity or firearm trade association and will not discriminate during the term of the Contract
against a firearm entity or firearm trade association.

This provision is in compliance with Chapters §2271 and 2274 of the Texas Government 
Code.  SAWS agrees to comply with the United States and Texas Constitutions in consideration of 
whether to enforce this provision.   
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2. Remove and replace the Invitation to Bidders with the attached revised Invitation to Bidders with 
updated project scope. 
 

3. Remove and replace the Electronic Bid Opening Instructions with the attached revised Electronic 
Bid Opening Instructions with updated WebEx meeting information. 
 

4. Remove and replace the Bid Proposal with the attached Bid Proposal with updated section for the 
Statement on President’s Executive Orders. 
 

5. Remove and replace Page SC-3 of the Special Conditions with the attached sheet updating the 
UPRR permits table.  
 

6. Remove and replace the UPRR Permits section with the attached revised document that includes all 
executed UPRR permits. 

 
END OF ADDENDUM 1 

 
This Addendum, including these two (2) pages, is one hundred and thirty-six (136) pages in its entirety, with 
four (4) attachments. 
 
 
Attachments: Invitation to Bidders (2 pages) 
  Electronic Bid Opening Instructions (1 page) 

Bid Proposal (8 pages) 
Special Conditions (1 page) 
UPRR permits (122 pages) 

 
 

Bryan J. Spina, P.E., CFM 

LNV, LLC 

TBPLES Firm No. F-366 

9/21/21
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INVITATION TO BIDDERS 
Solicitation No. CO-00400-FG 

Sealed bids are requested by the San Antonio Water System (SAWS) for the construction of approximately 
377 linear feet (LF) of 8-inch open cut sewer main, 725 LF of 10-inch open cut sewer main, 447 LF of 15-
inch open cut sewer main, 92 LF of 21-inch open cut sewer main, 67 LF of 24-inch open cut sewer 
main, 242 LF of 12-inch pipe-burst sewer main, 809 LF of 21-inch pipe-burst sewer main, 1,356 LF of 10-
inch cured-in-place pipe, 296 LF of 12-inch cured-in-place pipe, 1,267 LF of 24-inch cured-in-place pipe, 
197 LF of 36-inch cured-in-place pipe, and 100 LF of 42-inch jacking or boring, within, crossing, or 
adjacent to Union Pacific Railroad right-of-way for the Multiple Sewershed Package 15 (Railroad) Project, 
SAWS Job No. 19-4508. 

To view additional project information, as well as obtain the plans and specifications for this project, visit 
our website located at www.saws.org and click on the Business Center.  Then select Bidder, Consultant, 
and Vendor Registration, which is located on the left-hand side of the screen.  Select the Register Now 
button and proceed with registration.   

For difficulties downloading plans and specifications, contact the Contracting Department at 210-233-3341. 

A non-mandatory pre-bid WebEx meeting will be held at 10:00 AM (CT) on September 14, 2021. 
https://saws.webex.com 

Meeting number (access code): 1465 49 7635 
Meeting password: EHnMnTFD352 
Audio Connection: (210) 233-2090 

For questions regarding this solicitation, technical questions or additional information, please contact 
Florinda Gonzales, Contract Administrator, in writing via email to: Florinda.Gonzales@saws.org or by fax 
to (210) 233-4290 until 10:00 PM (CT) on September 17, 2021. Answers to the questions will be posted 
to the web site by 2:00 PM (CT) on September 22, 2021 as a separate document or included as part of an 
addendum. Please be advised that Bidders are prohibited from communicating with any other SAWS staff, 
the Consultant, the Developer, or City of San Antonio officials regarding this IFB up until the contract is 
awarded as outlined in the Instructions to Bidders. 

Due to the COVID-19 emergency and to protect the health of the public, SAWS is implementing new 
procedures for the submission of bids. Bids will be received either Electronically or through Sealed 
bids, until 11:00 AM (CDT), September 27, 2021.  Electronic bids will be received via the secure SAWS 
FTP site. Sealed bids will be received by Contract Administration, 2800 U.S. Hwy 281 North, Tower II, 
Customer Center Building, via a drop box located on the left wall when walking through the first set 
of double glass doors of the main Tower II entry on the north side of the building, San Antonio, Texas 
78212. See the Electronic Bid Opening Instructions attachment for additional information regarding an 
electronic bid submittal.  Electronic bids shall be accompanied by a bid bond in an amount not less than 
five percent of the total bid price. (Or, if providing SAWS with a cashier's check or certified check in an 
amount not less than five percent of the total bid price, SAWS will request this within 24 hours from the 
apparent low bidder.  Sealed bids must be accompanied by a cashier's check, certified check, or bid bond 
in an amount not less than five percent of the total bid price. Bids will then be publicly opened and read 
aloud by Contract Administration via WebEx.   



IV-2 
Rev. 11/28/2018         REVISED BY ADDENDUM #1 

If Bidders intend to submit bids electronically, Bidders will need to submit a request by September 26, 
2021 by 11:00 AM CDT to receive access to the File Transfer Protocol (FTP) site via email to 
Florinda.Gonzales@saws.org. Bidder’s email requesting access to the FTP site shall provide the legal 
name of Bidder’s company and the intended recipient’s email address and phone number.  No requests for 
FTP site access will be accepted after September 26, 2021 by 11:00 AM (CDT).  
 
Bid opening WebEx meeting will be held at 11:00 AM (CT) on September 27, 2021. 
 https://saws.webex.com  

Meeting number (access code): 1460 63 4518 
Meeting password: CDpCtZht338 

Audio Connection: (210) 233-2090 
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Multiple Sewershed Package 15 (Railroad) Project 
SAWS Job No. 19-4508 

Solicitation Number: CO-00400-FG 
 

ELECTRONIC BID OPENING INSTRUCTIONS 
September 27, 2021 at 11:00 A.M. (CDT) 

 
FTP BID PROPOSAL UPLOAD 

In order to receive electronic bids for this project, SAWS will utilize a SAWS secured File Transfer Protocol 
(FTP) site.  Only Bidders bidding as Prime Contractors will need to submit their request prior to September 
24, 2021 by 11:00 am to receive access to the FTP site via email to Florinda.gonzales@saws.org.  Bidder’s 
email shall provide the legal name of the Bidder’s company and the intended recipient’s email address and 
phone number.  No requests for FTP site access will be accepted after September 24, 2021 by 11:00 am (CDT).  
Once a Bidder is approved for access, an email with a hyperlink to the FTP site and a unique password for the 
Bidder will be provided to the Bidder’s email recipient. 
 
Once access is received, Bidders may upload the required documents per the Bid Proposal checklist any time 
before September 27, 2021 by 11:00 am (CDT). Please ensure to allow sufficient time should Bidder’s 
experience technical difficulties in uploading the required documents.  No changes to the Bid nor bid price can 
be made once the Bid has been submitted. 
 
Bidders shall comply with the following: 

1) Limit files to one (1) pdf file that includes all requested documents, per the Bid Packet Checklist.  ONLY 
ONE SUBMITTAL WILL BE ACCEPTED PER REQUEST.  Do not upload any zip files. 

2) Ensure that the itemized List of Bid Items is (are) the first page(s) of your file. 

3) Bidders may protect the document from editing by adding a password. However, the document must be 
accessible for viewing by SAWS without requiring a password. 

4) File shall be named: CO-00400-FG – Multiple Sewershed Package 15 (Railroad) Project 
5) DO NOT SHARE ACCESS AND/OR PASSWORD WITH OTHER PARTIES 

OUTSIDE YOUR COMPANY. 
6) ENSURE THE BID IS SENT NO LATER THAN THE DUE DATE AND TIME. BIDS SUBMITTED 

AFTER THE BID OPENING DEADLINE WILL NOT BE ACCEPTED. 
 
If the Bidder is in need of help, they may contact the SAWS Contract Administrator, Florinda Gonzales, at 
210-233-3914 or view troubleshooting tips at http://www.Serv-U.com/sharefiles 
 
WEBEX BID OPENING MEETING 

The WebEx meeting details are below if you would like to view the public opening of the bids. 

When it's time, start or join the WebEx meeting from here. 

Access Information 
Meeting Number: 1460 63 4518 
Meeting Password: CDpCtZht338  
Audio Connection: 210-233-2090 (SAWS WebEx) 
 
If you have any questions or concerns, please feel free to contact me. 
Thank you, 
Florinda Gonzales 
Contract Administrator 
2800 U.S. Highway 281 North, Ste. 171 | San Antonio, TX 78212 
Office | 210-233-3914 
Email | florinda.gonzales@saws.org 
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BP-1 

BID PROPOSAL 
 
 

PROPOSAL OF   , a corporation 

a partnership consisting of ______________________________________________________________ 

an individual doing business as ___________________________________________________________ 

THE SAN ANTONIO WATER SYSTEM:  
Pursuant to Instructions and Invitation to Bidders, the undersigned proposes to furnish all labor and materials as 
specified and perform the work required for the project as specified, in accordance with the Plans and Specifications 
for the following prices in the bid proposal to wit: 
 
 
PLEASE SEE ATTACHED LIST OF BID ITEMS. 
 
 
   
      BIDDER’S SIGNATURE & TITLE 
   
 FIRM’S NAME (TYPE OR PRINT) 
   
 FIRM’S ADDRESS 
   
      FIRM’S PHONE NO. /FAX NO. 
   
      FIRM’S EMAIL ADDRESS 
 
 
The Contractor herein acknowledges receipt of the following: 
Addendum Nos.___________________  
 
 
OWNER RESERVES THE RIGHT TO ACCEPT THE OVERALL MOST RESPONSIBLE BID. 
 
The bidder offers to construct the Project in accordance with the Contract Documents for the contract price, and to 
complete the Project within 380 calendar days after the start date, as set forth in the Authorization to Proceed.  The 
bidder understands and accepts the provisions of the contract Documents relating to liquidated damages of 
the project if not completed on time. 
 
Complete the additional requirements of the Bid Proposal which are included on the following pages. 
 

Statement on President’s Executive Orders 
 
Has your firm previously performed work subject to the President’s Executive Orders Numbers 11246 and 11375 or any 
preceding similar executive orders (Numbers 10925 and 11114)?         Yes         No   
 
(1) Are you, Contractor, held or controlled by individuals who are citizens of China, Iran, North Korea, Russia or a 

country designated by the Governor of the State of Texas pursuant to Texas Government Code Chapter 2274?  
Yes         No   

 
(2) Are you, Contractor, held or controlled by a company or other entity, including a governmental entity, that is 

owned or controlled by citizens of or directly controlled by the government of China, Iran, North Korea, Russia 
or a country designated by the Governor of the State of Texas pursuant to Texas Government Code Chapter 
2274?  
Yes         No   

 
(3) Are you, Contractor, headquartered in China, Iran, North Korea, Russia or a country designated by the 

Governor of the State of Texas pursuant to Texas Government Code Chapter 2274?  
Yes         No   
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BP-2 

Line 
No. 

Item No. Description Unit Quantity Unit Price Total Price 

1 103.1 REMOVE CONCRETE CURB LF 46 $ $ 

2 103.3 
REMOVE CONCRETE 
SIDEWALK & DRIVEWAY 

SF 718 $ $ 

3 103.4 
REMOVE MISCELLANEOUS 
CONCRETE 

SF 586 $ $ 

4 203.1 TACK COAT GAL 244 $ $ 

5 205.2 
HOT MIX ASPHALTIC 
CONCRETE PAVEMENT (10” 
TYPE B) 

SY 309 $ $ 

6 205.4 
HOT MIX ASPHALTIC 
CONCRETE PAVEMENT (2” 
TYPE D) 

SY 3072 $ $ 

7 208.1 

SALVAGING, HAULING, & 
STOCKPILING RECLAIMABLE 
ASPHALTIC PAVEMENT (2” 
DEPTH) 

SY 2944 $ $ 

8 413.1 FLOWABLE FILL CY 75 $ $ 

9 500.1 CONCRETE CURB LF 41 $ $ 

10 502.1 CONCRETE SIDEWALK SY 9 $ $ 

11 503.1 
PORTLAND CEMENT 
CONCRETE DRIVEWAY - 
COMMERCIAL 

SY 71 $ $ 

12 505.1 
CONCRETE RIPRAP (5” 
THICK) 

SY 65 $ $ 

13 SP507 
REMOVE AND REPLACE 
FENCE  

LF 910 $ $ 

14 509.1 METAL BEAM GUARD RAIL LF 75 $ $ 

15 515.1 TOPSOIL CY 144 $ $ 

16 516.1 BERMUDA SODDING SY 185 $ $ 
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BP-3 

17 520.1 HYDROMULCH SY 667 $ $ 

18 530.1 
BARRICADES, SIGNS & 
TRAFFIC HANDLING (IH-35 & 
WHIRLWIND DR.) 

LS 1 $ $ 

19 530.1 
BARRICADES, SIGNS & 
TRAFFIC HANDLING (OLD 
BROOKS) 

LS 1 $ $ 

20 530.1 
BARRICADES, SIGNS & 
TRAFFIC HANDLING (OLMOS 
BASIN GOLF COURSE) 

LS 1 $ $ 

21 530.1 
BARRICADES, SIGNS & 
TRAFFIC HANDLING 
(HANSFORD ST.) 

LS 1 $ $ 

22 530.1 
BARRICADES, SIGNS & 
TRAFFIC HANDLING (E 
PYRON AVE.) 

LS 1 $ $ 

23 530.1 
BARRICADES, SIGNS & 
TRAFFIC HANDLING 
(MENARBY CT) 

LS 1 $ $ 

24 530.1 
BARRICADES, SIGNS & 
TRAFFIC HANDLING (SAN 
PEDRO AVE.) 

LS 1 $ $ 

25 530.1 
BARRICADES, SIGNS & 
TRAFFIC HANDLING (W 
MALONE) 

LS 1 $ $ 

26 530.1 
BARRICADES, SIGNS & 
TRAFFIC HANDLING (W 
MAYFIELD) 

LS 1 $ $ 

27 535 4 INCH WIDE YELLOW LINE LF 800 $ $ 

28 535 4 INCH WIDE WHITE LINE LF 280 $ $ 

29 535 8 INCH WIDE WHITE LINE LF 36 $ $ 

30 535 

RAILROAD CROSSING 
SYMBOL, IINCLUDING TWO 
R’S, CROSS BUCK & 3 
TRAVERSE BARS 

EA 2 $ $ 

31 537 TRAFFIC BUTTON (TYPE I-C) EA 24 $ $ 

32 537 
TRAFFIC BUTTON (TYPE II  
A-A) 

EA 12 $ $ 
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BP-4 

33 540 

TEMPORARY EROSION, 
SEDIMENTATION, AND 
WATER POLLUTION 
PREVENTION AND CONTROL 

LS 1 $ $ 

34 550 
TRENCH EXCAVATION 
SAFETY PROTECTION 

LF 1708 $ $ 

35 848 
8” PVC SANITARY SEWER 
LINE (SDR-26), (ALL DEPTHS) 

LF 377 $ $ 

36 848 
10” PVC SANITARY SEWER 
LINE (SDR-26), (ALL DEPTHS) 

LF 620 $ $ 

37 848 
10” PVC SANITARY SEWER 
LINE (PSI 160), (ALL DEPTHS) 

LF 105 $ $ 

38 848 
15” PVC SANITARY SEWER 
LINE (SDR-26), (ALL DEPTHS) 

LF 447 $ $ 

39 848 
21” HDPE SANITARY SEWER 
LINE, (ALL DEPTHS) 

LF 92 $ $ 

40 848 
24” PVC SANITARY SEWER 
LINE (SDR-26), (ALL DEPTHS) 

LF 67 $ $ 

41 851 ADJUST EXISTING MANHOLE EA 9 $ $ 

42 
SP852.1 

AND 
SP853.1 

SANITARY SEWER 
MANHOLE (0’-6’) 

EA 16 $ $ 

43 
SP852.1 

AND 
SP853.1 

SANITARY SEWER 
MANHOLE (0’-6’) (COPPER 
E80 LL) 

EA 2 $ $ 

44 SP852.1 
SANITARY SEWER 
MANHOLE (0’-6’) 
(DOGHOUSE) 

EA 2 $ $ 

45 
SP852.2 

AND 
SP853.2 

SANITARY SEWER DROP 
MANHOLE (0’-6’) 

EA 1 $ $ 

46 SP852.2 
SANITARY SEWER DROP 
MANHOLE (0’-6’) 
(DOGHOUSE) 

EA 1 $ $ 

47 SP852.3 
EXTRA DEPTH MANHOLE 
(>6’) 

VF 95.4 $ $ 

48 854 
6” SANITARY SEWER 
LATERALS 

LF 164 $ $ 
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BP-5 

49 854 
8” SANITARY SEWER 
LATERALS 

LF 90 $ $ 

50 854 
TWO-WAY SANITARY 
SEWER CLEANOUT 

EA 9 $ $ 

51 SP856.1 JACKING OR BORING 42” LF 100 $ $ 

52 SP856.2 
SEWER MAIN (24” CARRIER 
PIPE) 

LF 100 $ $ 

53 SP856.3 
SEWER MAIN (42” CASING) 
(BORE) 

LF 100 $ $ 

54 858 
CONCRETE ENCASEMENT, 
CRADLES, SADDLES & 
COLLARS 

CY 51 $ $ 

55 862 
GROUT ABANDONMENT OF 
SANITARY SEWER MAIN 
(<15” MAIN) 

LF 2005 $ $ 

56 862 
GROUT ABANDONMENT OF 
SANITARY SEWER MAIN 
(18”-24” MAIN) 

LF 136 $ $ 

57 864-S1 

BYPASS PUMPING, SMALL 
DIAMETER SANITARY 
SEWER (IH-35 & WHIRLWIND 
DR.) 

LS 1 $ $ 

58 864-S1 
BYPASS PUMPING, SMALL 
DIAMETER SANITARY 
SEWER (OLD BROOKS) 

LS 1 $ $ 

59 864-S1 
BYPASS PUMPING, SMALL 
DIAMETER SANITARY 
SEWER (HANSFORD ST.) 

LS 1 $ $ 

60 864-S1 
BYPASS PUMPING, SMALL 
DIAMETER SANITARY 
SEWER (E PYRON AVE.) 

LS 1 $ $ 

61 864-S1 
BYPASS PUMPING, SMALL 
DIAMETER SANITARY 
SEWER (MENARBY CT.) 

LS 1 $ $ 

62 864-S1 
BYPASS PUMPING, SMALL 
DIAMETER SANITARY 
SEWER (SAN PEDRO AVE.) 

LS 1 $ $ 

63 864-S1 
BYPASS PUMPING, SMALL 
DIAMETER SANITARY 
SEWER (W MALONE) 

LS 1 $ $ 
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BP-6 

64 864-S1 
BYPASS PUMPING, SMALL 
DIAMETER SANITARY 
SEWER (W MAYFIELD) 

LS 1 $ $ 

65 864-S2 

BYPASS PUMPING, LARGE 
DIAMETER SANITARY 
SEWER (IH-35 & WHIRLWIND 
DR.) 

LS 1 $ $ 

66 864-S2 

BYPASS PUMPING, LARGE 
DIAMETER SANITARY 
SEWER (OLMOS BASIN 
GOLF COURSE) 

LS 1 $ $ 

67 SP866 

PRE-CONSTRUCTION 
SANITARY SEWER MAIN 
TELEVISION INSPECTION 
(<15” MAIN) 

LF 3584 $ $ 

68 SP866 

PRE-CONSTRUCTION 
SANITARY SEWER MAIN 
TELEVISION INSPECTION 
(18”-24” MAIN) 

LF 2440 $ $ 

69 SP866 

PRE-CONSTRUCTION 
SANITARY SEWER MAIN 
TELEVISION INSPECTION 
(>27” MAIN) 

LF 197 $ $ 

70 SP866 

POST-CONSTRUCTION 
SANITARY SEWER MAIN 
TELEVISION INSPECTION 
(<15” MAIN) 

LF 1444 $ $ 

71 SP866 

POST-CONSTRUCTION 
SANITARY SEWER MAIN 
TELEVISION INSPECTION 
(18”-24” MAIN) 

LF 364 $ $ 

72 900 
12” PIPEBURSTING, ALL 
DEPTHS 

LF 242 $ $ 

73 900 
21” PIPEBURSTING, ALL 
DEPTHS 

LF 809 $ $ 

74 SP901.1 
10” CIPP SANITARY SEWER 
PIPE, ALL DEPTHS 

LF 1356 $ $ 

75 SP901.1 
12” CIPP SANITARY SEWER 
PIPE, ALL DEPTHS 

LF 296 $ $ 

76 SP901.1 
24” CIPP SANITARY SEWER 
PIPE, ALL DEPTHS 

LF 1267 $ $ 

77 SP901.1 
36” CIPP SANITARY SEWER 
PIPE, ALL DEPTHS 

LF 197 $ $ 
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BP-7 

78 SS910 MANHOLE REHABILITATION VF 109.2 $ $ 

79 SP1103 
POINT REPAIRS FOR 10” 
DIAMETER (ALL DEPTHS) 

EA 1 $ $ 

80 SP1103 
POINT REPAIRS FOR 21” 
DIAMETER (ALL DEPTHS) 

EA 2 $ $ 

81 SP1103 
POINT REPAIRS FOR 24” 
DIAMETER (ALL DEPTHS) 

EA 3 $ $ 

82 SP1103 
EXTRA LENGTH POINT 
REPAIR (ALL SIZES AND 
DEPTHS) 

LF 20 $ $ 

83 SP1103 
OBSTRUCTION REMOVAL BY 
REMOTE DEVICE, 8” TO 15” 
DIAMETER, ALL DEPTHS 

EA 6 $ $ 

84 SP1103 
OBSTRUCTION REMOVAL BY 
REMOTE DEVICE, >15” 
DIAMETER, ALL DEPTHS 

EA 37 $ $ 

85 SP1109 
SERVICE RECONNECTION, 
ALL DEPTHS (W/ REMOTE 
CONTROL CUT DEVICE) 

EA 9 $ $ 

SUBTOTAL (ITEMS 1 - 85) $ 

 
 

86 SC3A 
UNION PACIFIC RAILROAD 
FLAGGERS 

ALW 1 $200,000.00 $200,000.00 

87 SC3B 
UPRR PERMIT EXTENSION 
ALLOWANCE 

ALW 1 $10,000.00 $10,000.00 

88 SC6 POLE BRACING ALW 1 $30,000.00 $30,000.00 

89 SS102.1 

INTERMEDIATE 
DEMOBILIZATION/ 
REMOBILIZATION (OPEN 
CUT) 

EA 1 $ $ 

90 SS102.1 

INTERMEDIATE 
DEMOBILIZATION/ 
REMOBILIZATION 
(TRENCHLESS) 

EA 1 $ $ 
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BP-8 

91 SS102.2 

INTERMEDIATE 
DEMOBILIZATION BYPASS 
PUMPING EQUIPMENT 
RENTAL 

MD 20 $ $ 

92 SS102.3 
INTERMEDIATE 
DEMOBILIZATION BYPASS 
PUMPING FUEL 

MD 20 $ $ 

93 SS102.4 
INTERMEDIATE 
DEMOBILIZATION BYPASS 
WATCH 

MD 20 $ $ 

SUBTOTAL (ITEMS 86- 93) $ 

 
 

96 100.1 
MOBILIZATION AND 
DEMOBILIZATION, MAX 10% OF LINE 
ITEMS 1 – 85 

LS 1 $ 

97 101 
PREPARING ROW, MAX 5% OF 
LINE ITEMS 1 – 85 

LS 1 $ 

 
Mobilization and Prep of ROW shall be limited to the maximum percentage shown.  If the 
percentage exceeds the allowable maximum stated for mobilization and or preparation of 
ROW, SAWS reserves the right to cap the amount at the percentages shown and adjust 
the extensions of the bid items accordingly. 
 

 
 

TOTAL BID PRICE 
(TO INCLUDE LINE ITEMS 1-85, 86-95 AND 96-97) $
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The UPRR permits for this project are: 

Permit Location Permit Type Folder # Status 
Expiration 

Date 
IH-35 & Whirlwind 

Dr. 
Crossing 03263-28 

Acquired by 
SAWS 

February 21, 
2022 

Olmos Basin Golf 
Course 

Temporary 
Right-of-Entry 

03263-29 
To be completed 

by Contractor 
TBD 

Hansford St. Encroachment 03264-41 
Acquired by 

SAWS 
September 1, 

2022 

E. Pyron Ave. Encroachment 03264-42 
Acquired by 

SAWS 
July 26, 2022 

Menarby Ct Encroachment 03264-43 
Acquired by 

SAWS 
April 7, 2022 

San Pedro Ave. Encroachment 03263-05 
Acquired by 

SAWS 
April 15, 

2022 

W. Malone Ave. Encroachment 03263-06 
Acquired by 

SAWS 
August 27, 

2022 

W. Mayfield Blvd. Encroachment 03263-07 
Acquired by 

SAWS 
April 16, 

2022 
 
All fully executed permits received to date by SAWS are attached at the end of the contract 
documents.  The fully executed permits for Hansford St. and W. Malone Ave. will be provided to 
the contractor once received after award of the project.  Please note that the contractor is 
responsible (NSPI) for completing the temporary right-of-entry permit for the Olmos Basin Golf 
Course for use of UPRR right-of-way for access and working around the project site. 
 
Each UPRR permit contains an expiration date, and the Contractor shall make every effort to begin 
work at each location before the expiration date given above for each UPRR permit.  The permits 
can be extended upon applying for an extension and paying a fee of approximately $2,000.  The 
known expiration dates are provided above, and the Contractor shall work with the Engineer and 
SAWS to apply for any extensions needed due to the scheduling of the project, where due to 
unforeseen circumstances, the construction for that site cannot begin work before the provided 
expiration date.   
 
An allowance has been provided within the Bid Proposal to allow for the Contractor to pay the fee 
required for the permit extensions on a one-time basis for each permit where unforeseen 
circumstances not created by the Contractor require a permit to be extended.  SAWS will reimburse 
the Contractor for the permit extension fee after the payment has been made and the receipt of the 
payment provided.  If for any reason a permit extension is needed due to a delay created by the 
Contractor or a second permit extension is required on a specific permit, the Contractor shall pay 
the permit extension fee at no cost to SAWS or the Engineer. 
 
SAWS will assist the Contractor in acquiring the Temporary Right-of-Entry for the Olmos Basin 
Golf Course location. 
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