

**BROADBAND ACCESS POINTS AND
PROGRAMMABLE LOGIC CONTROLLERS
REPLACEMENT – PHASE 4 PROJECT
Solicitation Number: CO-00602
Job No. 21-6006**

**Addendum No. 4
June 28, 2023**

To Bidder of Record:

This addendum, applicable to the work referred to above, is an amendment to the bid proposal, plans, and specifications, and as such will be a part of and included in the Contract Documents. Acknowledge receipt of this addendum by entering the Addendum number and issue date on the space provided in submitted copies of the bid proposal.

RESPONSES TO QUESTIONS

None

CHANGES TO THE SPECIFICATIONS

1. Page IV-1, Invitation to Bidders, **remove** paragraphs 6 and 7 and **replace** with the following:

“Bids will be received either Electronically or through Sealed bids, until 10:30 AM (CDT), July 7, 2023. Electronic bids will be received via the secure SAWS FTP site. **Sealed** bids will be received by Contract Administration, 2800 U.S. Hwy 281 North, Tower II, Customer Center Building, **via a drop box located on the left wall when walking through the first set of double glass doors of the main Tower II entry on the north side of the building,** San Antonio, Texas 78212. See the Electronic Bid Opening Instructions attachment for additional information regarding an electronic bid submittal. **Electronic** bids shall be accompanied by a bid bond in an amount not less than five percent of the total bid price. (Or, if providing SAWS with a cashier's check or certified check in an amount not less than five percent of the total bid price, SAWS will request this within 24 hours from the apparent low bidder. **Sealed** bids must be accompanied by a cashier's check, certified check, or bid bond in an amount not less than five percent of the total bid price. Bids will then be publicly opened and read aloud by Contract Administration via WebEx.

If Bidders intend to submit bids electronically, Bidders will need to submit a request by **July 6, 2023, 10:30 AM CDT** to receive access to the File Transfer Protocol (FTP) site via email to Roxanne.Lockhart@saws.org. Bidder's email requesting access to the FTP site shall provide the legal name of Bidder's company and the intended recipient's email address and phone number. No requests for FTP site access will be accepted after **July 6, 2023, 10:30 AM (CDT)**.

All other items shall remain the same.”

2. Remove Bid Proposal in its entirety and replace with the revised Bid Proposal attached to this addendum. Bidder's shall use the revised version when submitting a bid. Failure to use the revised version may result in the bid being found non-responsive.
3. Section 01 20 00 (Measurement and Payment) Article 1.3-F, add paragraph “6.” as follows and renumber subsequent paragraphs:
 - “6. Item No. 37: Kimpton Site Improvements Allowance
 - a. Description: Reimbursement for site improvements that are associated with the project. Coordinate with Section 01 21 00, Allowances.
 - b. Payment: CONTRACTOR to pay for permits in accordance with Section 01 21 00, following required authorizations of the allowances, and be reimbursed by Owner after RFP, approval, and will be for actual amount.
 7. Item No. 38: Mobilization...
 8. Item No. 39: Intermediate Demobilization and Remobilization...”

CHANGES TO THE PLANS


None

END OF ADDENDUM

This Addendum, including these two (2) pages, is six (6) pages with attachments in its entirety.

Attachments:

- Electronic Bid Opening Instructions (1 page)
- Bid Proposal (3 Pages)



Andrew Paulson

Signature Automation, LLC



6/28/2023



**BROADBAND ACCESS POINTS AND
PROGRAMMABLE LOGIC CONTROLLERS
REPLACEMENT - PHASE 4 PROJECT
Solicitation Number: CO-00602**

ELECTRONIC BID OPENING INSTRUCTIONS

July 7, 2023, at 10:30 AM (CDT)

FTP BID PROPOSAL UPLOAD

In order to receive electronic bids for this project, SAWS will utilize a SAWS secured File Transfer Protocol (FTP) site. Only Bidders bidding as Prime Contractors will need to submit their request prior to **July 6, 2023, 10:30 AM (CDT)** to receive access to the FTP site via email to Roxanne.Lockhart@saws.org. Bidder's email shall provide the legal name of the Bidder's company and the intended recipient's email address and phone number. No requests for FTP site access will be accepted after **July 6, 2023, 10:30 AM (CDT)**. Once a Bidder is approved for access, an email with a hyperlink to the FTP site and a unique password for the Bidder will be provided to the Bidder's email recipient.

Once access is received, Bidders may upload the required documents per the Bid Proposal checklist any time before **July 7, 2023, 10:30 AM (CDT)**. Please ensure to allow sufficient time should Bidder's experience technical difficulties in uploading the required documents. No changes to the Bid nor bid price can be made once the Bid has been received by SAWS.

Bidders shall comply with the following:

- 1) Limit files to one (1) pdf file that includes all requested documents, per the Bid Packet Checklist. **ONLY ONE SUBMITTAL WILL BE ACCEPTED PER REQUEST.** Do not upload any zip files.
- 2) Ensure that the itemized List of Bid Items is (are) the first page(s) of your file.
- 3) Bidders may protect the document from editing by adding a password. However, the document must be accessible for viewing by SAWS without requiring a password.
- 4) File shall be named: **CO-00602 – Broadband Access Points and Programmable Phase 4_FIRM NAME>**.
- 5) **DO NOT SHARE ACCESS AND/OR PASSWORD WITH OTHER PARTIES OUTSIDE YOUR COMPANY.**
- 6) **ENSURE THE BID IS RECEIVED BY SAWS NO LATER THAN THE DUE DATE AND TIME. BIDS RECEIVED BY SAWS AFTER THE BID OPENING DEADLINE WILL NOT BE ACCEPTED.**

If the Bidder is in need of help, they may contact the SAWS Contract Administrator, **Roxanne Lockhart**, at **210-233-3095** or view troubleshooting tips at <http://www.Serv-U.com/sharefiles>

WEBEX BID OPENING MEETING

The WebEx meeting details are below if you would like to view the public opening of the bids.

When it's time, start or join the WebEx meeting from [here](#).

Access Information

Meeting Number: 2493 985 1109

Meeting Password: 9d5fXqphWS4

Join By Local Number: 210-233-2090 (Local Number)

If you have any questions or concerns, please feel free to contact me.

Thank you,

Roxanne Lockhart

Contract Administrator

2800 U.S. Highway 281 North, Ste. 171 | San Antonio, TX 78212

Office | 210-233-3095

Email | roxanne.lockhart@saws.org

Project Name: BROADBAND ACCESS POINTS AND PROGRAMMABLE LOGIC
CONTROLLERS REPLACEMENT – PHASE 4
Solicitation No. : CO-00602
Job No(s): 21-6006

BID PROPOSAL

PROPOSAL OF _____, a corporation
a partnership consisting of _____
an individual doing business as _____

THE SAN ANTONIO WATER SYSTEM:

Pursuant to Instructions and Invitation to Bidders, the undersigned proposes to furnish all labor and materials as specified and perform the work required for the project as specified, in accordance with the Plans and Specifications for the following prices in the bid proposal to wit:

PLEASE SEE ATTACHED LIST OF BID ITEMS.

BIDDER'S SIGNATURE & TITLE

FIRM'S NAME (TYPE OR PRINT)

FIRM'S ADDRESS

FIRM'S PHONE NO. /FAX NO.

FIRM'S EMAIL ADDRESS

The Contractor herein acknowledges receipt of the following: **Addendum No(s)**. _____

OWNER RESERVES THE RIGHT TO ACCEPT THE OVERALL MOST RESPONSIBLE BID.

The Bidder offers to construct the Project in accordance with the Contract Documents for the contract price, and to complete the Project within **600** calendar days after the start date, as set forth in the Authorization to Proceed. **The bidder understands and accepts the provisions of the contract Documents relating to liquidated damages of the project if not completed on time.**

Complete the additional requirements of the Bid Proposal which are included on the following pages.

Statement on President's Executive Orders

Has your firm previously performed work subject to the President's Executive Orders Numbers 11246 and 11375 or any preceding similar executive orders (Numbers 10925 and 11114)? Yes No

Texas Government Code Chapter 2274 Verifications

- (1) Are you, Contractor, held or controlled by individuals who are citizens of China, Iran, North Korea, Russia or a country designated by the Governor of the State of Texas pursuant to Texas Government Code Chapter 2274? Yes No
- (2) Are you, Contractor, held or controlled by a company or other entity, including a governmental entity, that is owned or controlled by citizens of or directly controlled by the government of China, Iran, North Korea, Russia or a country designated by the Governor of the State of Texas pursuant to Texas Government Code Chapter 2274? Yes No
- (3) Are you, Contractor, headquartered in China, Iran, North Korea, Russia or a country designated by the Governor of the State of Texas pursuant to Texas Government Code Chapter 2274? Yes No

Project Name: BROADBAND ACCESS POINTS AND PROGRAMMABLE LOGIC CONTROLLERS
REPLACEMENT – PHASE 4

Solicitation No. : CO-00602

Job No(s): 21-6006

Item No.	Item	Item Description	Unit	Quantity	Unit Bid Price	Total Price
1	0010	Austin Tank PLC System, Communication System, & related Site Modifications	LS	1	\$	\$
2	0020	Brackenridge RW Station PLC System, Communication System, & related Site Modifications	LS	1	\$	\$
3	0030	Broadview PLC System, Communication System, & related Site Modifications	LS	1	\$	\$
4	0040	Callaghan PLC System, Communication System, & related Site Modifications	LS	1	\$	\$
5	0050	Convention Center PLC System, Communication System, & related Site Modifications	LS	1	\$	\$
6	0060	Dreamhill PLC System, Communication System, & related Site Modifications	LS	1	\$	\$
7	0070	Evans GST PLC PLC System, Communication System, & related Site Modifications	LS	1	\$	\$
8	0080	Fleetwood PLC System, Communication System, & related Site Modifications	LS	1	\$	\$
9	0090	Forestcrest Booster PLC System, Communication System, & related Site Modifications	LS	1	\$	\$
10	0100	Fredericksburg Tank PLC System, Communication System, & related Site Modifications	LS	1	\$	\$
11	0110	General McMullen PLC System & related Site Modifications	LS	1	\$	\$
12	0120	General McMullen DSP PLC System, Communication System, & related Site Modifications	LS	1	\$	\$
13	0130	Golden PLC System, Communication System, & related Site Modifications	LS	1	\$	\$
14	0140	Growdon PLC System, Communication System, & related Site Modifications	LS	1	\$	\$
15	0150	Hickory Hollow PLC System, Communication System, & related Site Modifications	LS	1	\$	\$
16	0160	Highlands Tank PLC System, Communication System, & related Site Modifications	LS	1	\$	\$
17	0170	Hutchins PLC System, Communication System, & related Site Modifications	LS	1	\$	\$
18	0180	Inspiration Tank PLC System, Communication System, & related Site Modifications	LS	1	\$	\$
19	0190	James Park PLC System, Communication System, & related Site Modifications	LS	1	\$	\$
20	0200	Josephine PLC System, Communication System, related Site Modifications, & all modifications related to HQ – Headquarters	LS	1	\$	\$
21	0210	Judson PLC System, Communication System, & related Site Modifications	LS	1	\$	\$
22	0220	Lockhill Tank PLC System, Communication System, & related Site Modifications	LS	1	\$	\$
23	0230	Marshall Tank PLC System, Communication System, & related Site Modifications	LS	1	\$	\$
24	0240	Menger Tank PLC System, Communication System, & related Site Modifications	LS	1	\$	\$
25	0250	Pipestone PLC System, Communication System, & related Site Modifications	LS	1	\$	\$
26	0260	Redland PLC System, Communication System, & related Site Modifications	LS	1	\$	\$

Project Name: BROADBAND ACCESS POINTS AND PROGRAMMABLE LOGIC CONTROLLERS REPLACEMENT – PHASE 4

Solicitation No. : CO-00602

Job No(s): 21-6006

Item No.	Item	Item Description	Unit	Quantity	Unit Bid Price	Total Price
27	0270	Stotzer Tank PLC System, Communication System, & related Site Modifications	LS	1	\$	\$
28	0280	Toyota N Gate PLC System, Communication System, related Site Modifications, & all modifications related to LCT – Leon Creek Tower	LS	1	\$	\$
29	0290	Tuleta PLC System, Communication System, & related Site Modifications	LS	1	\$	\$
30	0300	Waterwood PLC System, Communication System, & related Site Modifications	LS	1	\$	\$
31	0310	Wayland PLC System, Communication System, & related Site Modifications	LS	1	\$	\$
32	0320	West Avenue PLC System, Communication System, & related Site Modifications	LS	1	\$	\$
33	SP1	Spare Parts and Manufacturer Training	LS	1	\$	\$
SUBTOTAL (Items 1 - 33)					\$	

Line No.	Item No.	Item Description	Unit	Quantity	Unit Bid Price	Total Price
34	AL-1	Unforeseen Subsurface Utility Relocation	ALW	1	\$ 100,000.00	\$ 100,000.00
35	AL-2	Permit Fees Reimbursement	ALW	1	\$ 5,000.00	\$ 5,000.00
36	AL-3	Technology Upgrade	ALW	1	\$ 50,000.00	\$ 50,000.00
37	AL-4	Kimpton Site Improvements Allowance	ALW	1	\$ 250,000.00	\$ 250,000.00
38	100	Mobilization and Demobilization - Maximum of 5% of the total of Line Items 1 through 33.	LS	1	\$	\$
39	102	Intermediate Demobilization and Remobilization	EA	1	\$	\$

Mobilization and Demobilization lump sum bid shall be limited to a maximum 5% of the line items 1 through 33. In the event of a discrepancy between the written percentage and dollar amount shown for Mobilization and Demobilization bid items the written percentage will govern. If the percentage written exceeds the allowable maximum stated for mobilization and demobilization, SAWS reserves the right to cap the amount at the percentages shown and adjust the extensions of the bid items accordingly.

TOTAL BID PRICE (TO INCLUDE LINE ITEMS 1-39)	\$
---	----