Solicitation No.: B-09-078-DG Contract No.: C-10-016-DG

SAN ANTONIO WATER SYSTEM

P. O. BOX 2449
SAN ANTONIO, TEXAS 78298-2449

TABULATION OF BIDS

PROPOSAL: Job No. 07-6009
Water Production Facility Upgrades Phase III Mission Pump Station Project

TIME & DATE: 2:00 P.M. February 10, 2010 (Per Addendum)

Item No.	Estimate Qty	Unit of Issue	Description	Archer Western Contractors, LTD. 2121 Ave J Suite 103 Arlington, TX 76006 Unit Price	Total	Gamey Companies, Inc. 1333 NW Vivion Rd Kansas City, MO 64118 Unit Price	Total	Pepper-Lawson Construction, L.P. 4555 Katy Hockley Cut-Off Road Katy, TX 77493 Unit Price	Total	Pesado Construction Company, Inc. 7054 Pipestone Schertz, TX 78154 Unit Price	Total	Holloman Corporation 1270 N. 10th Street Converse, TX 78109 Unit Price	Total	Lamboll Construction I, LTD. 211 Towne Center Dr. New Braunfels, TX 78132 Unit Price	Total
1	1.00	LS	Architectual/Structural/Civil/Mechanical/Chemical/HVAC/Electrical SCADA Controls, Demolition and Improvements, Complete In Place	$11,500,000.00	$11,500,000.00	$11,914,000.00	$11,914,000.00	$12,020,000.00	$12,020,000.00	$12,350,000.00	$12,350,000.00	$12,404,000.00	$12,404,000.00	$12,965,000.00	$12,965,000.00
2	1.00	LS	Third Party Electrical Testing, Complete In Place	$27,000.00	$27,000.00	$27,000.00	$27,000.00	$28,000.00	$28,000.00	$30,000.00	$30,000.00	$29,900.00	$29,900.00	$28,000.00	$28,000.00
			Subtotal Base Bid Amount		**$11,527,000.00**		**$11,941,000.00**		**$12,048,000.00**		**$12,380,000.00**		**$12,433,900.00**		**$12,993,000.00**
3	1.00	LS	fine	$200,000.00	$200,000.00	$200,000.00	$200,000.00	$200,000.00	$200,000.00	$200,000.00	$200,000.00	$200,000.00	$200,000.00	$200,000.00	$200,000.00
4	1.00	Allowance	Permitting Allowance	$50,000.00	$50,000.00	$50,000.00	$50,000.00	$50,000.00	$50,000.00	$50,000.00	$50,000.00	$50,000.00	$50,000.00	$50,000.00	$50,000.00
5	1.00	Allowance	CPS Energy Allowance	$15,000.00	$15,000.00	$15,000.00	$15,000.00	$15,000.00	$15,000.00	$15,000.00	$15,000.00	$15,000.00	$15,000.00	$15,000.00	$15,000.00
6	1.00	Allowance	Additional Work Allowance	$50,000.00	$50,000.00	$50,000.00	$50,000.00	$50,000.00	$50,000.00	$50,000.00	$50,000.00	$50,000.00	$50,000.00	$50,000.00	$50,000.00
			Total Bid Amount (Items 1-7) Including Addendums 1, 2 & 3		**$11,842,000.00**		**$12,256,000.00**		**$12,363,000.00**		**$12,695,000.00**		**$12,748,900.00**		**$13,308,000.00**
CALENDAR DAYS TO COMPLETE					540		540		540		540		540		540
					[1]		[2]		[3]		[4]		[5]		[6]