

**Water Production Facility Upgrades Phase III – Mission Pump Station
SAWS Project No. 07-6009
SAWS Solicitation No. B09-078-DG**

Addendum No. 1

January 21, 2010

**BID DATE: February 5, 2010
2:00 p.m. Central Standard Time**

Consulting Engineer: Grubb Engineering, Inc.

The Bidder of Record:

This addendum, applicable to work designed above, is an amendment to the bidding documents and as such shall be a part of and included in the Contract. The original contract documents and any prior addenda remain in full force except as modified by the following which shall take precedence over any contrary provisions in prior documents.

MANDATORY PRE-BID MEETING AND MANDATORY PRE-BID SITE VISIT:


Bids will not be accepted from any company not represented at both the mandatory pre-bid meeting *and* mandatory pre-bid site visit held on January 20, 2010 at 10:00 AM. See attached pre-bid meeting and pre-bid site visit sign-in sheets. Bidders must have signed both the Meeting and Site Visit Sheets.

NOTE: There will be non-mandatory site visit next Wednesday, January 27 at 10:00 a.m. at the site. *Bidders must have attended the mandatory pre-bid site visit to be eligible to bid on the job.*

CLARIFICATION:

- A. The Performance Time for this project will not exceed 540 Calendar Days from Notice to Proceed.
- B. Replace all references made to the current project name, "Water Production Facility Upgrades Phase III – Mission Pump Station Project", with a new project name: "Mission Pump Station Improvements Project."

Each bidder is requested to acknowledge receipt of this Addendum No. 1 by his/her signature affixed hereto and to file same with and attached to his/her bid.



Steven Mouser, P.E.
Grubb Engineering, Inc.
TBPE Firm Reg. No. F-3904

Attachments:


1. Sign-in sheets from pre-bid meeting and pre-bid site visit.

The Undersigned acknowledges receipt of this Addendum No. 1 and the bid submitted herewith is in accordance with the information and stipulation set forth.

Date

Signature of Bidder

END OF ADDENDUM



GRUBB ENGINEERING, INC.

ELECTRICAL POWER SYSTEMS
DESIGN AND TESTING

SAWS Water Production Facility Upgrades Phase III Mission Pump Station

Mandatory Pre-Bid Sign-In Sheet

SITE VISIT

January 20, 2010

Name	Company	Phone	E-mail
Rick Smith	KLECKA ELECT	210-349-0103	rsmith@kleckselectric.com
Michael Michel	Holloman Corp	210 667-9925	michaelmichel@hollomancorp.com
KEVIN MANK	SHANNON-MANK, INC	214/688-9461	kmank@shannon-mank.com
Bill Hunter	PESADO CONST.	210-651-4452	billhunter2@msn.com
Mike Harris	LEM CONSTRUCTION Co.	281-495-9550	mhharris@lemconstruction.com
David Burns	Pesado Construction	210-651-4452	David@pesadoconstruction.com
Gary Hampton	Keystone Construction Inc.	512-288-6437	estimating@keystonecontract.com
CHRIS SMITH	PEPPER-LAWSON	281-773-8174	ChrisSmith@pepperlawson.com
John Davenport	" "	(512) 820-2216	jdavenport@pepperlawson.com
Chuck Hazlewood	Shannon-Mank Inc	210 688-9461	chazlewood@shannon-mank.com
Lee Niles	PEPPER-LAWSON	375-9000	lkniles@pepper-lawson.com
Greg Arentz	HD Supply	210 657-1632	greg.arentz@hdsupply.com
Paul Mendoza	Alternon Electrical	210-446-6888	Pmendoza@goalkm.com
Rob Lunkwitz	ARCER WESTERN CONTRACTORS	817-640-3898	rlunkwitz@walshgroup.com
Rick Vroom	ARCER WESTERN CONTRACTORS	817-640-3898	rvroom@walshgroup.com
William Carter	PEPPER-LAWSON	713-907-7954	wcarter@pepperlawson.com
WAYLAN SIMMONS	LAMBDA CONSTRUCTION	832-629-5808	wyhan@satx.rr.com
Joel Schwirtlich	Garney Construction	816-589-4133	jschwirtlich@garney.com
Frank Juarez	Robles Service Group	516 9844	Frank.Juarez@roblesservicegroup.com
Steven Mouser	Grubb Engineering Inc	210 658 7250	Steven@grubbengeerinc.com
Bob Grubb	" "	" "	bob@grubbengeerinc.com
Frank Grerza	CP&T Inc.		
Ty Rotella	Garney Construction	303-791-3600	frutella@garney.com
Mark Maxwell	GES/GAFFEY CRANES	210 326-5644	mark.maxwell@gaffey.com
David Ewino	Gaffey Cranes	210-924-3700	david.ewino@gaffey.com