

**Mission Pump Station Improvements Project
(Water Production Facility Upgrades Phase III – Mission Pump
Station)**

**SAWS Project No. 07-6009
SAWS Solicitation No. B09-078-DG**

Addendum No. 3

February 3, 2010

**BID DATE: February 10, 2010
2:00 p.m. Central Standard Time**

Consulting Engineer: Grubb Engineering, Inc.

The Bidder of Record:

This addendum, applicable to work designed above, is an amendment to the bidding documents and as such shall be a part of and included in the Contract. The original contract documents and any prior addenda remain in full force except as modified by the following which shall take precedence over any contrary provisions in prior documents.

ADDITIONAL NON-MANDATORY PRE-BID SITE VISITS:

There will be additional non-mandatory site visits held on Friday, February 5 at 2:00 p.m. and Tuesday, February 9 at 10:00 a.m. *They are not mandatory.*

Each bidder is requested to acknowledge receipt of this Addendum No. 3 by his/her signature affixed hereto and to file same with and attached to his/her bid.



Steven Mouser, P.E.
Grubb Engineering, Inc.
TBPE Firm Reg. No. F-3904

2/3/10

The Undersigned acknowledges receipt of this Addendum No. 3 and the bid submitted herewith is in accordance with the information and stipulation set forth.

Date

Signature of Bidder

END OF ADDENDUM