

PROPOSAL

PROPOSAL OF \_\_\_\_\_, a corporation

a partnership consisting of \_\_\_\_\_

and an individual doing business as \_\_\_\_\_

TO THE SAN ANTONIO WATER SYSTEM:

Pursuant to Instructions and Invitations to Bidders, the undersigned proposes to furnish all labor and materials as specified and perform the work required for the construction of pipelines and appurtenances, San Antonio Water System **Dominion Residential PRV Project** Job Number **13-7001** in accordance with the Plans and Specifications for the following prices to wit:

Item No.	Description (Unit Price to be written in Words)	Unit	Quantity	Unit Price (Figures)	Total Price (Figures)
500	Pressure Reducing Valve 5/8" to Include all Labor, Material and Equipment Necessary to Install Pressure Reducing Valve  _____ Dollars and _____ Cents	EA	5	_____	_____
501	Pressure Reducing Valve 3/4" to Include all Labor, Material and Equipment Necessary to Install Pressure Reducing Valve ( 3/4" PRV to be Provided by SAWS)  _____ Dollars and _____ Cents	EA	11	_____	_____
502	Pressure Reducing Valve 1" to Include all Labor, Material and Equipment Necessary to Install Pressure Reducing Valve  _____ Dollars and _____ Cents	EA	105	_____	_____

**Job No. 13-7001**  
**Dominion Residential PRV Project**  
**Solicitation No. B-13-028-CM**

Item No.	Description (Unit Price to be written in Words)	Unit	Quantity	Unit Price (Figures)	Total Price (Figures)
503	Pressure Reducing Valve 1 1/2" to Include all Labor, Material and Equipment Necessary to Install Pressure Reducing Valve				
	_____ Dollars				
	and _____ Cents	EA	15	_____	_____
504	Pressure Reducing Valve 2" to Include all Labor, Material and Equipment Necessary to Install Pressure Reducing Valve				
	_____ Dollars				
	and _____ Cents	EA	1	_____	_____
505	Pressure Reducing Valve >2" to Include all Labor, Material and Equipment Necessary to Install Pressure Reducing Valve				
	_____ Dollars				
	and _____ Cents	EA	1	_____	_____
515.2/C	Site Restoration for Pressure Reducing Valve – Level I				
	_____ Dollars				
	and _____ Cents	EA	80	_____	_____
515.2/C	Site Restoration for Pressure Reducing Valve – Level II				
	_____ Dollars				
	and _____ Cents	EA	45	_____	_____
530	Barricades, Signs and Traffic Handling				
	_____ Dollars				
	and _____ Cents	LS	1	_____	_____

**Job No. 13-7001**  
**Dominion Residential PRV Project**  
**Solicitation No. B-13-028-CM**

Item No.	Description (Unit Price to be written in Words)	Unit	Quantity	Unit Price (Figures)	Total Price (Figures)
833	Existing Meter and Meter Box Relocation  _____ Dollars				
	and _____ Cents	EA	3	_____	_____
833	New Meter  _____ Dollars				
	and _____ Cents	EA	3	_____	_____
1001	Installation of Thermal Expansion Tank for 50 Gallon Water Heater to Include all Plumbing, Labor, Materials, Permits, and Equipment Necessary to Install  _____ Dollars				
	and _____ Cents	EA	56	_____	_____
1002	Installation of Thermal Expansion Tank for 80 Gallon Water Heater to Include all Plumbing, Labor, Materials, Permits, and Equipment Necessary to Install  _____ Dollars				
	and _____ Cents	EA	116	_____	_____
1003	Installation of Thermal Expansion Tank for 100 Gallon Water Heater to Include all Plumbing, Labor, Materials, Permits, and Equipment Necessary to Install  _____ Dollars				
	and _____ Cents	EA	48	_____	_____
1004	Installation of Thermal Expansion Tank for 120 Gallon Water Heater to Include all Plumbing, Labor, Materials, Permits, and Equipment Necessary to Install  _____ Dollars				
	and _____ Cents	EA	28	_____	_____

**Job No. 13-7001**  
**Dominion Residential PRV Project**  
**Solicitation No. B-13-028-CM**

Item No.	Description (Unit Price to be written in Words)	Unit	Quantity	Unit Price (Figures)	Total Price (Figures)
1020	Line Breaks, all Sizes				
	_____ Dollars				
	and _____ Cents	EA	5	_____	_____

Bid Summary

TOTAL SAWS JOB NO. **13-7001** (WATER): \$ \_\_\_\_\_

\_\_\_\_\_ DOLLARS AND  
 \_\_\_\_\_ CENTS

\_\_\_\_\_  
 BIDDER'S SIGNATURE & TITLE

\_\_\_\_\_  
 FIRM'S NAME (TYPE OR PRINT)

\_\_\_\_\_  
 FIRM'S ADDRESS

\_\_\_\_\_  
 FIRM'S PHONE NO. /FAX NO.

\_\_\_\_\_  
 FIRM'S EMAIL ADDRESS

The Contractor herein acknowledges receipt of the following:  
 Addendum Nos. \_\_\_\_\_

OWNER RESERVES THE RIGHT TO ACCEPT THE OVERALL MOST RESPONSIBLE BID.

The bidder offers to construct the Project in accordance with the Contract Documents for the contract price, and to complete the Project within **180** calendar days after the start date, as set forth in the Authorization to Proceed. **The bidder understands and accepts the provisions of the contract Documents relating to liquidated damages of the project if not completed on time.**

Complete the additional requirements of the Proposal which are included on the following pages.