

ELIMINATION OF LIFT STATION 227 AT WILDERNESS OAKS PART 2
SAWS Job No. 09-2524, Solicitation No. B-10-024-DG

Addendum No. 1

April 21, 2010

BID DATE: April 30, 2010
2:00 p.m. Central Standard Time

The Bidder of Record:

This addendum, applicable to work designed above, is an amendment to the bidding documents and as such shall be a part of and included in the Contract. The original contract documents and any prior addenda remain in full force except as modified by the following which shall take precedence over any contrary provisions in prior documents.

MANDATORY PRE-BID MEETING AND MANDATORY PRE-BID SITE VISIT:

Bids will not be accepted from any company not represented at both the mandatory pre-bid meeting *and* mandatory pre-bid site visit held on April 21, 2010 at 10:00 am. See attached pre-bid meeting and pre-bid site visit sign-in sheets. Bidders must have signed both the Meeting and Site Visits Sheets.

Each bidder is requested to acknowledge receipt of this Addendum No. 1 by his/her signature affixed hereto and to file the same with attached to his/her bid.

Attachments:

1. Sign-in sheets from pre-bid meeting and pre-bid site visit.

The Undersigned acknowledges receipt of this Addendum No. 1 and the bid submitted herewith is in accordance with the information and stipulation set forth.

Date

Signature of Bidder

END OF ADDENDUM No. 1

Elimination of Lift Station 227 Wilderness Oaks Part 2

Job No. 09-2524, Solicitation No. B-10-024-DG

Monday, April 21, 2010 10:00 a.m.

Name	Firm	E-mail	Phone
1 Robert Bowsher	FACILITIES REHABILITATION Eagle Const & Env Svcs	Riamed@FACREHAB.com	512-351-2331
2 Sandy Johnson	Eagle - SWS	Sandy.j@ecesi.com	210 889 5044
3 DUSTIN PRATT	EAGLE-SWS	DUSTIN.P@ECESI.COM	210 566 8366
4 Travis Keller	Austin Engineering	tkeller@aeco.net	512 327 1464
6 Diane Sanchez	S A W S	dsanchez@org ^{SWS}	210-233-3541
7			
8			
9			
10			
11			
12			
13			
14			
15			
16			
17			
18			
19			
20			

Elimination of Lift Station 227 Wilderness Oaks Part 2
Job No. 09-2524, Solicitation No. B-10-024-DG
Monday, April 21, 2010 10:00 a.m.

Name	Firm	E-mail	Phone
1 ERIKA RILBY	PRONTO SANDBLASTING		633-2030
2 James Humphrey	BARTER CO.	OFFICE@BARTERTX.COM	210 648-4780
3 Keith Bonner	RTM Construction, Ltd.		(210) 649-4600
4 MICHAEL ROACH	KICKAPOO EMPIRE LLC	MICHAEL@TRIB/FIRM.COM	210-977-0006
6 Albedo Briones	Briones Utility	Albedo A Briones(a) ^{Hol} ^{Mail} -com	210) 6870500
7 Roland Menchaca	SAWS	rmenchaca@saws.org	210-233-3487
8 Nelson Barrera	SAWS	nelson.barrera@saws.org	210-233-3681
9			
10			
11			
12			
13			
14			
15			
16			
17			
18			
19			
20			

Site Visit

Elimination of Lift Station 227 Wilderness Oaks Part 2

Job No. 09-2524, Solicitation No. B-10-024-DG

Monday, April 21, 2010 10:00 a.m.

	Name	Firm	E-mail	Phone
1	ERIKA R.	PRONTO	—	6332030
2	Michael Rosell	KICKAPOO EMPIRE	—	957-0006
3	Keith Bonner	RTM Construction		641-4600
4	Alfredo Briones	Briones Utilities		26370500
6	Trauis Keller	Austin Engineering	tkeller@aeco.net	5123271464
7	James Humphrey	BARTON CO.	OFFICE@BARTONTX.COM	648 4780
8	Richard Bowater	FACILITIES REHABILITATION	Richard@Facilities.com	712-311-2331
9	DUSTY PRATT	EAGLE-SWS	DUSTY@EAGLE-SWS.COM	210-566-8366
10	Diane Sanchez	SAWS	dsanchez@saws.org	210-233-3541
11	Roland Menchaca	"	rmenchaca@saws.org	210-233-3487
12	Nelson Barrera	"	nbarrera@saws.org	210-233-3681
13				
14				
15				
16				
17				
18				
19				
20				