



SAN ANTONIO WATER SYSTEM
Anderson Ground Storage Tank No. 1. Painting and Rehabilitation Project
SAWS Job No. 13-0129
SAWS Solicitation No. B-15-020-DD

ADDENDUM No. 2

June 30, 2015

To Bidder of Record:

This addendum, applicable to work referenced above, is an amendment to the bidding documents and as such will be made a part of and included in the Contract Documents. Acknowledge receipt of this addendum by entering the addendum number and issue date in the space provided in submitted copies of the proposal.

CLARIFICATIONS


Addendum No. 1 removed and replaced the Invitation for Competitive Sealed Proposals and Section 01025-Measurements and Payments specification.

Addendum No. 1 removed any references to the “additional 5 elevated storage tanks which require external ladders with safety climbs.” The elevated storage tank work is not a part of this project.

The remainder of the bid documents remain unchanged.

A handwritten signature in blue ink, reading "Ismael L. Rosales".

Ismael L. Rosales, P.E.
Project Engineer
San Antonio Water System



Date

Signature of Bidder

END OF ADDENDUM No. 2