

E-16 Wurzbach Parkway Sewer Capacity Storage at Highway 281-FINAL											
Vendor	Project Approach including Delivery Schedule - Project Approach (10)	Project Approach including Delivery Schedule - Project Schedule, Procurement of Long-Lead Items, and Unforeseen Conditions (5)	Quality, Reputation, and Ability to Deliver Projects on Schedule and within Budget - Key Subcontractor(s) Performance on Similar Projects in the Past Ten (10) Years (10)	Quality, Reputation, and Ability to Deliver Projects on Schedule and within Budget - Prime Contractor On-time Completion on Similar Projects in the Past Ten (10) Years (15)	Team Qualification and Experience - Qualifications and Experience of Key Personnel Proposed for this Project (10)	Team Qualifications and Experience - Organizational Structure and Key Information of the Prime Contractor (10)	Subtotal (60)	Price (30)	SMWB (10)	Max Total Point (100)	Cumulative Ranking (1 through 4)
BRH GARVER CONSTRUCTION LP	8.67	4.00	5.00	11.50	8.00	8.67	45.83	16.41	10.00	72.24	2
D GUERRA CONSTRUCTION LLC	6.33	3.00	7.33	6.00	5.67	5.67	34.00	19.53	10.00	63.53	4
S J LOUIS CONS OF TX LTD LLP	8.33	4.33	8.00	11.00	7.67	8.00	47.33	30.00	10.00	87.33	1
Thalle Construction Co., Inc.	6.67	3.17	0.00	10.50	8.00	7.67	36.00	19.12	10.00	65.12	3