



San Antonio Water System

Solicitation Vendor Price List

Run Date 03/11/2022

Prepared By : S. Manzello

Solicitation No : CO-00505

Job # : 21-0128

Proposal : Amhurst Elevated Storage Tank Rehabilitation Project

Price List

Line No	Item No	Item Description	Unit	CO-00505 - 1_FG INDUSTRIES LLC			CO-00505 - 2_BLASTCO TEXAS INC		
				Unit Price	Quantity	Total Amount	Unit Price	Quantity	Total Amount
1	1	Tank Rehabilitation and Painting Improvements	LS	\$1,264,000.00	1	\$1,264,000.00	\$1,500,000.00	1	\$1,500,000.00
2	2	Vault and Piping Improvements	LS	\$275,000.00	1	\$275,000.00	\$585,000.00	1	\$585,000.00
3	3	Electrical, Instrumentation and SCADA Improvements	LS	\$485,000.00	1	\$485,000.00	\$500,000.00	1	\$500,000.00
4	550	Trench Safety Protection	LF	\$300.00	23	\$6,900.00	\$120.00	23	\$2,760.00
5	100	Mobilization and Demobilization, Max 10% of Line Item IDs 1 - 4		\$203,000.00	1	\$203,000.00	\$250,000.00	1	\$250,000.00
6	102	Intermediate Demobilization and Remobilization	EA	\$14,500.00	1	\$14,500.00	\$20,000.00	1	\$20,000.00
7	S-1	Furnish all materials, labor, equipment and appurtenances for "Additional Interior Grinding" complete in place.	MH	\$60.00	50	\$3,000.00	\$70.00	50	\$3,500.00
8	S-2	Furnish all materials, labor, equipment and appurtenances for "Pit Welding" complete in place	SI	\$100.00	50	\$5,000.00	\$45.00	50	\$2,250.00
9	S-3	Furnish all materials, labor, equipment and appurtenances for "Seam Welding" complete in place	LF	\$100.00	50	\$5,000.00	\$60.00	50	\$3,000.00
10	S-4	Furnish all materials, labor, equipment and appurtenances for "Miscellaneous Welding" complete in place	MH	\$200.00	50	\$10,000.00	\$150.00	50	\$7,500.00
11	S-5	Furnish all materials, labor, equipment and appurtenances for "Pit Filling" complete in place.	GAL	\$500.00	5	\$2,500.00	\$350.00	5	\$1,750.00
12	S-6	Furnish all materials, labor, equipment and appurtenances for "Tank Roof Patch Plates" complete in place	SF	\$60.00	20	\$1,200.00	\$200.00	20	\$4,000.00
13	S-7	Furnish all materials, labor, equipment and appurtenances for "Additional Work" complete in place	MH	\$60.00	125	\$7,500.00	\$90.00	125	\$11,250.00
				Total		\$2,282,600.00			\$2,891,010.00
Calendar Days To Complete : 300				As Read		\$2,282,600.00			\$2,891,010.00

RFCSP Price is not the sole contributing factor