



**SAN ANTONIO WATER SYSTEM
BASIN PUMP STATION IMPROVEMENTS PROJECT
PHASE 1
SAWS Job No. 12-6001
Solicitation No. B-13-017-DD**

ADDENDUM NO. 4

May 2, 2013

PROPOSAL DATE: May 6, 2013
2:00 p.m. Central Standard Time

Consulting Engineer: CP&Y, Inc.
TBPE Registration No. F-1741

To: All Document Holders of Record

This addendum, applicable to work referenced above, forms a part of the Contract Documents and modifies the original Contract Documents dated April 2013. Acknowledge receipt of this addendum by entering the addendum number and issue date in the spaces provided on submitted copies of the proposals. Failure to do so may subject Bidder to disqualification.

Addendum No. 4 consists of 1 item outlined in 2 pages. In addition to these 2 pages, Addendum No. 4 includes 0 re-issued specification sections and 0 re-issued sheets.



ADDENDUM NO. 4

A. CLARIFICATIONS

1. Invitation for Competitive Sealed Proposals – Proposals will not be accepted from any company not represented at the mandatory pre-proposal meeting held April 16, 2013 at 10:00 a.m. The following list is a record of the represented firms:

1 Priority Environmental
Archer Western
Holloman Corporation
Itsa Energy, Inc.
Keystone Construction
Laughlin-Thyssen, Inc.
Mid Coast Electric
Mika Construction
Odessa Pumps
Pepper-Lawson
Pesado Construction Co.
Prime Controls
Quest Civil Constructors, Inc.
Schneider Electric
Shannon-Monk, Inc.
Signature Automation
Smith Pump Co.
United Rentals Trench Safety

ACKNOWLEDGEMENT BY RESPONDENT

Each respondent is requested to acknowledge receipt of this Addendum No. 4 by his/her signature affixed hereto and to file same with and attached to his/her proposal.

The Undersigned acknowledges receipt of this Addendum No. 4 and the proposal submitted herewith is in accordance with the information and stipulation set forth.

Date

Signature of Respondent

END OF ADDENDUM