



2021 METER READING SERVICES PROGRAM
Solicitation Number: R-21-002-JP

ADDENDUM 2
May 17, 2021

To Respondent of Record:

RESPONSES TO QUESTIONS

1. **Question:** (Ref: pg. 1, Section I. Project Information / Subsection B. Background) As the pending transitioning to AMI technology will have a notable impact to the scope of work related to this contract, is it acceptable for the Contractor to include alternative pricing as necessary to accommodate the scope change during the AMI transition period / phase (e.g. “per day / FSR” rate or “cost plus” format)?

Response:

SAWS expects to begin the full deployment of AMI across its service territory during the 2nd quarter of 2022 and is expected to take 4 years. Beginning July 2022, meters assigned to the contractor to read may decline at a rate of approximately 6,000 to 8,000 each month however, no definitive schedule of meter assignments can be provided at this time.

In an effort to ensure that the contractor is able to fully recover their costs given the uncertainty in the quantity of meters to be assigned, SAWS will allow the Respondent to provide pricing for monthly fixed charges to recover costs associated with the meter reading system, facility, etc. and a per meter charge.

See #2 of Changes to the RFP.

2. **Question:** (Ref: pg. 1, Section I. Project Information / Subsection B. Background) Please provide additional details regarding SAWS plans for transitioning to full AMI (e.g. Contractor is required to read 100% of the route until it reaches (e.g.) 95% AMI meters installed, at which time said routes are to be transitioned to full AMI)?

Response:

Depending on the timing of the blackout period per cycle/route, the contractor will continue to manually read the meters for at least 1 month past the 100% route saturation mark. This will include all meters either converted to AMI or Returned to Utility. This will allow for confirmation of the installations and a complete route cut over to the AMI network.

3. **Question:** (Ref: pg. 1, Section I. Project Information / Subsection B. Background) Will the Contractor be required to read the meters which SAWS was unable to upgrade and/or non-communicating AMI meters (post-AMI route transitioning)? If yes, how is the Contractor to be compensated for said reads / scope change (e.g. add a line item to RFP pricing schedule for this requirement)?

Response:

Routes containing non-AMI meters will be reviewed throughout the project to assess efficiency in the reading process and may be restructured to improve efficiency and/or reassigned back to the utility.

4. **Question:** (Ref: pg. 1, Section I. Project Information / Subsection C. Scope of Services / Item 1.b) Are there any daily work assignment restrictions (e.g. maximum one (1) route per day/per FSR) or is this to be left up to the discretion of the Contractor?

Response:

One cycle is provided daily to the contractor at approximately 12:00 p.m. The contractor will have 3 days to complete the cycle and export to SAWS.

Example:

*Cycle 12 issued on May 11, with May 12 being the first eligible read day.
Cycle 12 completion date is scheduled for the evening of May 14.*

5. **Question:** (Ref: pg. 1, Section I. Project Information / Subsection C. Scope of Services / Item 1.c) It is our understanding that the Contractor is to be responsible for the provision of the Itron manual meter reading system for the purposes of this contract. Please confirm.

Response:

Yes, the contractor is responsible for the provision of the Itron manual meter reading system for use by their employees.

6. **Question:** (Ref: pg. 1, Section I. Project Information / Subsection C. Scope of Services / Item 1.c) Is it acceptable to add a separate line item price for the provision of the Itron system (if applicable), versus having to imbed within the standard meter reading service rates?

Response: See response to Question 1.

7. **Question:** (Ref: pg. 1, Section I. Project Information / Subsection C. Scope of Services / Item 1.c) If SAWS is not in agreement with the Contractor adding a separate line item rate for the provision of the Itron system and said rate is to be imbedded within the "per read" rates, given the projected dramatic decline in meter read volumes (ref: AMI transitioning), how is the Contractor to recover the capital expenditure for said system (e.g. note a minimum charge per month for the duration of the contract specific to the Itron system)?

Response: See response to Question 1.

8. **Question:** (Ref: pg. 1, Section I. Project Information / Subsection C. Scope of Services / Item 1.d) To what precision are the GPS coordinates to be based on (e.g. +/- 3 meters)?

Response:

SAWS GPS coordinates for each read are currently at +/- 9ft. The expectation is that the contractor will provide the same. The intent is to document that the meter readers were at the correct location when the read was picked up. This information has been valuable when addressing customer billing concerns.

9. **Question:** (Ref: pg. 1, Section I. Project Information / Subsection C. Scope of Services / Item 1.e) To ensure precise, accurate and fair pricing, would SAWS allow the Contractor to add a separate line item charge for the capturing of photos?

Response:

No, the price to capture a photo should be included in the Per Meter Charge.

- 10. Question:** (Ref: pg. 1-2, Section I. Project Information / Subsection C. Scope of Services / Item 1.i) On average, how many sick or malfunctioning meters are there “per annum” (or month) where the Contractor is required to perform the testing of the meter while on-site?

Response:

SAWS has approximately 2,000 to 2,500 sick or malfunctioning meters per year.

- 11. Question:** Is the Contractor required to provide a bond(s) for the purposes of this contract (e.g. bid bond, performance and/or payment bond)? If yes, please provide details regarding the bond requirements and associated value of said bonds (e.g. performance bond required for 100% value of the contract / per annum).

Response: No, bonds are not required for this contract.

- 12. Question:** Is it acceptable for the Contractor to include pricing notes for clarity purposes as part of their RFP response?

Response:

No, pricing notes or clarifications for pricing are not acceptable.

- 13. Question:** Is it mandatory for the purposes of this contract that all meter reading personnel have cell phones or just the Contractor’s associated management personnel?

Response:

SAWS would only require the contractor’s management personnel to provide valid, up to date contact information to include their cell/mobile phone number.

- 14. Question:** Are there any mandatory SAWS hosted training sessions for the Contractor’s meter reading personnel (e.g. SAWS hosted “health & safety orientation”)? If yes, how long is the session or sessions (e.g. ½ day)?

Response:

SAWS does not conduct training sessions for the contractor’s meter readers. There will be an initial meeting with the management staff to discuss these topics and occasional follow up meetings scheduled with management staff.

- 15. Question:** If unsuccessful during the initial in-field attempt, is the Contractor required to make secondary in-field attempt in order to obtain a meter reading? If yes, is it acceptable to add a separate line item rate for this service requirement?

Response:

There is no requirement for secondary trips but skips and blanks are not compensated in the contract. There are also limits on the acceptable skip percentage that must be adhered to. The goal is to ensure as many valid, billable reads as possible for each cycle.

- 16. Question:** Please provide the historical average total number and/or percentage, of secondary in-field site visits performed by the Contractor per annum (or month).

Response:

This is not tracked by SAWS.

17. Question: What is the total meter count by month for the term of the agreement? Will this count remain consistent for the duration of the agreement?

Response:

The meter count varies by month due to the meter reading schedule. SAWS bills daily by cycle. So, the due dates vary based on available workdays per month, holidays, and weekends. The count will not remain consistent for the duration of the agreement. The meter count will be affected with the implementation of our Connect H2O AMI project by approximately -6,000 to -8,000 meters per month beginning in Q2 of 2022. And, there will also be some new growth. New meters are assigned to a route and cycle based on the physical address.

18. Question: What is the deployment schedule for your AMI/AMR project?

Response:

Approximately 2,500 AMI meters have been deployed now. Full system wide deployment is scheduled to begin in Quarter 2 of 2022 with the completion of meter installs within 4 years.

19. Question: Will SAWS be providing the iTron software or will we be required to provide the software?

Response:

No, SAWS will not be providing the software.

20. Question: Will SAWS be providing phones, or will we be required to provide phones?

Response:

No, SAWS will not be providing phones.

21. Question: Does SAWS currently read meters by any method other than manual? Example, mobile reading, AMR or Radio reads?

Response:

No, all meter reading is currently done manually.

22. Question: Does the contractor need to provide office space and parking for contractor's vehicles?

Response:

SAWS will not be providing the contractor office or parking space. It is the contractor's discretion as to whether they need to provide a physical location.

23. Question: What is the blackout period for the cycles? i.e. 4 days, 5 days, 7 days etc..?

Response:

The blackout period lasts 7 days, beginning with the export date to the date the customers are actually billed. Please also reference the response to Question 4, which defines the meter reading portion of the black out with the remainder being utilized by internal SAWS divisions preparing for billing.

24. Question: How many meters on average per cycle?

Response:

Please reference the lower left corner of Attachment 2, Meter Cycle Map. The totals in this area were as of February 28, 2021. Some cycles cover a larger geographic area, but have

fewer meters. Others are smaller geographically, but have more meters due to high-density housing developments.

25. Question: Is it a solid 500k for 2 years, or will that shrink as AMI meters are installed?

Response:

It will shrink as AMI is deployed. It is estimated that the greater impact will be in the second year as full deployment ramps up through 2022 and beyond.

26. Question: Why is only half the population being read? Are the other meters AMI meters already?

Response:

SAWS employs an internal group of Meter Readers that manually read meters that are not read by the current contractor.

27. Question: What is the current successful read rate for the cycles?

Response:

SAWS has been consistently recording a 99.6 to 99.7% successful read rate.

28. Question: Are there any TOU meters that require more than one read? If so how many?

Response:

SAWS currently has approximately 740 meters (fires service/compound) that require 2 meter reads.

29. Question: Can you confirm that contractor would need to supply facilities to work from?

Response:

See response to Question 22.

30. Question: Are the reads required to be delivered same day or the night they are captured or can there be a “soak” period to validate readings captured against photos to ensure integrity?

Response:

See response to Question 4.

31. Question: Are all cycles read every month?

Response:

Yes, all cycles are read every month.

CHANGES TO THE RFP

1. Table of Contents, remove and replace with the revised version attached to this Addendum to correct the page numbers of the RFP.
2. ATTACHMENT 1, Compensation Proposal. The previous Attachment 1 is hereby deleted in its entirety and replaced with the revised Attachment 1 attached herein. Respondents shall use this version when submitting a proposal for this RFP.
3. Page 61, Sample Contract Agreement, Exhibit D, remove and replace with the revised version attached to this Addendum to correct the term of the agreement.

4. Insert Exhibit “F”, Meter Counts (by Cycle and Route) after Exhibit “E” in the RFP.

END OF ADDENDUM

This Addendum, including these six (6) pages, is fifty (50) pages with attachments in its entirety.

ATTACHMENTS:

Table of Contents

ATTACHMENT 1 – Compensation Proposal

Sample Contract Agreement, Exhibit D, Term of Agreement and Timeframe for Deliverables

Exhibit “F” – Meter Count (by Cycle and Route)

TABLE OF CONTENTS

I.	Project Information	
	A. Objective.....	1
	B. Background.....	1
	C. Scope of Services.....	1
	D. Scope Definitions.....	3
	E. Additional Requirements	4
	F. Estimated Timeline	4
II.	Selection Process	
	A. Selection.....	5
	B. Interviews.....	5
	C. Evaluation Criteria Summary.....	5
III.	Communication	
	A. Restrictions.....	5
	B. Pre-submittal Conference.....	6
	C. Technical Questions	6
	D. SMWVB Questions.....	6
	E. Submittal or Status Questions.....	6
IV.	Submitting a Response	
	A. Deadline.....	6
	B. Submission.....	7
	C. Response Format	7
V.	Other Required Documents to Submit	
	A. Insurance Requirements and Proof of Insurability	8
	B. Small, Minority, Woman, and Veteran-Owned Business (SMWVB) Good Faith Effort Plan..	9
	C. Conflict of Interest Questionnaire	10
	D. Security Procedures Acknowledgement.....	11
	E. Sample Contract Acknowledgement	11
VI.	Requests for Feedback.....	11
VII.	Other Requirements.....	11
Attachments		
	Attachment 1 – Compensation Proposal.....	13
	Attachment 2 – Meter Cycles Map	14
	Attachment 3 – Skip and Trouble Codes.....	16
	Attachment 4 – File Layout for Data SAWS Transmits to Contractor	18
	Attachment 5 – File Layout for Data Contractor Transmits to SAWS	20
	Submittal Response Checklist.....	22
	Respondent Questionnaire.....	23
	Exhibit “A” – SAWS Standard Insurance Requirements	27
	Exhibit “B” – Good Faith Effort Plan	33
	Exhibit “C” – Conflict of Interest Questionnaire	37
	Exhibit “D” – Security Procedures	39
	Exhibit “E” – Sample Contract (Review Only)	41
	Exhibit “F” - Meter Count (by Cycle and Route).....	72

ATTACHMENT 1
COMPENSATION PROPOSAL

Rev. 5/17/21

Meter Charges per Year				
	Unit of Measure	Quantity	Unit Cost	Cost (Qty x Unit Cost)
5/8" to 1"	Per meter	3,251,000	\$	\$
1.5" to 10"	Per meter	49,000	\$	\$
Fixed Charge	Per month	12	\$	\$
Annual Total			\$	

Monthly Fixed Charge – Charge to recover costs that will not vary based on the number of meters assigned to include costs associated with the meter reading system, facility rentals, etc.

Cost Per Meter Read – Cost directly associated with each meter read.

EXHIBIT D
TERM OF AGREEMENT
AND TIMEFRAME FOR DELIVERABLES

1. The Term of this Agreement shall consist of an initial term with three (3) optional 1-year extensions. The initial term shall commence upon the date the Agreement is fully executed by both parties, and automatically expire on the ___ day of ____, 2023, unless extended as provided for herein. Upon providing at least thirty days written notice prior to the expiration of the Service Period, and for good and due consideration upon which the parties to this Agreement agree, SAWS shall, in its sole determination, have the option to extend the Service Period to the optional term(s) of one year (the "Optional Period"). If SAWS does not exercise its right to extend the Agreement to the Optional Extended Period(s) the Agreement shall terminate on the expiration date provided above for the Service Period.

**EXHIBIT F
METER COUNT (BY CYCLE AND ROUTE)**

Cycle	Route (Number)	Route (Text)	5/8	3/4	1	1 1/2	2	3	4	6	8	10	Route Total	Type	Group
1	30	0030	307	5	6	8	2	1	2	1			332	W	Contractor
1	60	0060	330	1	3	3	5	3	3	1			349	M	SAWS
1	70	0070	384	4	9	8	4						409	W	Contractor
1	80	0080	447		1	5							453	W	Contractor
1	90	0090	351	1	4	8	4	1					369	W	Contractor
1	100	0100	409			1			2				412	W	Contractor
1	110	0110	406	1		2	3						412	W	Contractor
1	120	0120	420	1	4	1	1	1	2				430	W	Contractor
1	130	0130	399	2	2	3	2						408	W	Contractor
1	160	0160	415	2		1							418	W	Contractor
1	180	0180	414	1	2	3	1						421	W	Contractor
1	190	0190	408	2	3	4	4						421	W	Contractor
1	200	0200	403	2		1	1	2					409	W	Contractor
1	220	0220	407	1	1	3	3						415	W	Contractor
1	230	0230	414		3	3							420	W	Contractor
1	250	0250	81	2	13	10	6	3	3	1			119	M	SAWS
1	260	0260	402	2	9	5	9	2	3				432	W	Contractor
1	270	0270	415	1									416	W	Contractor
1	280	0280	425	1	2	3	1	1					433	W	Contractor
1	290	0290	322	5	2	2	1			1			333	W	Contractor
1	300	0300	301	1		1			1				304	W	Contractor
1	305	0305	252	2									254	W	Contractor
1	310	0310	15	4	9	9	8	2		3	1		51	M	SAWS
1	320	0320	489		4	2	1	1	1				498	W	Contractor
1	330	0330	394	1	3	4	2						404	W	Contractor
1	340	0340	419	4	5	3	1	1					433	W	Contractor
1	350	0350	347	5	5	1	3		1				362	M	SAWS
1	360	0360	430		4	1	3	2			1		441	W	Contractor
1	370	0370	423	4	4		2						433	W	Contractor
1	371	0371	444	2	5		1						452	W	Contractor
1	372	0372	404	6	5	2							417	W	Contractor
1	373	0373	250	5	1	1	1						258	W	SAWS

1	374	0374	172	7	4	5	2						190	M	SAWS
1	376	0376	524	19	4	6	5		3	1			562	W	Contractor
1	380	0380	446	3	5	3	1						458	W	Contractor
1	390	0390	467	1	5	1							474	W	Contractor
1	400	0400	471	4	2	1							478	W	SAWS
1	410	0410	414	9	5	5	3						436	W	SAWS
1	420	0420	415	23	39	21	17	4	2	1			522	M	SAWS
1	430	0430	518	49	1								568	W	SAWS
1	435	0435	380	16	12	2	3	1					414	W	SAWS
1	440	0440	430	3	2	4	3	1					443	W	SAWS
1	450	0450	416	3	6	5	1						431	W	SAWS
1	460	0460	434	3	5	3	2		4				451	W	SAWS
1	470	0470	483	3									486	W	Contractor
1	480	0480	471		1		1						473	W	Contractor
1	495	0495	411	6	4		1						422	W	Contractor
1	500	0500	273	17	52	11	4	1					358	W	SAWS
1	510	0510	161	5	30	16	10	4	2	3			231	M	SAWS
1	515	0515	61	18	31	31	24	2	4	2			173	M	SAWS
1	520	0520	440	12	4	3	6	1	1				467	W	SAWS
1	530	0530	431	3	4	1		2	1	1	1		444	W	SAWS
1	560	0560	306	36	2	1	1	3	2				351	W	Contractor
1	570	0570	539	19	4	1		2					565	W	SAWS
1	600	0600	469			2				1			472	W	SAWS
1	640	0640	18	6	29	32	48	4	5	4			146	M	SAWS
1	750	0750	422	7	7	4	7	1					448	W	SAWS
1	760	0760	383	1	4	2	7						397	M	SAWS
1	770	0770	447	4	4	2	4						461	W	SAWS
1	790	0790	408	11	8	4	6	2					439	W	SAWS
1	830	0830	440	8	5	8	1	1					463	W	SAWS
1	7700	7700	320	9	46	38	53	10	19	4			499	M	SAWS
2	550	0550	87	9	39	87	77	11	16	4	1		331	M	SAWS
2	551	0551	662	3									665	W	SAWS
2	552	0552	490	1	1								492	W	SAWS
2	554	0554	472	4	19	3	5	3					506	W	SAWS

2	555	0555	422										422	W	SAWS
2	585	0585	475	46	76	27	17	2			3		646	M	SAWS
2	587	0587	182	2	1	1							186	W	SAWS
2	588	0588	373	6	59	3	4						445	W	SAWS
2	589	0589	399	11	3	1	1						415	W	SAWS
2	590	0590	435	18	16								469	W	SAWS
2	591	0591	421	5	4								430	W	Contractor
2	592	0592	558	26	1								585	W	SAWS
2	593	0593	430	69	2	3	2						506	W	Contractor
2	655	0655	575	8									583	W	SAWS
2	657	0657	484	5									489	W	SAWS
2	659	0659	539	8									547	W	SAWS
2	667	0667	721	34	5	3	2	2					767	W	SAWS
2	670	0670	307	1	2	1			1	1			313	W	Contractor
2	673	0673	690		4	6	9						709	W	SAWS
2	677	0677	392	8	87		3						490	W	Contractor
2	678	0678	483	5	3								491	W	Contractor
2	679	0679	431	30	1	1							463	W	Contractor
2	680	0680	630		6	2	2				1		641	W	Contractor
2	682	0682	508	1									509	W	Contractor
2	683	0683	475										475	W	Contractor
2	684	0684	637	1				1	2				641	W	Contractor
2	685	0685	294	1									295	W	Contractor
2	686	0686	618										618	W	Contractor
2	688	0688	511	21	10	9	6						557	W	Contractor
2	701	0701	207	2	9		2	1					221	W	SAWS
2	702	0702	576	34	13	21	6						650	W	SAWS
2	703	0703	425	17			2	1					445	W	Contractor
2	704	0704	522	84	2								608	W	SAWS
2	705	0705	1109	34	5	2	1	1					1152	M	SAWS
2	706	0706	647	28	1		1						677	W	SAWS
2	707	0707	458	15		5							478	W	Contractor
2	708	0708	425	36		6	3						470	W	Contractor
2	709	0709	174	292	5	1		1	1				474	W	Contractor

2	710	0710	513	15									528	W	Contractor
2	711	0711	494	7									501	W	Contractor
2	712	0712	641	13	8	10	17	2					691	M	SAWS
2	713	0713	479	25	1		1						506	W	Contractor
2	714	0714	510	18		1	2	2					533	W	Contractor
2	715	0715	538	2									540	W	Contractor
2	716	0716	528	1			1	1					531	W	Contractor
2	717	0717	588	4									592	W	Contractor
2	718	0718	488	10	4	7	4	1					514	W	Contractor
2	719	0719	503	1									504	W	Contractor
2	725	0725	516	9									525	W	Contractor
2	730	0730	451	11	7	6	1						476	W	SAWS
2	735	0735	360	53	23		1						437	W	SAWS
2	742	0742	265	119	3								387	W	SAWS
2	744	0744	358	29	12	1	3						403	W	SAWS
2	748	0748	603	17	11	3	2	2	1				639	W	Contractor
3	645	0645	73	18	71	91	93	6	9	9	4		374	M	SAWS
3	647	0647	305	49	1								355	W	Contractor
3	648	0648	732	5	1		1	1					740	W	Contractor
3	649	0649	420	1	1		5		2				429	W	Contractor
3	650	0650	500	2	5	1	2	1					511	W	SAWS
3	651	0651	499	4	1		1	3					508	W	Contractor
3	652	0652	1448	6	3	1	1						1459	W	Contractor
3	653	0653	64	6		3	2						75	W	SAWS
3	654	0654	295	14	7	4	7	4	2				333	W	Contractor
3	656	0656	476	17	4	1	3	3	2				506	W	SAWS
3	658	0658	575	11	1	3	3						593	W	Contractor
3	660	0660	749	53	4	9	7	1		1		1	825	W	SAWS
3	663	0663	448	12									460	W	Contractor
3	665	0665	456	10	3	4	2	2		1			478	W	SAWS
3	666	0666	426	15	1								442	W	Contractor
3	676	0676	644	33	56	28	29	2					792	W	SAWS
3	681	0681	380	303	1								684	W	SAWS
3	689	0689	1876		3	1	1	2					1883	W	SAWS

3	690	0690	116	14	5		3		4				142	M	SAWS
3	691	0691	444	7	11	16	8						486	W	Contractor
3	692	0692	1208	218	6	1	2	4					1439	W	SAWS
3	694	0694	133	16	33	45	53	15	21	22	10	2	350	M	SAWS
3	695	0695	497	7	9	3	2						518	W	Contractor
3	696	0696	400	120						1			521	W	Contractor
3	697	0697	449	589	6	2	5			2			1053	W	Contractor
3	698	0698	605	1		1	1						608	W	Contractor
3	700	0700	46	21	73	67	47	4	6		1		265	M	SAWS
3	733	0733	280										280	W	SAWS
3	734	0734	532		5								537	W	SAWS
3	775	0775	340	3	2			2					347	W	Contractor
3	776	0776	640	2	3	1	6						652	W	Contractor
3	777	0777	482	36	22	18	8	1	2				569	W	Contractor
3	778	0778	847	3	1	1							852	W	Contractor
3	779	0779	617	4	4	4	1	1					631	W	Contractor
3	780	0780	530	6	7	8	10		2				563	W	Contractor
3	781	0781	683		3	7							693	W	Contractor
3	782	0782	618	3		2	2	1					626	W	Contractor
3	783	0783	648	1	4	20	8	2					683	W	Contractor
3	784	0784	654	2		5	3						664	W	Contractor
3	785	0785	1203	2		2							1207	W	Contractor
3	1663	1663	649	3	1	5							658	W	SAWS
3	1681	1681	486	78									564	W	SAWS
3	1688	1688	603	3	3	2	5						616	W	SAWS
3	1692	1692	159	239	1	1							400	W	SAWS
3	1698	1698	860	181	2		1		1	1			1046	W	Contractor
3	1734	1734	781	4	4	2							791	W	SAWS
3	1781	1781	623	4	1	1							629	W	SAWS
3	2681	2681	705		5	1	1	1					713	W	SAWS
3	2734	2734	426			1	2	1					430	W	SAWS
3	3681	3681	533	7	1		1		1				543	M	SAWS
3	4734	4734	631	2	1	5	4						643	W	SAWS
3	8497	8497	343	1	5								349	W	SAWS

3	9490	9490	309	3	10	1	1							324	M	SAWS
3	9491	9491	175	5										180	M	SAWS
3	9493	9493	190	4										194	M	SAWS
3	9495	9495	668	5	3	1	1	1	2	1				682	W	SAWS
3	9496	9496	973	3	6	1	1							984	W	SAWS
3	9497	9497	594	4	6									604	M	SAWS
3	9498	9498	544	22	7	1								574	M	SAWS
3	9499	9499	75	25	1									101	M	SAWS
3	9596	9596	904	5	6		2	2						919	M	SAWS
3	9601	9601	187	7	6	1								201	M	SAWS
3	9605	9605	850	4	10		1	1						866	M	SAWS
4	540	0540	409	14	9	1	4	1						438	W	SAWS
4	800	0800	365	16	43	10								434	W	Contractor
4	810	0810	378	18	43	6	3		1					449	W	Contractor
4	840	0840	407	5	10	7	1		1					431	W	Contractor
4	850	0850	393	16	23	5	7							444	W	Contractor
4	860	0860	360	24	36	11	5		2					438	W	Contractor
4	870	0870	353	6	13	6	4							382	W	Contractor
4	880	0880	412	9	10	4	2							437	W	Contractor
4	890	0890	425	8	8	4	1							446	W	Contractor
4	900	0900	338	30	76	69	40	3	1	2				559	M	SAWS
4	910	0910	387	23	25	12			1					448	W	Contractor
4	920	0920	392	14	14	4	8							432	W	Contractor
4	930	0930	165	37	180	108	12		1					503	M	SAWS
4	935	0935	161	35	59	63	71	22	12	7	3			433	M	SAWS
4	950	0950	284	28	73	73	81	16	12	26	6	3		602	M	SAWS
4	951	0951	482	3		1	3							489	W	SAWS
4	952	0952	497	15	4	3	3	3	2					527	W	SAWS
4	955	0955	376	53	1	3	1							434	W	SAWS
4	956	0956	861	77	38	42	26	6	9	4				1063	M	SAWS
4	957	0957	504	31	2									537	W	SAWS
4	958	0958	398	8	2	2	1							411	W	Contractor
4	959	0959	408	2	4	4								418	W	SAWS
4	960	0960	39	25	63	98	88	11	6	5	1			336	M	SAWS

4	963	0963	445	25	3	5	2							480	W	SAWS
4	964	0964	493	6										499	W	SAWS
4	974	0974	604	26										630	W	SAWS
4	975	0975	428	14	1									443	W	SAWS
4	976	0976	484	25	3	1								513	W	SAWS
4	977	0977	499	67	6	4	2				1			579	W	Contractor
4	979	0979	17	339	5	3	1							365	W	Contractor
4	1000	1000	287	24	47	15				1				374	W	Contractor
4	1020	1020	290	36	51	12								389	W	SAWS
4	1110	1110	439	5	7	1	1	1	1					455	W	Contractor
4	1200	1200	415	6	8			1						430	W	Contractor
4	1205	1205	286	42	49	10	1			2	2			392	W	Contractor
4	1208	1208	661	12			1	4			1			679	W	SAWS
4	1210	1210	72	9	56	76	85	16	29	24	4			371	M	SAWS
4	1211	1211	137	18	45	54	44	16	13	5	2	2		336	M	SAWS
4	1212	1212	490	184	6	11	10	1	8	8				718	W	SAWS
4	1220	1220	402	33	4	2	2	1						444	W	Contractor
4	1230	1230	430	10	4	1	1							446	W	Contractor
4	1240	1240	427	5	7									439	W	Contractor
4	1245	1245	400	18	21		5	1	1	1				447	W	Contractor
4	1250	1250	409	13	18		4	2						446	W	Contractor
4	1300	1300	383	16	25	5	1							430	W	Contractor
4	1320	1320	375	15	15	2	6				1			414	W	Contractor
4	1330	1330	418	10	19	5	7	1	2					462	W	Contractor
4	1360	1360	439	5	10	5	4	2	2					467	W	Contractor
4	1380	1380	421	3	6	3		1						434	W	Contractor
4	1390	1390	143	11	43	51	32	14	3			2		299	M	SAWS
4	1400	1400	257	18	32	34	32	15	4					392	M	SAWS
4	2020	2020	389	16	19	8	5	2						439	W	Contractor
4	2030	2030	432	2	4	2	1							441	W	Contractor
4	2960	2960	463	31	68	42	18	3						625	M	SAWS
4	3070	3070	419	2	4	2	1	1						429	W	Contractor
4	3080	3080	504	1	1									506	W	Contractor
4	3090	3090	462	3	1			1						467	W	Contractor

5	687	0687	557	3	4	3	3						570	W	SAWS
5	693	0693	372	1	4	1	2			2			382	W	SAWS
5	699	0699	796	6	12	10	35						859	M	SAWS
5	720	0720	485	136	4	6	1						632	W	SAWS
5	721	0721	225	24	1	4	4	2		3			263	W	SAWS
5	722	0722	555	36	2	1							594	W	Contractor
5	723	0723	802	38	2	1							843	W	Contractor
5	724	0724	435	24	32	33	26	7		4	2	4	567	M	SAWS
5	726	0726	420	8	1	1	1						431	W	Contractor
5	727	0727	527	3	2								532	W	Contractor
5	728	0728	528	14				1					543	W	Contractor
5	729	0729	498	5									503	W	Contractor
5	732	0732	672	626	11	2	3	4					1318	W	SAWS
5	961	0961	605	10									615	W	Contractor
5	962	0962	141	2			1	1					145	W	Contractor
5	965	0965	703	3	1		4						711	W	Contractor
5	966	0966	117	174	4	2							297	W	Contractor
5	967	0967	476	4									480	W	Contractor
5	968	0968	570	3									573	W	Contractor
5	970	0970	439	42	4	8	5			1	2		501	W	Contractor
5	1485	1485	709	22	4	1							736	W	Contractor
5	1486	1486	1962	3	8	4	1			1			1979	W	Contractor
5	1487	1487	608	146	3	2	1						760	W	Contractor
5	1488	1488	1289	48	4		1	1					1343	W	Contractor
5	1489	1489	191	315	7	5	1						519	W	Contractor
5	1490	1490	513	5									518	W	Contractor
5	1491	1491	498	5		1							504	W	Contractor
5	1492	1492	232	3	1		1						237	W	Contractor
5	1493	1493	496	5	3		1						505	W	Contractor
5	1494	1494	280	1	1			1					283	W	Contractor
5	1495	1495	436	37	22	1	3						499	M	SAWS
5	1496	1496	171	63	8								242	M	SAWS
5	1497	1497	346	90	46	24	11			3			520	M	SAWS
5	1498	1498	535	139	92	41	26	2		6	2		843	M	SAWS

5	1499	1499	620	4	8	1		1					634	M	SAWS
5	1500	1500	452	222	19	25	30	7	12	12	1		780	M	SAWS
5	1502	1502	653	10	2	2	1						668	M	SAWS
5	1504	1504	223	8									231	W	Contractor
5	1505	1505	524	52	2	11	6		1	2			598	W	Contractor
5	1595	1595	607	14	43								664	M	SAWS
5	1687	1687	716	4	6	2	2						730	W	Contractor
5	1693	1693	590		2								592	W	Contractor
5	1990	1990	1376	1	2								1379	M	SAWS
5	2499	2499	232	9		1							242	M	SAWS
5	2500	2500	665	4	4	5	7	1					686	W	SAWS
5	2687	2687	442	1	2	7	4						456	W	SAWS
5	2693	2693	506	3	1								510	M	SAWS
5	3499	3499	332	19	15								366	W	SAWS
5	3687	3687	699	2	1	1	1	1					705	W	SAWS
5	4687	4687	539		2								541	W	SAWS
6	1501	1501	706	394	1								1101	W	Contractor
6	1503	1503	126	4	1								131	W	Contractor
6	1550	1550	539	60	46	20	18	4	5	3	1		696	M	SAWS
6	1560	1560	662	170	41	22	24	1	2	2			924	M	SAWS
6	1561	1561	16	15	36	56	80	14	14	8	5	1	245	M	SAWS
6	1570	1570	125	13	6	4	2			1			151	M	SAWS
6	1571	1571	751	111	10	10	7			2			891	M	Contractor
6	1572	1572	270	17	3	3	2						295	M	SAWS
6	1579	1579	197	172	180	9	6						564	M	SAWS
6	1580	1580	516	290	291	26	18		1				1142	M	SAWS
6	1581	1581	543	3	8	1	1						556	M	SAWS
6	1585	1585	145	3	6	3		1	1				159	M	SAWS
6	1586	1586	286	5	2	2		1					296	M	SAWS
6	1587	1587	443	3	5	3	1						455	M	SAWS
6	1588	1588	283	6	4								293	M	SAWS
6	1650	1650	302	35	62	23	6						428	W	Contractor
6	1655	1655	232	88	56	17	4						397	M	Contractor
6	1660	1660	346	35	26	4	3		1				415	W	Contractor

6	1670	1670	442	9	4								455	W	Contractor
6	1690	1690	403	59	20	6							488	W	Contractor
6	1760	1760	365	72	15	18	7		1				478	W	Contractor
6	1770	1770	455	23	1	2		1					482	W	Contractor
6	1775	1775	352	20	14	10	16	1	2		1		416	W	Contractor
6	1780	1780	413	19	10		1						443	W	Contractor
6	1790	1790	425	7	5	4	6		1				448	W	Contractor
6	1800	1800	563	40	8	3	8				2		624	W	Contractor
6	1804	1804	583	11	1	1	1		2				599	W	Contractor
6	1805	1805	161	65	84	98	107	12	17	20	5	2	571	W	SAWS
6	1806	1806	438	187	3	5	1						634	M	Contractor
6	1820	1820	330	44	27	12	7	1	1	2			424	W	Contractor
6	1830	1830	361	37	31	3		1					433	W	Contractor
6	1831	1831	361	197	74	3	6						641	W	Contractor
6	1833	1833	375	79	4	3							461	W	Contractor
6	1834	1834	319	104	17	1							441	W	Contractor
6	1835	1835	143	36	11	14	7						211	W	Contractor
6	1836	1836	472	65	22	17	10	3	1				590	W	SAWS
6	1837	1837	340	113	133	3	3						592	M	Contractor
6	1839	1839	507	369	45	9	9	1	3	3			946	W	SAWS
6	1840	1840	390	31	3	4	1		2				431	M	Contractor
6	1841	1841	353	107	1								461	W	Contractor
6	1842	1842	276	81	1	4	2						364	W	Contractor
6	1843	1843	131	265	10	1							407	W	Contractor
6	1845	1845	357	7	23	17	21	3	2				430	W	SAWS
6	1945	1945	215	49	81	26	8	3					382	M	SAWS
6	2045	2045	230	5	5		5				2		247	M	SAWS
6	2561	2561	355	10	10	11	9		4				399	M	SAWS
6	2570	2570	93	64	25	25	13	2					222	M	SAWS
6	2571	2571	590	20	6	5	2						623	M	Contractor
6	2572	2572	486	3	1								490	W	SAWS
6	2573	2573	396	5			1						402	W	SAWS
6	2574	2574	900	4	2								906	W	SAWS
6	2575	2575	513	3	4		1						521	W	SAWS

6	2581	2581	463	3		1							467	W	SAWS
6	2582	2582	396	12	3	1	1	1					414	W	SAWS
6	2583	2583	463	8	2		1						474	W	SAWS
6	3561	3561	341	24	5	3	3				3		379	W	SAWS
6	3572	3572	176	1			1		2				180	W	SAWS
6	4561	4561	612	33	18	1	1	1					666	W	SAWS
6	4572	4572	152	3	3	1	1						160	W	SAWS
6	5572	5572	68	9	22	2	3				1	1	106	W	SAWS
6	6572	6572	574	4	7	4							589	W	SAWS
6	7572	7572	515		9		2			1			527	W	SAWS
6	9898	9898	92	44	9	1	2						148	W	SAWS
7	1600	1600	449	7	7	3	2	2					470	W	Contractor
7	1610	1610	452	8	5	3	1						469	W	Contractor
7	1630	1630	449	9	4	1	2			1			466	W	Contractor
7	1640	1640	473	10	3	2	1			2			491	W	SAWS
7	1654	1654	39	5	41	55	48	5	8	5	2		208	W	SAWS
7	1850	1850	450	3	14	18	4						489	W	Contractor
7	1860	1860	454	7	1	4	8			1			475	W	Contractor
7	1870	1870	458	5	1	2			1				467	W	Contractor
7	1890	1890	474	4	2	1							481	W	SAWS
7	1900	1900	460	4	10	5	1	1	1				482	W	Contractor
7	1950	1950	220	7	10	7	4	2			1		251	M	SAWS
7	1960	1960	195	10	24	16	6	1					252	W	SAWS
7	1970	1970	370	10	12	8	7	2	2				411	W	Contractor
7	1980	1980	378	4	12	4	2						400	W	SAWS
7	2060	2060	435	24	26	5	2	2					494	W	Contractor
7	2070	2070	447	8	2	4	1						462	W	Contractor
7	2080	2080	373	9	14	7	4	2	1				410	W	Contractor
7	2090	2090	422	16	23	6	4			1			472	W	Contractor
7	3000	3000	450	16	6	6	2						480	W	Contractor
7	3010	3010	483	8	10	4	5	1	1				512	W	Contractor
7	3030	3030	467	6	8	1	4						486	W	Contractor
7	3040	3040	442	5	5	3							455	W	Contractor
7	3050	3050	541	4	5	3	1						554	W	Contractor

7	3100	3100	491	3	1		1	2					498	W	Contractor
7	3110	3110	478	2	2	2							484	W	Contractor
7	3130	3130	460	2	2	2							466	W	Contractor
7	3140	3140	430	5	12	5	1						453	W	Contractor
7	3160	3160	463	3	5	2	3		1				477	W	Contractor
7	3170	3170	458	9	13	3	3	2	1	1			490	W	Contractor
7	3180	3180	469	7	2		1						479	W	Contractor
7	3190	3190	449	10	9	1	2	2					473	W	SAWS
7	3210	3210	263	8	179	5	9	1	6	4			475	W	SAWS
7	3320	3320	462	4	6	5							477	W	Contractor
7	3330	3330	460	1	3	1	1	1	1				468	W	SAWS
7	3340	3340	486	3	13	3	2			2			509	W	SAWS
7	3390	3390	371	16	11	7	8	3	2				418	W	SAWS
7	3400	3400	166	20	34	32	30	5	3	2		3	295	W	SAWS
7	3440	3440	437	5	11	5	1						459	W	Contractor
7	3460	3460	263	41	51	32	19	6	1				413	W	Contractor
7	3470	3470	325	30	23	21	5		1	1			406	W	Contractor
7	3490	3490	184	7	15	21	52	15	14	3	2	3	316	M	SAWS
7	3510	3510	199	43	102	53	16						413	W	Contractor
7	3520	3520	151	34	79	41	23	3	3	2	1		337	M	SAWS
7	3530	3530	316	34	42	10	7						409	W	Contractor
7	3540	3540	452	11	10	4	3	1					481	W	Contractor
7	3550	3550	368	16	11		8						403	M	SAWS
7	3570	3570	113	38	100	23	15			1			290	W	SAWS
7	3580	3580	144	23	103	41	7			1	1		320	W	SAWS
7	3590	3590	99	19	72	63	31						284	M	SAWS
7	3600	3600	115	14	76	92	77	22	14	6	4		420	M	SAWS
7	3605	3605	248	41	59	17	5	3					373	W	SAWS
7	3610	3610	195	24	79	45	10						353	W	SAWS
7	3620	3620	268	26	54	12	3	1					364	W	SAWS
7	3640	3640	399	9	8	2			1				419	W	SAWS
7	3650	3650	450	12	6								468	W	SAWS
7	3660	3660	419	18	3		1						441	W	SAWS
7	4160	4160	296	11	29	28	24	8	4			1	401	M	SAWS

7	6515	6515	265	10	37	27	37	9	4	2			391	W	SAWS
7	9001	9001	129	38	51	14	13		4				249	M	SAWS
7	9002	9002	92	29	59	39	1						220	W	SAWS
7	9003	9003	126	55	51	12	8	3					255	W	SAWS
7	9004	9004	103	74	77	45	6	2		2			309	W	SAWS
7	9006	9006	226	68	13	4	6	1					318	W	SAWS
7	9009	9009	13	129	35	4	4						185	W	SAWS
7	9012	9012	12	25	108	29	2			2			178	W	SAWS
7	9014	9014	39	104	41	4	8	1	1				198	W	SAWS
7	9015	9015	1	5	33								39	W	SAWS
8	3670	3670	70	13	78	97	89	13	15	4	3		382	M	SAWS
8	3672	3672	382	45	72	102	61	14	14	3	3		696	W	SAWS
8	3673	3673	122	68	7	4							201	W	Contractor
8	3674	3674	175	24	2	2	1						204	W	Contractor
8	3675	3675	309	129			2		1				441	W	Contractor
8	3676	3676	418	41	7	2	1						469	W	Contractor
8	3677	3677	142	9	1	2							154	W	Contractor
8	3678	3678	473	55	4	1	1						534	W	Contractor
8	3679	3679	406	52	1	1							460	W	Contractor
8	3680	3680	449	14	17	1		1					482	W	SAWS
8	3690	3690	409	18	5	4	6						442	W	SAWS
8	3710	3710	387	36	15	13							451	M	SAWS
8	3715	3715	157	111	45	47	28	4	1	2			395	W	SAWS
8	3720	3720	311	35	45	43	10						444	W	SAWS
8	3738	3738	356	64		3	2			1			426	W	Contractor
8	3740	3740	330	50	28	6	2	1					417	M	SAWS
8	3742	3742	585	16	115	45	31	9	7	7	1		816	W	SAWS
8	3744	3744	377	74	11	2	1						465	W	SAWS
8	3753	3753	470	24									494	W	Contractor
8	3754	3754	442	17	3	5	1	1					469	W	Contractor
8	3755	3755	448	47	8	4	1		1				509	W	SAWS
8	3756	3756	437	50	4	1							492	W	SAWS
8	3758	3758	75	7	2		1						85	W	Contractor
8	3759	3759	143		3	3	2						151	M	Contractor

8	3760	3760	275	38	34	36	26	5	11	10			435	W	SAWS
8	3761	3761	190	53	2	1	1						247	W	Contractor
8	3762	3762	106	26	8	2	1						143	W	Contractor
8	3763	3763	369	154	2	2							527	W	Contractor
8	3764	3764	364	48	21	3	2						438	W	Contractor
8	3765	3765	634	89	7	1	1						732	M	Contractor
8	3766	3766	225	121	4	2	1						353	W	SAWS
8	3767	3767	318	172	4	4							498	W	Contractor
8	3768	3768	216	247	6	4	5						478	M	SAWS
8	3769	3769	426	300	36	23	12	2					799	W	SAWS
8	3770	3770	394	57	4			1					456	W	Contractor
8	3771	3771	182	76	9	6		1					274	M	Contractor
8	3772	3772	139	168	67	23	17	1					415	M	SAWS
8	3773	3773	242	40	3	1	2						288	W	SAWS
8	3774	3774	193	158	2	4	2		1	4			364	W	Contractor
8	3775	3775	443	93	8	3	3	1					551	W	Contractor
8	3776	3776	174	182	9	3							368	M	SAWS
8	3777	3777	12	7	34	22	14	2		2		3	96	W	SAWS
8	3780	3780	291	81	43		2						417	W	Contractor
8	3781	3781	269	82	40	3	2						396	W	Contractor
8	3810	3810	354	25	23	8	2						412	M	Contractor
8	3820	3820	161	37	47	23	16	2		1			287	W	SAWS
8	3821	3821	309	2	1								312	W	Contractor
8	3835	3835	401	30			2		1				434	W	Contractor
8	3836	3836	266	143		1							410	M	Contractor
8	3837	3837	592	29	74	58	27	10	5	4	2		801	W	SAWS
8	3838	3838	381	58			2	1					442	W	Contractor
8	3839	3839	129	2	4	1	2	1					139	W	Contractor
8	3840	3840	428	45	9	2							484	W	Contractor
8	3842	3842	430	32	1								463	W	Contractor
8	3843	3843	404	49	4		1						458	W	Contractor
8	3844	3844	326	54									380	W	Contractor
8	3845	3845	394	43	11	7	1						456	W	Contractor
8	3846	3846	227	2	3	6	11	2	4				255	M	Contractor

8	3850	3850	27	17	76	65	61	10	7	6	4		273	M	SAWS
8	9005	9005	12	67	74	14	5	2		2			176	W	SAWS
8	9008	9008	41	54	56	30	1						182	W	SAWS
8	9010	9010	32	103	11	1	2						149	W	SAWS
8	9011	9011	18	121	18	2							159	W	SAWS
8	9013	9013	35	95	31	1							162	M	SAWS
8	9708	9708	28	29	84	56	19	1					217	M	SAWS
8	9709	9709	45	36	57	42	1						181	M	SAWS
8	9716	9716	68	110	36	27	21		2				264	M	SAWS
8	9717	9717	78	68	50	19	1						216	M	SAWS
8	9719	9719	103	136	61	4							304	M	SAWS
8	9722	9722	131	153	54	2							340	M	SAWS
8	9725	9725	53	79	128	16	4	1					281	M	SAWS
9	2860	2860	109	2	1	2		1					115	M	SAWS
9	3778	3778	281	187	6	1	1	1					477	M	SAWS
9	3779	3779	451	5	2	1	9						468	M	SAWS
9	3860	3860	708	81	9	3	2						803	M	SAWS
9	3861	3861	433	18	4	2							457	M	SAWS
9	3864	3864	334	2	4	6	3	1	1				351	W	SAWS
9	4778	4778	235	80	11	7	5	1	2				341	M	SAWS
9	4779	4779	338	42	3	1				2			386	W	Contractor
9	4861	4861	409	18	1	1							429	W	SAWS
9	5778	5778	464	38	8								510	W	SAWS
9	5779	5779	377	57			2						436	W	Contractor
9	5860	5860	722	3	1								726	W	SAWS
9	5861	5861	267	50	2	3	3	1					326	M	SAWS
9	6778	6778	442	4	4								450	W	SAWS
9	6779	6779	332	4		2							338	W	Contractor
9	6861	6861	402	8	8		2	2	1	1			424	W	SAWS
9	9732	9732	26	18									44	W	Contractor
9	9740	9740	63	92	15	1							171	W	Contractor
9	9741	9741	227	210	55	1							493	M	SAWS
9	9742	9742	35	34	15								84	W	Contractor
9	9743	9743	129	202	2	3	3				1		340	W	SAWS

9	9744	9744	78	249	2								329	W	SAWS
9	9745	9745	192	168	1								361	W	SAWS
9	9746	9746	141	177	3								321	W	Contractor
9	9747	9747	172	210	1								383	W	SAWS
9	9748	9748	114	172									286	W	Contractor
9	9749	9749	67	57	4	3							131	W	SAWS
9	9750	9750	15	23	38	36	28	10	6	1			157	M	SAWS
9	9751	9751	57	121	17	6	9						210	W	Contractor
9	9752	9752	35	68	9	6							118	W	Contractor
9	9753	9753	99	203	1	1							304	W	Contractor
9	9754	9754	172	212	4	1	1	2					392	W	Contractor
9	9755	9755	107	354	34	3							498	W	SAWS
9	9756	9756	64	104	2	1	1						172	W	Contractor
9	9757	9757	126	114	63		3						306	M	SAWS
9	9758	9758	229	29	2		3						263	M	SAWS
9	9759	9759	47	126	1		2						176	W	Contractor
9	9760	9760	65	72	13	1	1						152	M	SAWS
9	9761	9761	95	107	12	16	8	2	2				242	M	SAWS
9	9762	9762	130	169	4								303	M	Contractor
9	9763	9763	219	365	6	1							591	M	SAWS
9	9764	9764	94	238	1	2	1						336	W	Contractor
9	9765	9765	57	127	2	1							187	W	Contractor
9	9766	9766	183	437	2	1		4	2				629	M	Contractor
9	9768	9768	222	176	1	1	3						403	W	Contractor
9	9769	9769	93	451									544	M	Contractor
9	9770	9770	98	122	5	1							226	M	SAWS
9	9771	9771	62	140			10	1					213	W	Contractor
9	9772	9772	71	138	1								210	W	Contractor
9	9773	9773	129	166		1	1						297	W	Contractor
9	9774	9774	53	72	2	1							128	W	Contractor
9	9775	9775	32	110	2								144	W	SAWS
9	9776	9776	32	78	2								112	W	Contractor
9	9777	9777	58	101	1								160	W	Contractor
9	9778	9778	48	105									153	W	Contractor

9	9779	9779	21	83	1	4								109	W	Contractor
9	9780	9780	130	179	1									310	M	SAWS
9	9784	9784	256	385	7	1								649	M	Contractor
9	9785	9785	135	54	13			3						205	W	Contractor
9	9786	9786	85	92	6	1								184	W	Contractor
9	9788	9788	62	287	2									351	W	Contractor
9	9791	9791	21	12				19						52	W	Contractor
9	9796	9796	38	145	4	6				2				195	W	Contractor
9	9808	9808	159											159	W	Contractor
9	9809	9809	231	1										232	W	Contractor
9	9811	9811	417	9	11	4	5	1						447	W	Contractor
9	9813	9813	627	4	1	2								634	W	Contractor
9	9814	9814	49		1									50	W	Contractor
9	9815	9815	387	22	3	1								413	W	Contractor
9	9817	9817	159	2										161	W	Contractor
9	9818	9818	553	7	1	3								564	W	Contractor
9	9819	9819	429	8	6	2								445	W	Contractor
9	9820	9820	92		1									93	W	Contractor
9	9823	9823	221	57	14			1						293	M	SAWS
9	9824	9824	250	54										304	W	SAWS
9	9825	9825	234	64	3									301	W	SAWS
9	9826	9826	219	38	5									262	M	SAWS
9	9827	9827	271	77	8									356	M	SAWS
9	9828	9828	233	57	5									295	M	SAWS
9	9829	9829	206	76	3			1						286	M	SAWS
9	9830	9830	509	79	5			1						594	M	SAWS
9	9831	9831	308	96	5				1					410	M	SAWS
9	9833	9833	202	1	1									204	M	SAWS
9	9835	9835	391	1	2									394	M	SAWS
9	9848	9848	48		1	1	2							52	M	SAWS
9	9850	9850	17	19	26	37	57	10	4			2		172	M	SAWS
9	9871	9871	42	4	1									47	M	SAWS
9	9950	9950	6	14	26	18	52		9					125	M	SAWS
9	9951	9951	8	7	20	26	43	2	5	2				113	M	SAWS

10	2858	2858	815	1	6	3	4						829	W	SAWS
10	3800	3800	490	28		1							519	W	Contractor
10	3806	3806	458	26	7	1							492	W	Contractor
10	3807	3807	469	20	3								492	W	Contractor
10	3808	3808	531	11	3	2							547	W	Contractor
10	3811	3811	408	57	2	1							468	W	Contractor
10	3812	3812	479	24	7	4	2						516	W	Contractor
10	3813	3813	415	162	1		2	1					581	W	Contractor
10	3814	3814	616	12	4	3	1						636	W	Contractor
10	3815	3815	480	10									490	W	Contractor
10	3816	3816	672	5									677	W	Contractor
10	3817	3817	456	18	7	8	3	1					493	W	Contractor
10	3818	3818	200		1								201	W	Contractor
10	3819	3819	345	11	7	4							367	W	Contractor
10	3822	3822	308	5		1	1						315	W	Contractor
10	3823	3823	1087	3	1	1	7	3					1102	W	Contractor
10	3830	3830	505	37	67	23	44	3	1		2		682	M	SAWS
10	3847	3847	534	9	12	9	4						568	M	SAWS
10	3848	3848	384	81	5	7	14	1	2				494	M	SAWS
10	3849	3849	417	53	8	18	15	3		6			520	W	Contractor
10	3851	3851	991	27	9	5	9	1	2				1044	W	Contractor
10	3852	3852	552	227		5	7	5					796	W	SAWS
10	3853	3853	452	62									514	W	Contractor
10	3854	3854	870	22	43	63	31	4	2	2			1037	M	SAWS
10	3855	3855	335	63	3								401	W	Contractor
10	3856	3856	345	181	4		2						532	W	SAWS
10	3857	3857	442	8	1								451	W	SAWS
10	3858	3858	329	12									341	M	SAWS
10	3859	3859	993	290	27	11	19	5					1345	M	SAWS
10	3862	3862	642	11	7	1							661	M	SAWS
10	3863	3863	453	174	3		2						632	M	SAWS
10	3865	3865	1537	8	8	6	5						1564	M	SAWS
10	3872	3872	493		8								501	W	Contractor
10	3882	3882	625	6	24	4	20			3			682	M	SAWS

10	3892	3892	381	7	16	1	1						406	W	Contractor
10	4791	4791	713	21	7	8	4	3	1	1			758	W	Contractor
10	4795	4795	300	4	8	3		1					316	W	Contractor
10	4800	4800	457	27	5			1					490	W	Contractor
10	4802	4802	431	27	2	1							461	W	Contractor
10	4803	4803	254	2	2								258	W	Contractor
10	4810	4810	446	21	23	1							491	W	Contractor
10	4840	4840	508	6	2	3		1					520	W	Contractor
10	4845	4845	503	19									522	W	Contractor
10	4846	4846	442	8	11	21	10	1			2		495	M	SAWS
10	4858	4858	1026	6	8	1		1					1042	W	SAWS
10	4863	4863	361	244									605	W	SAWS
10	4885	4885	510	9	1	3	2						525	W	Contractor
10	5858	5858	216	40	2	2	1						261	M	SAWS
10	5863	5863	557	153	3								713	W	SAWS
10	6858	6858	236	164	21	8	3						432	W	SAWS
10	7858	7858	336	39	11			1	1				388	W	SAWS
10	8858	8858	369	12	4	4	5		4				398	W	SAWS
11	4010	4010	102	22	65	53	5						247	W	Contractor
11	4020	4020	122	23	59	40	5						249	W	Contractor
11	4070	4070	439	13	4	3			1				460	W	Contractor
11	4090	4090	394	27	13	8	6						448	W	Contractor
11	4110	4110	359	36	40	39	1		1				476	W	Contractor
11	4120	4120	280	38	87	79	49	9	3	2			547	M	SAWS
11	4130	4130	231	80	79	46	8	6	1				451	W	Contractor
11	4140	4140	238	112	12	35	47	11	15	4			474	M	SAWS
11	4145	4145	242	58	107	42	16	4	1				470	W	Contractor
11	4150	4150	410	37	18	29	14		1	1			510	W	Contractor
11	4165	4165	445	3	8	3	2	1		1			463	W	Contractor
11	4170	4170	404	60	74	16	3	1	1				559	W	Contractor
11	4175	4175	208	5	1			1	1				216	W	Contractor
11	4180	4180	340	38	30	10	2						420	W	Contractor
11	4190	4190	310	58	46	21	4		1				440	W	Contractor
11	4200	4200	221	57	98	31	6	2					415	W	Contractor

11	4210	4210	166	30	155	52	7		1				411	W	Contractor
11	4230	4230	117	48	139	47	62	5	2	1			421	M	SAWS
11	4490	4490	324	107	13		5	1					450	W	Contractor
11	4492	4492	129	237	22	8	20	2	4	2			424	W	Contractor
11	4550	4550	400	10	2	1	3		2				418	W	Contractor
11	4560	4560	2	1	6	11	9	3		1			33	M	SAWS
11	5330	5330	464	2	3	3		2					474	W	Contractor
11	5340	5340	466	4	3		5						478	W	Contractor
11	5360	5360	456	3	5	4	5	1	1				475	W	Contractor
11	5370	5370	464	3	11	1	2						481	W	Contractor
11	5380	5380	456	9	3	3	6		1				478	W	Contractor
11	5390	5390	412	37	25	7	6						487	W	SAWS
11	5400	5400	105	9	19	19	38	5	5	1			201	M	SAWS
11	5410	5410	153				1						154	W	SAWS
11	5420	5420	463	2	1		1						467	W	SAWS
11	5430	5430	457	5	5	2	1	3		1			474	W	SAWS
11	5440	5440	12	4	4	16	5	2	1	2			46	M	SAWS
11	5450	5450	2		4	15	12	5	7				45	M	SAWS
11	5470	5470	445	10	4	5	3	1					468	W	SAWS
11	5650	5650	50	9	52	59	49	6	9	5		1	240	M	SAWS
11	5651	5651	22	12	11	28	5						78	M	SAWS
11	5652	5652	457		1								458	W	Contractor
11	5653	5653	550		3	4	3	1					561	W	Contractor
11	5655	5655				1	13	1	7	1	2		25	M	SAWS
11	5658	5658	243	24	47	25	2						341	W	Contractor
11	5660	5660	97	24	102	74	6						303	M	SAWS
11	5665	5665	160	31	80	38	9		1				319	W	Contractor
11	5670	5670	138	21	74	61	10						304	W	Contractor
11	5675	5675	97	26	108	66	9						306	W	Contractor
11	5678	5678	267	18	85	24	12	1	3	2			412	W	Contractor
11	5680	5680	358	7	27	20	12	1	2	1			428	W	Contractor
11	5685	5685	412	24	41	28	20	2	2				529	W	Contractor
11	6511	6511	277	2	10	10	10		5				314	M	SAWS
11	6512	6512	334	3	4	3	1						345	W	SAWS

11	6513	6513	285	19	3	6	4		1				318	W	Contractor
11	6514	6514	301	20	14	8	13	1					357	W	Contractor
11	6525	6525	254	13	37	35	38	4	12	3			396	M	SAWS
11	6530	6530	338	3	11	11	6	4	4				377	M	SAWS
11	6534	6534	51	12	26	48	71	6	9	10	1	1	235	M	SAWS
11	6535	6535	421	3	1			2					427	W	SAWS
11	9434	9434	262	1						2			265	W	SAWS
11	9435	9435	291	1	3	4	3		1				303	W	SAWS
11	9436	9436	198	1									199	W	SAWS
11	9437	9437	232										232	W	SAWS
11	9457	9457	194		9	2	3						208	W	SAWS
11	9489	9489	409		10	1	2	1					423	W	SAWS
11	9650	9650	305			1		2					308	W	SAWS
11	9651	9651	408		4								412	W	SAWS
11	9652	9652	486	2	2								490	W	SAWS
11	9653	9653	442	1	1	4	2						450	W	SAWS
11	9663	9663	700	1									701	W	SAWS
11	9675	9675	4	4	8	12	20						48	M	SAWS
12	3730	3730	443	19	2	7							471	W	SAWS
12	3731	3731	266	12	2	6	7	1		1			295	W	Contractor
12	3732	3732	512	2		1							515	W	SAWS
12	3733	3733	568	6	3	1	3		1				582	W	SAWS
12	3734	3734	968	28	1	2							999	W	SAWS
12	3735	3735	200	3									203	W	Contractor
12	3736	3736	428	11	3								442	W	Contractor
12	3737	3737	80	149	35	15	12		3				294	M	SAWS
12	3741	3741	156										156	W	Contractor
12	4220	4220	381	21	21	3							426	W	Contractor
12	4240	4240	424	13	9	4	4						454	W	Contractor
12	4250	4250	97	23	62	47	33	9	5	1			277	M	SAWS
12	4260	4260	402	40	16	3							461	W	Contractor
12	4270	4270	177	12	5								194	W	Contractor
12	4280	4280	444	8	4	22	2						480	W	Contractor
12	4500	4500	270	37	51	13	7						378	M	SAWS

12	4510	4510	115	65	111	55	37	7	7	9	2		408	M	SAWS
12	4520	4520	46	14	47	28	9	1	1	2			148	M	SAWS
12	4570	4570	184	4	1								189	W	Contractor
12	4580	4580	477	7	5	3	2						494	W	Contractor
12	4600	4600	457	7	1	1	1	1					468	W	Contractor
12	4680	4680	134	36	97	85	62	12	9	4	4		443	M	SAWS
12	4690	4690	519	13	16	7	1						556	W	Contractor
12	4700	4700	426	2	6	4	2		1				441	W	Contractor
12	4710	4710	427	13	12	2							454	W	Contractor
12	4720	4720	471	3	3	1							478	W	Contractor
12	4740	4740	448	12									460	W	Contractor
12	4750	4750	451	3	1	3	1	1					460	W	Contractor
12	4780	4780	416	7	12	2							437	W	Contractor
12	4781	4781	102	4		1							107	W	Contractor
12	4790	4790	452	2	4	2	1	1					462	W	Contractor
12	4801	4801	451	24	2								477	W	Contractor
12	4830	4830	513	16	7	14	3	1	1		1		556	W	Contractor
12	4835	4835	396	18		1	2	1	1				419	W	Contractor
12	4836	4836	592	7	10	7	8		1	3			628	W	Contractor
12	4850	4850	495	131	3	7							636	W	Contractor
12	4855	4855	573	29	5	5	4						616	W	Contractor
12	4860	4860	613	4	7	3	2						629	W	Contractor
12	4870	4870	449	8	1	1							459	W	Contractor
12	4871	4871	1155	17	8	7	1						1188	W	SAWS
12	4875	4875	365	329									694	W	Contractor
12	4880	4880	264	8		1	1						274	W	Contractor
12	4888	4888	118	5									123	W	Contractor
12	4890	4890	524	28	15	11	9		1				588	W	Contractor
12	4900	4900	204	219	15	7	14	4	3	1			467	M	SAWS
12	4910	4910	449	11	4								464	W	Contractor
12	4911	4911	99	19	58	54	63	8	4	1	1		307	M	SAWS
12	4920	4920	489	1	2								492	W	SAWS
12	4930	4930	471	3									474	W	SAWS
12	4935	4935	661	27	22	1	1	1					713	W	SAWS

12	4936	4936	737	56	91	6	2						892	M	SAWS
13	5500	5500	279	8	7	4							298	W	SAWS
13	5510	5510	394	11	39	24	21		1			1	491	M	SAWS
13	5520	5520	365	15	18	2							400	W	SAWS
13	5530	5530	530	16	4	1	1	1					553	W	SAWS
13	5540	5540	894	16	1	1	5	1					918	M	SAWS
13	5550	5550	353	5	5	3	3	1					370	W	SAWS
13	5560	5560	469	3									472	W	SAWS
13	5570	5570	885	11			1						897	W	SAWS
13	5580	5580	101										101	M	SAWS
13	5689	5689	1070	1	4	1							1076	W	SAWS
13	5690	5690	648	1	1								650	W	SAWS
13	5691	5691	492	3									495	W	Contractor
13	5692	5692	483	1			1						485	W	Contractor
13	5693	5693	451	3									454	W	Contractor
13	5694	5694	950	20			1	1					972	W	SAWS
13	5695	5695	570	16	1			1			1		589	W	SAWS
13	5700	5700	1259	14	26	18	10	1	1	3			1332	W	Contractor
13	5710	5710	373	3	36	1	2			2			417	W	Contractor
13	5715	5715	1551	7	8	10	2	2		2			1582	W	Contractor
13	5720	5720	483	21									504	W	Contractor
13	5730	5730	238	59	2	1							300	W	Contractor
13	5760	5760	285	16	3	2	2						308	W	Contractor
13	6555	6555	193	21	54	57	42	9	4	3			383	M	SAWS
13	6645	6645	1283	24	39	12	12	3	1	1		2	1377	M	SAWS
13	6648	6648	950	4	12	2	1		1				970	W	Contractor
13	9439	9439	448	2	1								451	W	SAWS
13	9440	9440	280	36	7	18	1	1					343	W	SAWS
13	9441	9441	236	1	1								238	W	Contractor
13	9442	9442	262	2	1	2			1				268	W	SAWS
13	9443	9443	311	2									313	W	Contractor
13	9444	9444	258										258	W	Contractor
13	9445	9445	274										274	W	Contractor
13	9446	9446	168										168	W	Contractor

13	9447	9447	281	3									284	W	Contractor
13	9448	9448	173										173	W	Contractor
13	9449	9449	199	1									200	W	Contractor
13	9450	9450	171										171	W	Contractor
13	9451	9451	186	4	2								192	W	SAWS
13	9452	9452	313	22		1	3						339	W	SAWS
13	9453	9453	223	1									224	W	SAWS
13	9455	9455	225	3		2							230	W	SAWS
13	9456	9456	227	3	1	1	3						235	W	SAWS
13	9458	9458	375	5	4	1	3						388	W	SAWS
13	9459	9459	174		1					2			177	W	SAWS
13	9460	9460	302	1	2	12	1	1	2				321	W	SAWS
13	9461	9461	325	2									327	W	SAWS
13	9462	9462	371	3	1								375	W	SAWS
13	9464	9464	313	1									314	W	SAWS
13	9465	9465	445	2	2		1						450	W	SAWS
13	9466	9466	204										204	W	Contractor
13	9467	9467	260	1		1							262	W	Contractor
13	9468	9468	211	1									212	W	Contractor
13	9469	9469	228					1					229	W	Contractor
13	9470	9470	194										194	W	Contractor
13	9471	9471	368	1		3							372	W	Contractor
13	9472	9472	405	4									409	W	Contractor
13	9473	9473	350		1	1							352	W	Contractor
13	9474	9474	242	1			2	1					246	W	Contractor
13	9475	9475	8	12	20	50	13	3	1	2			109	M	SAWS
13	9480	9480	353	1									354	W	Contractor
13	9481	9481	423										423	W	Contractor
13	9482	9482	151	6		1							158	W	Contractor
13	9483	9483	224										224	W	Contractor
13	9484	9484	325	2	1								328	W	Contractor
13	9485	9485	395										395	W	SAWS
13	9486	9486	127										127	W	Contractor
13	9487	9487	405	3	1								409	W	Contractor

13	9488	9488	403	1									404	W	Contractor
13	9655	9655	289	1			1						291	W	Contractor
13	9656	9656	178		1								179	W	Contractor
13	9657	9657	217										217	W	SAWS
13	9658	9658	177		1								178	M	Contractor
13	9659	9659	387	2	3		1	1					394	M	SAWS
13	9660	9660	170		4								174	W	SAWS
13	9662	9662	383	2									385	M	SAWS
13	9665	9665	316	1	7	7	5		2				338	M	SAWS
13	9669	9669	470	1	1								472	M	Contractor
13	9670	9670	558	5	2	2	1	1					569	W	Contractor
13	9671	9671	438	17	1		1						457	W	Contractor
14	3370	3370	125	13	27	29	26	8	7	3			238	M	SAWS
14	6370	6370	47	10	29	25	50	13	17	12	1		204	W	SAWS
14	6390	6390	94	11	39	17	34	3	9	2			209	W	SAWS
14	6400	6400	214	15	23	19	20	5	1	2			299	M	SAWS
14	6420	6420	354	4	11	14	7		1				391	M	SAWS
14	6440	6440	379	3	15	4	4	1					406	W	Contractor
14	6450	6450	387	6	13	3	3						412	M	Contractor
14	6470	6470	406	2		1		2					411	W	Contractor
14	6480	6480	403	3		3	3	1					413	W	Contractor
14	6510	6510	421	1	10	17	1						450	W	Contractor
14	6520	6520	403	1		17	33	2					456	W	SAWS
14	6560	6560	409	4	7				1				421	W	Contractor
14	6570	6570	383	2	3	4	1						393	W	Contractor
14	6590	6590	448	3	4	3	1						459	W	Contractor
14	6600	6600	407	1	1		5						414	W	Contractor
14	6610	6610	434	1	1	3	1						440	W	Contractor
14	6620	6620	432	21	10	17	25	2	4		1		512	M	Contractor
14	6650	6650	442	6		3	1						452	W	SAWS
14	6660	6660	444	3	4	1	4	1					457	W	SAWS
14	6700	6700	488	16	19	13	9	1	4	1			551	W	SAWS
14	6720	6720	287	10	6	11	12	5	1			2	334	W	SAWS
14	6740	6740	95	17	55	43	57	12	15	13			307	W	SAWS

14	6770	6770	133	12	39	33	64	10	25	4	4	1	325	M	SAWS
14	6800	6800	200	13	29	15	39	8	11	2			317	W	SAWS
14	6810	6810	411	6	11	5	4	1		1			439	W	Contractor
14	6830	6830	319	2	4	6	5	1					337	W	Contractor
14	6840	6840	460	10	11	6	3						490	W	Contractor
14	6850	6850	403	4	9	5	4						425	W	Contractor
14	6870	6870	431	3									434	W	Contractor
14	6880	6880	416	3	2	2	1	1					425	W	Contractor
14	6900	6900	333	10	5	5	7	3			1		364	W	SAWS
14	6910	6910	365	6	2	3	1	2					379	W	Contractor
14	6920	6920	437	7	2	2	1	2					451	W	Contractor
14	6930	6930	427	2	1		2						432	W	Contractor
14	6950	6950	179	1	1			1					182	M	SAWS
14	6960	6960	258	1	7	3	4						273	M	SAWS
14	7060	7060	331	5	5	2							343	W	Contractor
14	7065	7065	212	10	9	2	5	1	3	1			243	W	SAWS
14	7070	7070	421	2	3	3	2						431	W	Contractor
14	7080	7080	552	7	6	1	4				2		572	W	Contractor
14	7090	7090	563	8	5	1							577	W	Contractor
14	7100	7100	513	9	5	1	1						529	W	Contractor
14	7120	7120	585	5	4	3	2	2					601	W	Contractor
14	7140	7140	547	1	5	5	1						559	W	Contractor
14	7150	7150	575	5	2	1	2	1					586	W	Contractor
14	7220	7220	424	4	3	6	6	1	1				445	W	SAWS
14	7280	7280	535	10	10	3	3	1					562	W	Contractor
14	7300	7300	455	31	39	36	9	5	1				576	M	SAWS
14	7360	7360	429	1		2							432	W	SAWS
14	7370	7370	431	5	10	7	1		1				455	W	SAWS
14	7410	7410	443	2		1			2				448	W	Contractor
14	8500	8500	286	3	15	11	19	1	1				336	W	SAWS
14	8510	8510	392	1	6	5	5	1		1			411	W	Contractor
14	8520	8520	354	1	3	4	1	1					364	W	SAWS
14	8540	8540	270	5	17	12	21	5	8	5			343	M	SAWS
14	8560	8560	422	2	1	1	1						427	W	SAWS

15	6540	6540	292	4	8	4	3	1					312	W	Contractor
15	6545	6545	415	2	1	1	3		1				423	W	Contractor
15	6550	6550	403	4	5	3	1						416	W	Contractor
15	6556	6556	485	7		1	1	1					495	W	Contractor
15	6575	6575	433	2	1	2	2		1				441	W	Contractor
15	6580	6580	79	3	3	2	6	1		1			95	W	Contractor
15	6640	6640	147	2	11	2	5	1	1				169	M	SAWS
15	6647	6647	413	15	12	3	1						444	M	SAWS
15	6670	6670	412	55	67	14	4		1		1		554	M	SAWS
15	6673	6673	308	1	1								310	M	SAWS
15	6674	6674	440	2	2					1			445	W	Contractor
15	6675	6675	798	3	25	4	1				1		832	M	SAWS
15	6680	6680	179	2	3	7	1	4			1		197	M	SAWS
15	6970	6970	102	3	2	1	3						111	M	SAWS
15	6980	6980	194		23								217	M	SAWS
15	6990	6990	439	2	4	1							446	W	Contractor
15	6995	6995	277	2	4	3	2	1					289	M	SAWS
15	7000	7000	247	3	9	5	2						266	M	SAWS
15	7005	7005	148	3	4	4	2						161	W	SAWS
15	7015	7015	404	9	13	9	1	1					437	W	Contractor
15	7016	7016	444	3	2	5	1	1					456	W	Contractor
15	7020	7020	332	9	14	4	9	2					370	W	Contractor
15	7025	7025	198	4	3	5		1					211	M	SAWS
15	7030	7030	391	13	1	1							406	W	Contractor
15	7032	7032	301	7	2								310	W	Contractor
15	7033	7033	204	9	22	13	5						253	M	SAWS
15	7035	7035	158	13	31	24	10	1					237	M	SAWS
15	7038	7038	694	7			1						702	W	Contractor
15	7039	7039	1214	4	6	1	1						1226	W	Contractor
15	7040	7040	850	62		1							913	W	Contractor
15	7044	7044	368	14	6	2	2						392	M	SAWS
15	7045	7045	390	13	22	19	4	1		2	2		453	M	SAWS
15	7050	7050	377	20	8				1				406	W	Contractor
15	7430	7430	421		2	1	1	1					426	W	Contractor

15	7440	7440	415	2	9	10	3							439	W	Contractor
15	7450	7450	433	3	23	7	4	1	2					473	W	Contractor
15	7460	7460	470	4	4	2	1							481	W	Contractor
15	7470	7470	431	3	1	1	1	1						438	W	Contractor
15	7475	7475	374	21										395	W	SAWS
15	7480	7480	419	2	5	6	5	1		1				439	W	Contractor
15	7510	7510	468	5	1	2								476	W	Contractor
15	7514	7514	441	4	6	6	7	1						465	W	SAWS
15	7520	7520	240	5	19	17	17	8	2	1	1			310	M	SAWS
15	7521	7521	351	3										354	W	Contractor
15	7522	7522	305	3	5	1	1			1				316	M	SAWS
15	7525	7525	654	2	2	1		2						661	W	Contractor
15	7526	7526	662	5	8	1	2							678	W	Contractor
15	7527	7527	239	2	4	10	1							256	M	SAWS
15	7530	7530	445	6	5					1				457	W	Contractor
15	7540	7540	368	13	9	10	3	1	1					405	W	Contractor
15	7600	7600	657	4	47	9								717	M	SAWS
15	7601	7601	267	20	46	9	9			6	1	1		359	M	SAWS
15	7606	7606	440	25	75	17	9	4	1	3	2	2		578	M	SAWS
15	7650	7650	504	4	6		1	1	1					517	W	Contractor
15	9310	9310	493	15	68	15	11	4	4	1	1			612	M	SAWS
15	9545	9545	100	4	7	1	2	1						115	M	SAWS
15	9548	9548	372	9	1									382	M	SAWS
15	9550	9550	296	9										305	M	SAWS
15	9551	9551	284	8	1									293	M	SAWS
15	9552	9552	269	5	1									275	M	SAWS
15	9553	9553	201	5		1								207	M	SAWS
15	9554	9554	124	4	7			1						136	M	SAWS
16	7210	7210	444	3	5	6	3							461	W	Contractor
16	7240	7240	442	4	2	3	6	2		1				460	W	Contractor
16	7250	7250	449	3	5	1	3							461	W	Contractor
16	7310	7310	461	1	6	3	4							475	W	Contractor
16	7320	7320	424	5	10	1	2		2	1				445	W	Contractor
16	7330	7330	429	3	2	2								436	W	Contractor

16	7350	7350	424	2	5	5								436	W	Contractor
16	7400	7400	437	5	4	5	10	2						463	W	Contractor
16	7550	7550	364	3	4	7	9	4	3	2	2			398	W	Contractor
16	7570	7570	358	1	5	4	3	1	1	1				374	W	Contractor
16	7580	7580	261	17	56	29	43	6	3	2	3			420	M	SAWS
16	7590	7590	119	11	31	37	33	5	5	4	1			246	W	SAWS
16	7591	7591	5		18	42	66	10	17	2	2	2		164	M	SAWS
16	7604	7604	365	49	1		2							417	W	Contractor
16	7605	7605	725	29	12	27	11	5	1					810	W	SAWS
16	7610	7610	148	7	12	9	2			2				180	M	SAWS
16	7620	7620	206	2		1								209	W	Contractor
16	7625	7625	547	8	30	5	7	1						598	M	SAWS
16	7630	7630	447		2									449	W	Contractor
16	8600	8600	436	1	3	4	2	1						447	W	Contractor
16	8610	8610	430	5	3	6	2	1						447	W	Contractor
16	8900	8900	386	3	1	3								393	W	Contractor
16	8910	8910	406	1	3		1	1						412	W	Contractor
16	8920	8920	596	2	5	5								608	W	Contractor
16	8980	8980	567	4	2	1	2	1						577	W	Contractor
16	8990	8990	625	4	14	4	2	1						650	W	Contractor
16	9016	9016	132	6	4	3								145	M	SAWS
16	9017	9017	212	4	1									217	M	SAWS
16	9018	9018	214	8	19	1								242	M	SAWS
16	9019	9019	175	4	27	7	9				2			224	M	SAWS
16	9058	9058	229	3	6		1							239	W	Contractor
16	9062	9062	333	2										335	W	Contractor
16	9064	9064	132	1	1									134	W	Contractor
16	9069	9069	136	1	2									139	W	Contractor
16	9073	9073	274	1										275	W	Contractor
16	9074	9074	153	1	2		4	2						162	W	Contractor
16	9076	9076	160	4		1								165	W	Contractor
16	9082	9082	138											138	W	Contractor
16	9083	9083	118											118	W	Contractor
16	9084	9084	160	1		1	1							163	W	Contractor

16	9090	9090	173	2	4			1					180	W	Contractor
16	9096	9096	285	2			1	3					291	W	Contractor
16	9110	9110	193	8	8	14	8	3	1				235	W	SAWS
16	9115	9115	204	2	1								207	M	Contractor
16	9118	9118	248	1									249	W	Contractor
16	9122	9122	143	5	7		2	1					158	W	Contractor
16	9123	9123	116	1									117	W	Contractor
16	9124	9124	165										165	W	Contractor
16	9125	9125	127	1	7	5	1						141	W	Contractor
16	9126	9126	216						1				217	W	Contractor
16	9130	9130	234	6	17	11	3						271	W	Contractor
16	9140	9140	189	20	25	4	7	16	1				262	W	SAWS
16	9142	9142	72	1	2	4	4	6	5				94	M	Contractor
16	9146	9146	560	19	4	2	5	3					593	W	Contractor
16	9147	9147	195	5	3			2					205	W	Contractor
16	9148	9148	133		3	1							137	W	Contractor
16	9159	9159	162	1	3	1	1						168	W	Contractor
16	9160	9160	127	1	2								130	W	Contractor
16	9164	9164	250	2	4	1	4						261	W	Contractor
16	9165	9165	262	6	8	1			2		1		280	W	SAWS
16	9200	9200	397	28	56	14	9	2					506	M	SAWS
16	9202	9202	125		1		1			2			129	M	SAWS
16	9320	9320	200	12	25	7	5	4	4	1			258	M	SAWS
16	9500	9500	277	8	13	1	3						302	M	SAWS
16	9501	9501	334	5	3								342	M	SAWS
16	9502	9502	305	6									311	M	SAWS
16	9503	9503	401	2	1								404	M	SAWS
16	9504	9504	61		2								63	M	SAWS
16	9505	9505	86	1									87	M	SAWS
16	9507	9507	163	2	1		2	1					169	M	SAWS
16	9508	9508	298	2									300	M	SAWS
16	9518	9518	61	2									63	M	SAWS
16	9520	9520	287	15	9	1							312	M	SAWS
16	9523	9523	382	5	2								389	M	SAWS

16	9525	9525	397	15	7								419	M	SAWS
16	9529	9529	167	4									171	M	SAWS
16	9530	9530	273	10	3								286	M	SAWS
16	9531	9531	150	9	2								161	M	SAWS
16	9532	9532	210	9									219	M	SAWS
16	9533	9533	188	1									189	M	SAWS
16	9535	9535	393	9	8								410	M	SAWS
16	9540	9540	268	7	7								282	M	SAWS
16	9541	9541	50	1									51	M	SAWS
16	9543	9543	82	9	3	4	4			2			104	M	SAWS
16	9560	9560	185	2	1								188	M	SAWS
16	9580	9580	123	1									124	M	SAWS
16	9583	9583	114	1									115	M	SAWS
16	9585	9585	338	7	8			2					355	M	SAWS
17	8580	8580	385	1	3	4	6	2	2				403	W	Contractor
17	8620	8620	617	1	8	6	4	3	1				640	W	Contractor
17	8630	8630	586	4	5	9	2						606	W	Contractor
17	8730	8730	588		4	2							594	W	Contractor
17	8830	8830	388	5	6	3	2						404	W	Contractor
17	8840	8840	595	6	6	3	4	1					615	W	Contractor
17	9022	9022	179	1	1								181	W	Contractor
17	9023	9023	179		2	1	5						187	W	Contractor
17	9031	9031	125	10	16	8	4			2			165	W	Contractor
17	9032	9032	156	1	2			1					160	W	Contractor
17	9033	9033	80	2			2	1	4				89	W	Contractor
17	9034	9034	157										157	W	Contractor
17	9035	9035	232	2									234	W	Contractor
17	9036	9036	178	2	1								181	W	Contractor
17	9037	9037	204	2	3	1	2	1					213	W	Contractor
17	9038	9038	123	2	5								130	W	Contractor
17	9042	9042	213		2								215	W	Contractor
17	9043	9043	132	1	3	2	2	6			1		147	W	Contractor
17	9044	9044	234	4	5	1	3						247	W	Contractor
17	9050	9050	192	1	1	1							195	W	Contractor

17	9051	9051	168	2	1								171	W	Contractor
17	9052	9052	137		2			2					141	W	Contractor
17	9053	9053	161	6	4	1	3						175	W	SAWS
17	9054	9054	235	9	15	5	5	1	2				272	W	Contractor
17	9056	9056	251		1	2		2					256	W	Contractor
17	9057	9057	454	1	6	4	24						489	W	SAWS
17	9061	9061	193	2	4	2							201	W	Contractor
17	9063	9063	141										141	W	Contractor
17	9067	9067	189	3	7	1	1						201	W	Contractor
17	9068	9068	93	2	1								96	W	Contractor
17	9070	9070	142	3	5		1						151	W	Contractor
17	9071	9071	189		1								190	W	Contractor
17	9072	9072	208	5	11	3	2						229	W	Contractor
17	9075	9075	269	5	8	7	3	1					293	M	SAWS
17	9077	9077	225	3	3	1							232	W	Contractor
17	9078	9078	172	1	4		1		2				180	W	Contractor
17	9079	9079	120		2	1							123	W	Contractor
17	9080	9080	100	5	13	10	5	3					136	M	SAWS
17	9081	9081	186		1		2						189	W	Contractor
17	9088	9088	321	1									322	M	SAWS
17	9089	9089	137	1		2	2						142	W	Contractor
17	9091	9091	377	2	3	1							383	W	SAWS
17	9093	9093	265	4	3	2	2						276	W	SAWS
17	9094	9094	276	11	9	1	1	3					301	W	SAWS
17	9097	9097	290	1	3	2	1						297	W	SAWS
17	9098	9098	311	2	1	1	1						316	W	SAWS
17	9099	9099	281	2	6	4	2						295	W	SAWS
17	9100	9100	169	2	7	8	13	3	3	2			207	W	SAWS
17	9101	9101	157		2								159	W	Contractor
17	9102	9102	214										214	W	Contractor
17	9103	9103	151	1									152	W	Contractor
17	9104	9104	101	6	21	8	10	3	4	2			155	W	SAWS
17	9105	9105	409	5	3								417	W	SAWS
17	9106	9106	298	8	3	3	1						313	W	SAWS

17	9108	9108	196	2	3	2	1							204	W	SAWS
17	9109	9109	285	3	18	6	2							314	W	SAWS
17	9111	9111	163	2										165	W	Contractor
17	9112	9112	140		2									142	W	Contractor
17	9113	9113	107	1										108	W	Contractor
17	9116	9116	229	3	5	3	12							252	W	SAWS
17	9117	9117	293	1	2	2	2	2						302	M	SAWS
17	9121	9121	260					1						261	W	SAWS
17	9128	9128	167	1	1									169	W	Contractor
17	9129	9129	127	2		2	1							132	W	Contractor
17	9131	9131	341	1										342	W	SAWS
17	9132	9132	296	4	9	4	8	1				2		324	W	SAWS
17	9136	9136	188	1		1								190	W	Contractor
17	9137	9137	102	17	31	28	11	4						193	W	Contractor
17	9138	9138	156	1		1	1							159	W	Contractor
17	9139	9139	201	10	7	2	1							221	M	SAWS
17	9141	9141	127	21	29	3	2	1	1					184	M	SAWS
17	9144	9144	204			1	1							206	W	Contractor
17	9145	9145	157	1										158	W	Contractor
17	9149	9149	174		3									177	W	Contractor
17	9150	9150	252	1	1	2	4	1	2					263	W	Contractor
17	9151	9151	201		1	1								203	W	Contractor
17	9154	9154	138		2									140	W	Contractor
17	9155	9155	225	2	12	7	7							253	W	Contractor
17	9156	9156	243			1	1							245	W	Contractor
17	9157	9157	196	1		1								198	W	Contractor
17	9158	9158	328	2	7	1								338	W	Contractor
17	9162	9162	278			1	4	1						284	M	SAWS
17	9166	9166	179	3	5	3	4		1					195	W	Contractor
17	9167	9167	212	1	4		1							218	W	Contractor
17	9168	9168	119											119	W	Contractor
17	9169	9169	145	2	4	1	2							154	W	Contractor
17	9170	9170	140	2	6	2	5		2					157	W	Contractor
17	9171	9171	144	1	1	1								147	W	Contractor

17	9172	9172	143			1	15	3	12	2			176	W	SAWS
17	9175	9175	10	6	23	40	62	11	7	6			165	W	SAWS
17	9178	9178	205	1	3	4	2	4	1				220	W	SAWS
17	9180	9180	1	1	10	13	10	1					36	W	SAWS
17	9189	9189	236										236	W	SAWS
17	9192	9192	282										282	W	SAWS
17	9193	9193	361	38	4		1						404	W	SAWS
17	9194	9194	438	2									440	W	SAWS
17	9195	9195	858		1		1						860	W	SAWS
17	9199	9199	524	2	2	1	20	3		2			554	W	SAWS
17	9210	9210	124			2	2						128	W	Contractor
18	6340	6340	185		2		1	1					189	W	SAWS
18	8236	8236	35	3	19	36	16	4	2	2			117	W	SAWS
18	8296	8296	54		1	1	1						57	M	SAWS
18	8300	8300	459	5	1	1	2		1				469	M	SAWS
18	8302	8302	90	2	10	2	10	2					116	W	SAWS
18	8303	8303	233	4	2	2	1						242	M	SAWS
18	8304	8304	46	1	3	3	3						56	W	SAWS
18	8306	8306	8	2	28	52	73	18	28	8	5	3	225	M	SAWS
18	8310	8310	382	9		1	3	1		1			397	M	Contractor
18	8311	8311	360	2	1		1						364	W	Contractor
18	8312	8312	797	7		3							807	W	Contractor
18	8313	8313	752	2	11	1	1	1		1			769	W	SAWS
18	8314	8314	10	22	4	2	3	1	1	2	3		48	W	SAWS
18	8315	8315	344										344	M	Contractor
18	8316	8316	670	2	1	1	3						677	W	Contractor
18	8319	8319	489	1	1	1		1					493	W	Contractor
18	8321	8321	426	1					1				428	W	Contractor
18	8322	8322	428										428	W	Contractor
18	8324	8324	623	3	18	11		3	3	1			662	W	SAWS
18	8330	8330	342			2							344	M	Contractor
18	8331	8331	418										418	W	Contractor
18	8332	8332	648										648	W	Contractor
18	8335	8335	307	1		1			1				310	W	Contractor

18	8336	8336	444										444	W	Contractor
18	8338	8338	447	9	4	2		1			2		465	W	Contractor
18	8339	8339	331	1									332	W	Contractor
18	8340	8340	351	8	14	15	20	3	3				414	W	SAWS
18	8341	8341	492	4									496	M	Contractor
18	8342	8342	100	10	17	11	10	4	1				153	W	SAWS
18	8343	8343	404		3	2	3						412	M	Contractor
18	8344	8344	578			1	1						580	W	Contractor
18	8345	8345	230	1	6	3	1						241	W	Contractor
18	8346	8346	544	4	8	4	5				1		566	W	SAWS
18	8347	8347	448	2	4	3		1					458	W	Contractor
18	8348	8348	577	3	8	2	1						591	W	Contractor
18	8349	8349	744		4								748	W	SAWS
18	8350	8350	375	1	9	13	14	7	1	1			421	W	SAWS
18	8351	8351	469		6	1	3						479	M	Contractor
18	8370	8370	424	1	1		1		1				428	W	Contractor
18	8380	8380	107	1	1		1						110	W	Contractor
18	8390	8390	340		6	1	2						349	W	SAWS
18	8660	8660	628	5	3	1	1						638	M	SAWS
18	8680	8680	586	5	5	7	2	1					606	W	SAWS
18	8690	8690	248		6	7	4	1					266	W	Contractor
18	8700	8700	446	2	4	1	1		1		1		456	W	Contractor
18	9020	9020	136		2	1							139	W	Contractor
18	9021	9021	188	3	3		1						195	W	Contractor
18	9024	9024	258	3	4	2							267	W	Contractor
18	9025	9025	211										211	W	Contractor
18	9026	9026	143										143	W	Contractor
18	9027	9027	212	7	14	1	2						236	W	SAWS
18	9028	9028	137	3			1						141	W	SAWS
18	9030	9030	141	3	3		1						148	W	SAWS
18	9039	9039	392	1									393	W	SAWS
18	9040	9040	214	1	1								216	W	SAWS
18	9045	9045	165	1	3	2	1						172	W	SAWS
18	9047	9047	144	1	2								147	W	SAWS

18	9048	9048	246	4	3		4	1					258	W	SAWS
18	9049	9049	223	12	14	8	1	6		2	2		268	W	SAWS
18	9059	9059	228										228	W	SAWS
18	9060	9060	188										188	W	SAWS
18	9065	9065	168	2	4	1	3						178	W	SAWS
18	9066	9066	214										214	W	SAWS
18	9086	9086	145		1								146	W	Contractor
18	9087	9087	172	1	4								177	W	Contractor
18	9092	9092	235	2	1								238	W	Contractor
18	9120	9120	150	7	3		7	2	2		1		172	W	SAWS
18	9134	9134	174										174	W	Contractor
18	9135	9135	171										171	M	SAWS
18	9143	9143	263				1						264	W	Contractor
18	9152	9152	146	6	8	2	5						167	M	SAWS
18	9153	9153	214	4	2	1			2				223	W	Contractor
18	9161	9161	239	3	7			1					250	W	Contractor
18	9173	9173	69		19	11	16	4	1				120	M	SAWS
18	9197	9197	3	2	10	3	11	2	8				39	M	SAWS
18	9340	9340	388	2	3	2							395	W	SAWS
19	7720	7720	395	4	8	7	3	1					418	W	Contractor
19	7730	7730	398	2	2	5	3	1	1	1			413	W	Contractor
19	7750	7750	363	2	6	7	6	2	1				387	W	Contractor
19	7760	7760	381	8	4	3	3	2					401	W	Contractor
19	7790	7790	416	3	6	4	1		1				431	W	Contractor
19	7800	7800	409	3	4	4	8	1					429	W	Contractor
19	7810	7810	411	5	2	3	7		1				429	W	Contractor
19	7820	7820	428	1	1		3	6					439	W	Contractor
19	7840	7840	433				1	3					437	W	Contractor
19	7860	7860	440	1	5	3	2	1	1				453	W	Contractor
19	7870	7870	461	3	17	15	9	2	1				508	W	Contractor
19	7890	7890	368		5	1	5	7		1			387	W	Contractor
19	7900	7900	393	3	4	4	3						407	W	Contractor
19	7910	7910	438	2	4	5	4	2					455	W	Contractor
19	7920	7920	448	4									452	W	Contractor

19	7930	7930	434	1	1	1		1					438	W	Contractor
19	7940	7940	181	4	17	10	6	4	2				224	M	SAWS
19	7950	7950	463	2	1								466	W	Contractor
19	7960	7960	388	3	6	4	6	2					409	W	Contractor
19	7970	7970	403	2	3	1	2						411	W	Contractor
19	7990	7990	202	5	5	6					1		219	M	SAWS
19	8000	8000	384	1	6	6	4	3					404	W	Contractor
19	8005	8005	398	1	2		1		1				403	M	SAWS
19	8010	8010	515	2	1	1	6	2					527	W	Contractor
19	8020	8020	653	12		1	1	1	1				669	W	SAWS
19	8150	8150	452	12	7	8	4		3				486	W	SAWS
19	8200	8200	276		6	2	3	1	1	2			291	W	Contractor
19	8210	8210	313		6	3	4	1		1			328	M	SAWS
19	8215	8215	364	7	9	5	11	2	2		2		402	M	SAWS
19	8217	8217	454	4		4		1					463	W	Contractor
19	8219	8219	435					1					436	W	Contractor
19	8225	8225	420	2	4	1							427	W	SAWS
19	8230	8230	396	4	4	2	4						410	W	SAWS
19	8232	8232	406	4						1			411	W	SAWS
19	8233	8233	408	2			2						412	W	SAWS
19	8234	8234	513	3	1								517	W	SAWS
19	8235	8235	399	1	1								401	W	SAWS
19	8237	8237	130	6	16	12	4	1					169	M	SAWS
19	8240	8240	206	15	30	26	11	2	4	1	1		296	M	SAWS
19	8242	8242	421	1									422	W	Contractor
19	8243	8243	432	6	2	1	1						442	W	Contractor
19	8244	8244	482	3	1								486	W	Contractor
19	8245	8245	418	6	2			1					427	W	SAWS
19	8250	8250	592	16	11	5	39	3		1			667	M	SAWS
19	8251	8251	399	2	1				1				403	W	SAWS
19	8252	8252	472	3	7	3	3	1					489	W	SAWS
19	8253	8253	478	1	4	3	1	1					488	W	SAWS
19	8254	8254	288	2	1	4	1	1					297	W	SAWS
19	8440	8440	333	3	3	5	4			1			349	W	Contractor

19	8450	8450	383	6	3	2	6				2		402	W	Contractor
19	8460	8460	429	2	6	5	4	1		2			449	W	Contractor
19	8470	8470	132	3	1	1							137	W	Contractor
19	8490	8490	624	2		1							627	W	Contractor
19	8720	8720	591	6		4							601	W	Contractor
19	9400	9400	174	4	25	17	28	2		1			251	W	SAWS
19	9401	9401	283		1								284	W	SAWS
19	9402	9402	203	1									204	W	SAWS
19	9403	9403	226	1									227	W	SAWS
19	9404	9404	385	3	2	2		2					394	W	SAWS
19	9405	9405	479	1									480	W	SAWS
19	9407	9407	300			2			1				303	W	SAWS
19	9614	9614	270	4	30	11	21	2		2	2		342	W	SAWS
19	9630	9630	363	2	1	1	1						368	W	SAWS
19	9639	9639	265	3	11	1	1						281	W	SAWS
20	7615	7615	731	3	1		2	1					738	W	SAWS
20	8606	8606	1176	2	2	1	2	1					1184	W	SAWS
20	8628	8628	570	3	2	1							576	W	SAWS
20	9201	9201	2		2	2			1		1	3	11	W	SAWS
20	9337	9337	295	1	6	1	4	2					309	W	SAWS
20	9406	9406	337										337	W	Contractor
20	9408	9408	250										250	W	Contractor
20	9409	9409	450	3		2							455	W	SAWS
20	9410	9410	253	4	11	8	1		1	2			280	M	Contractor
20	9411	9411	324	1			1						326	W	Contractor
20	9412	9412	288	2	3	2							295	W	Contractor
20	9413	9413	121										121	W	Contractor
20	9414	9414	513	6	1								520	W	Contractor
20	9415	9415	272						1				273	W	Contractor
20	9416	9416	192										192	W	Contractor
20	9417	9417	198	3									201	W	Contractor
20	9418	9418	244	1									245	W	Contractor
20	9419	9419	170										170	W	Contractor
20	9420	9420	195	3									198	W	Contractor

20	9421	9421	164	2										166	W	Contractor
20	9422	9422	182											182	W	Contractor
20	9423	9423	295	1	8	5	3							312	W	Contractor
20	9424	9424	260	1										261	W	Contractor
20	9425	9425	356											356	W	Contractor
20	9426	9426	273	3										276	W	Contractor
20	9427	9427	223											223	W	Contractor
20	9428	9428	179	1		1								181	W	Contractor
20	9429	9429	287				1							288	W	Contractor
20	9430	9430	242	1										243	W	Contractor
20	9431	9431	323	4	10	3	2							342	W	Contractor
20	9432	9432	312	2	4		4	1						323	W	Contractor
20	9433	9433	273	1	1	2		1						278	W	Contractor
20	9477	9477	884	7	8	5	13	3	1	3	3			927	W	SAWS
20	9478	9478	502	24	13	13	2	2						556	M	Contractor
20	9479	9479	400	2		2	1	1						406	W	Contractor
20	9492	9492	510	7	5	2								524	W	SAWS
20	9602	9602	527	8		3								538	W	Contractor
20	9603	9603	406	3		1								410	W	Contractor
20	9604	9604	918		6	1	1							926	W	SAWS
20	9606	9606	714	3	4	7	1							729	W	SAWS
20	9607	9607	864	13	4	11	2	5	1					900	W	SAWS
20	9608	9608	306		1	1	2							310	W	Contractor
20	9609	9609	393	3		1								397	W	SAWS
20	9610	9610	834	39	3	1	2					1		880	W	SAWS
20	9611	9611	645	1	1	1								648	W	Contractor
20	9612	9612	509	2	15	13	4							543	W	Contractor
20	9613	9613	278				1	1						280	W	SAWS
20	9615	9615	367	5	2	2								376	W	SAWS
20	9617	9617	226		1									227	W	SAWS
20	9618	9618	472		3	1								476	W	SAWS
20	9619	9619	175	1		2								178	W	Contractor
20	9620	9620	409		2									411	W	SAWS
20	9621	9621	162	6	1		9	4						182	W	SAWS

20	9622	9622	851	1			1	2					855	W	Contractor
20	9623	9623	486	3	1	1		2					493	W	SAWS
20	9624	9624	338	1									339	W	Contractor
20	9625	9625	188	1									189	W	Contractor
20	9626	9626	472	2		1							475	W	SAWS
20	9627	9627	331	1									332	W	Contractor
20	9628	9628	510	1	1	2							514	W	SAWS
20	9629	9629	449		2								451	W	SAWS
20	9631	9631	111										111	W	Contractor
20	9632	9632	137	5	4	7							153	W	Contractor
20	9633	9633	529	1	2	1							533	W	SAWS
20	9634	9634	589	1									590	W	SAWS
20	9635	9635	325	1	2	1	1	2					332	W	Contractor
20	9637	9637	466	1	7								474	W	Contractor
20	9640	9640	517	2	2		2						523	W	Contractor
20	9641	9641	582	1	5	3	1	1	3				596	W	Contractor
20	9642	9642	211										211	W	Contractor
20	9643	9643	561	2	2								565	W	SAWS
20	9645	9645	481		1								482	W	Contractor
20	9646	9646	549	3	5	2							559	W	SAWS
20	9648	9648	255	1		1							257	W	SAWS
20	9649	9649	730	1	13	2	4	2					752	W	SAWS
20	9654	9654	1038	13	3	3	3	2					1062	W	SAWS
20	9661	9661	26										26	W	Contractor